

Exhibit T

Key Performance Measures and Liquidated Damages

The Contractor must achieve the following Key Performance Measures (KPM) and may have liability for Liquidated Damages (LD) or other remedies for its failure as further described in each KPM. For purposes of these KPMs, all measurement periods shall be monthly unless otherwise specified. Additionally, when a Liquidated Damage refers to a percentage point or portion thereof, the "portion thereof" means that a total percentage point deviation is not required to assess the Liquidated Damage. For example, if the standard is 99% and the results achieved are 98.6%, the Liquidated Damage that may be assessed is based on 1.0% point. If the results 97.9%, the Liquidated Damage that may be assessed is based on 2.0% points.

KPM ID	DEL ID	REQ ID	Requirement Description	Measure	Frequency	Liquidated Damage
KPM-01	DEL-01	PM-01	Contractor must submit a detailed Project Work Plan for IV&V Services within thirty (30) Business Days after Contract award.	Contractor fails to submit the Project Work Plan within the specified timeframe.	Per Instance	\$300 per Business Day past the initial due date.
KPM-02	DEL-04	RPT-01	Contractor must provide the Initial IV&V Report within sixty (60) Business Days after the Project Work Plan is submitted.	Contractor fails to submit the Initial IV&V Report within the specified timeframe.	Once	\$300 per Business Day past the initial due date.

KPM ID	DEL ID	REQ ID	Requirement Description	Measure	Frequency	Liquidated Damage
KPM-03	DEL-09	RPT-06	Contractor must provide Final IV&V Report that consolidates all findings, assessments, and recommendations from the Project verification and validation activities, in alignment with Advance Planning Document.	Contractor fails to submit Final IV& V Report at the specified timeframe.	Once	\$300 per Business Day past the due date.
KPM-04	DEL-037	PM-02	Contractor must provide an updated IV&V Project Work Plan for IV&V Services annually. Contractor must submit the detailed IV&V Project Work plan no later than October 1 st annually or the next Business Day.	Contractor fails to submit the Project Work Plan within the specified timeframe.	Per Instance	\$300 per Business Day past the due date.