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28 

OM26005 

  REPLY TO
  ATTENTION OF 

SOLICITATION: W912P826BA052

FOR:   Mississippi River, Baton Rouge to Gulf, 
Southwest Pass Hopper Dredge Contract No. 5-2026 
(OM26005)

TO OPEN: 

I. NOTE THE AFFIRMATIVE ACTION PROGRAM REQUIREMENT OF THE EQUAL
OPPORTUNITY CLAUSE WHICH MAY APPLY TO THE CONTRACT RESULTING FROM THIS
SOLICITATION.

II. NOTE THE CERTIFICATION OF NONSEGREGATED FACILITIES IN THIS SOLICITATION.
Bidders, offerors and applicants are cautioned to note the "Certification of Non-segregated
Facilities" in the solicitation.  Failure of a bidder or offeror to agree to the certification will render
his bid or offer non-responsive to the terms of solicitations involving awards of contracts
exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity clause.

III. Prospective contractors must register in the System for Award Management (SAM). See FAR
Clause 52.204-7 for required information. The website for SAM is https://www.sam.gov. You will
be required to provide your company's Dun and Bradstreet number along with an original, signed
notarized letter identifying the authorized Entity Administrator before the registration will be
activated. If you do not already have a D&B number, one can be requested from Dun and
Bradstreet at (800) 333-0505 or http://fedgov.dnb.com/webform. Contractors must complete, and
submit with their bid, the provisions located in section 00600. A bidder may also submit, in lieu of
the completed section 00600, a complete hard copy of their Online Representations and
Certifications which is located within the System for Award Management (SAM). Prospective
contractors with expired or inactive Representations and Certifications in SAM at time of award
will be deemed unresponsive.

Bidders must provide full, accurate, and complete information as required by this solicitation and its 
attachments.  The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. (FAR 
52.214-4 APR 1984). 

DESCRIPTION AND MAGNITUDE OF WORK:  The work consists of furnishing one fully crewed and 
equipped self-propelled trailing suction type hopper dredge. Work will be performed in Mississippi River 
and Southwest Pass and possibly in other areas inside and outside of the New Orleans District.

NOTE: ALL WORK UNDER THIS CONTRACT SHALL BE PERFORMED IN ACCORDANCE WITH 
THE PROVISIONS OF EM 385-1-1 "Safety and Occupational Health Requirements"



ALL INQUIRIES REGARDING THIS SOLICITATION 

SHOULD BE MADE TO THE FOLLOWING: 

Cori A. Caimi

AND/OR 

Bambi Raja

CONTRACT SPECIALISTS 

U.S. ARMY CORPS OF ENGINEERS, NEW ORLEANS DISTRICT 

E‐MAILS: Cori.A.Caimi@USACE.ARMY.MIL 

PHONE: (504) 862-1352

AND/OR 

Bambi.L.Raja@usace.army.mil

PHONE: (504) 862‐1499

COLLECT CALLS NOT ACCEPTED 

NOTE: FOR THE MOST PROMPT REPSONSE, PLEASE SEND ALL QUESTIONS VIA 

E‐MAIL



(See ).   

SOLICITATION, OFFER, 
AND AWARD 

(Construction, Alteration, or Repair)
IMPORTANT  - The "offer" section on the reverse must be fully completed by offeror.

9. FOR
INFORMATION CALL:

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid and "bidder".
SOLICITATION

1. SOLICITATION NUMBER

5. REQUISITION/PURCHASE REQUEST NUMBER

CODE

6. PROJECT NUMBER

8. ADDRESS OFFER TO

4. CONTRACT NUMBER

7. ISSUED BY

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date)

11. The contractor shall begin performance within

12a.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
         (If "YES", indicate within how many calendar days after award in Item 12b.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Sealed offers in original and

b. An offer guarantee

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

d. Offers providing less than

STANDARD FORM 1442 (REV. 12/2022) 
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)

calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

is, is not required.

local time

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

(date).  If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed envelopes 

copies to perform the work required are due at the place specified in Item 8 by (hour)

award,

YES NO

notice to proceed. This performance period is mandatory negotiable.

calendar days and complete it within calendar days after receiving

a. NAME b. TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)

12b.  CALENDAR DAYS

2. TYPE OF SOLICITATION
SEALED BID (IFB)
INVITATION FOR BID
NEGOTIATED (RFP)
REQUEST FOR PROPOSAL

3. DATE ISSUED PAGE  OF      PAGES



AWARD (To be completed by Government)

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum requirement by the Government in writing within

stated in Item 13d.  Failure to insert any number means the offeror accepts the minimum in Item 13d.)

OFFER (Must be fully completed by offeror)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT  
NUMBER

DATE

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

15. TELEPHONE NUMBER (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14.)

20a.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

21. ITEMS ACCEPTED:

22. AMOUNT

26. ADMINISTERED BY

30a.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 
         (Type or print)

31c.  DATE

STANDARD FORM 1442 (REV. 12/2022) BACK

31b.  UNITED STATES OF AMERICA

BY

31a.  NAME OF CONTRACTING OFFICER (Type or print)

29. AWARD (Contractor is not required to sign this document.)  Your offer on this 
solicitation is hereby accepted as to the items listed.  This award consummates the
contract, which consists of (a) the Government solicitation and your offer, and (b) 
this contract award.  No further contractual document is necessary.

30b.  SIGNATURE 30c.  DATE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this document
and return
and deliver all items or perform all work requirements identified on this form and 
any continuation sheets for the consideration stated in this contract.  The rights
and obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and 
specifications incorporated by reference in or attached to this contract.

copies to issuing office.)  Contractor agrees to furnish

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified)

23. ACCOUNTING AND APPROPRIATION DATA

ITEM
25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO THE UNITED STATES 

CODE AT

27. PAYMENT WILL BE MADE BY
10 U.S.C. 3204(a) ( ) 41 U.S.C. 3304(a) ( )

20b.  SIGNATURE 20c.  OFFER DATE



Section 00 00 00 - Procurement and Contracting Requirements

Mississippi River, Baton Rouge to Gulf, Southwest Pass Hopper Dredge Instrument Name:
Contract No. 5-2026 (OM26005)

Mississippi River, Baton Rouge to Gulf, Southwest Pass Hopper Dredge Contract No. 5-2026 
(OM26005) This is an unrestricted procurement. *This Solicitation will be opened by Amendment. 
Magnitude of Construction: Between $10,000,000.00 and $25,000,000.00 The work consists of 
furnishing one fully crewed and equipped self-propelled trailing suction type hopper dredge. Work 
will be performed in Mississippi River and Southwest Pass and possibly in other areas inside and 
outside of the New Orleans District.

W912P826BA052 
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Appendix A:  Example Instructions to Bidders 
QUESTION AND ANSWER VIA PROJNET 

ALL SUBMITTED QUESTIONS FOR THIS PROJECT AND THE ANSWERS 
PROVIDED SHALL BE VIEWED IN BIDDER INQUIRY IN PROJNET AT 

(https://www.projnet.org) 

Technical inquiries and/or questions relating to this solicitation shall be submitted 
via Bidder Inquiry in ProjNet at (https://www.projnet.org) No Later Than (NLT) To 
Be Determined, 10:00 AM Central Time. To submit or review inquiry items, 
prospective vendors will need to use the Bidder Inquiry Key presented below and 
follow the instructions listed below the key for access. Emailed inquiries and/or 
questions will not be accepted. A prospective vendor who submits a comment /
question will receive an acknowledgement of their comment/question via email. 
Another email to the same address will notify the prospective vendor once the reply 
is available for viewing. 

The Bidder Inquiry Key is:     W8NISZ-Z9265D

Specific Instructions for First Time ProjNet Bid Inquiry Access: 
1. From the ProjNet home page linked above, click on Quick Add on the

upper right side of the screen.
2. Identify the Agency. This should be marked as USACE.
3. Key. Enter the Bidder Inquiry Key listed above.
4. Email. Enter the email address you would like to use for communication.
5. Click Continue. A page will then open saying that a user account was not

found and will ask you to create one using the provided form.
6. Enter your First Name, Last Name, Company, City, State, Phone, Email,

Secret Question, Secret Answer, and Time Zone. Make sure to remember
your Secret Question and Answer as they will be used from this point on
to access the ProjNet system.

7. Click Add User. Once this is completed you are now registered within
ProjNet and are currently logged into the system.

Specific Instructions for Future ProjNet Bid Inquiry Access: 

1. For future access to ProjNet, you will not be provided any type of password.
You will utilize your Secret Question and Secret Answer to log in.

2. From the ProjNet home page linked above, click on Quick Add on the
upper right side of the screen.

3. Identify the Agency. This should be marked as USACE.
4. Key. Enter the Bidder Inquiry Key listed above.
5. Email. Enter the email address you used to register previously in ProjNet.
6. Click Continue. A page will then open asking you to enter the answer to your

Secret Question.
7. Enter your Secret Answer and click Login. Once this is completed you are

now logged into the system.

W912P826BA052 
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Bid Bond 
(See Instructions on Page 3)

Date Bond Executed (Must Not Be Later 
Than Bid Opening Date)

OMB Control Number:  9000-0001 
Expiration Date:  1/31/2027

Principal (Legal Name And Business Address) Type Of Organization ("X" One)

State Of Incorporation

Surety(ies) (Name And Business Address)

Percent 
Of Bid 
Price

Penal Sum Of Bond
Amount Not To Exceed
Million(s) Thousand(s) Hundred(s) Cents

Bid Identification
Bid Date Invitation Number

Authorized For Local Reproduction 
Previous Edition Is Not Usable

STANDARD FORM 24 (REV. 10/2023) 
Prescribed by GSA - FAR (48 CFR) 53.228(a)

For (Construction, Supplies Or Services)

Obligation: 

We, the Principal and Surety(ies) are firmly bound to the United States of America (hereinafter called the 
Government) in the above penal sum.  For payment of the penal sum, we bind ourselves, our heirs, 
executors, administrators, and successors, jointly and severally.  However, where the Sureties are 
corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as 
well as "severally" only for the purpose of allowing a joint action or actions against any or all of us.  For all 
other purposes, each Surety binds itself, jointly and severally with the Principal, for the payment of the sum 
shown opposite the name of the Surety.  If no limit of liability is indicated, the limit of liability is the full 
amount of the penal sum.   

Conditions: 

The Principal has submitted the bid identified above. 

Therefore: 

The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified 
above, within the period specified therein for acceptance (sixty (60) days if no period is specified), executes 
the further contractual documents and gives the bond(s) required by the terms of the bid as accepted within 
the time specified (ten (10) days if no period is specified) after receipt of the forms by the Principal; or (b) in 
the event of failure to execute such further contractual documents and give such bonds, pays the 
Government for any cost of procuring the work which exceeds the amount of the bid.   

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of the 
time for acceptance of the bid that the Principal may grant to the Government.  Notice to the Surety(ies) of 
extension(s) is waived.  However, waiver of the notice applies only to extensions aggregating not more than 
sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.  

Other (Specify)

Individual Partnership Joint Venture

Corporation

W912P826BA052 
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2.

(Seal)2.(Seal)
1.

1.

1.

1. 3.2.

Name(s) 
(Typed)

Signature(s)

Individual Surety(ies)

Name(s) 
And Title(s)
(Typed)

Corporate
Seal

(Seal)

3.

(Seal)

2.

(Seal)
Signature(s)

Principal

2.

State Of Incorporation Liability Limit ($)

2.

2.

1.Name(s) 
And Title(s) 
(Typed)

Signature(s)1. 2. Corporate
Seal

Corporate
Seal

Name And 
Address

Signature(s)

Name(s) 
And Title(s) 
(Typed)

1.

1.

2.

2.

State Of Incorporation Liability Limit ($)

Corporate
Seal

Name(s) 
And Title(s) 
(Typed)

Signature(s)

Name And 
Address

1.

1.

2.

2.

State Of Incorporation Liability Limit ($)

Corporate
Seal

Liability Limit ($)State Of Incorporation

1.

1.

Name And 
Address

Name(s) 
And Title(s) 
(Typed)

Signature(s)

Name And 
Address

Corporate Surety(ies)

Witness: 
 
The Principal and Surety(ies) executed this bid bond and affixed their seals on the above date.

STANDARD FORM 24 (REV. 10/2023) PAGE 2

W912P826BA052 
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STANDARD FORM 24 (REV. 10/2023) PAGE 3

Corporate
Seal

Name And 
Address

Signature(s)

Name(s) 
And Title(s) 
(Typed)

1.

1.

State Of Incorporation

2.

2.

Liability Limit ($)

Corporate
Seal

Name(s) 
And Title(s) 
(Typed)

Signature(s)

Name And 
Address

1.

1.

2.

2.

State Of Incorporation Liability Limit ($)

Corporate
Seal

State Of Incorporation Liability Limit ($)

2.

2.

1.

1.

Name And 
Address

Signature(s)

Name(s) 
And Title(s) 
(Typed)

Instructions 

1.  This form is authorized for use when a bid guaranty is required.  Any deviation from this form will 

     require the written approval of the Administrator of General Services.   

2.  Insert the full legal name and business address of the Principal in the space designated "Principal" 

     on the face of the form.  An authorized person shall sign the bond.  Any person signing in a 

     representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that 

     representative is not a member of the firm, partnership, or joint venture, or an officer of the 

     corporation involved.   

3.  The bond may express penal sum as a percentage of the bid price.  In these cases, the bond may 

     state a maximum dollar limitation (e.g., 20% of the bid price but the amount not to exceed  

                             dollars).  

4.  (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list 

     of approved sureties and must act within the limitations listed therein.  The value put into the Liability 

     Limit block is the penal sum (i.e., the face value) of the bond, unless a co-surety arrangement is 

     proposed.

W912P826BA052 
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(b) When multiple corporate sureties are involved, their names and addresses shall appear in the

 spaces (Surety A, Surety B, etc.) headed "Corporate Surety(ies)."  In the space designated 

 "Surety(ies)" on the face of the form, insert only the letter identifier corresponding to each of the 

 sureties.  Moreover, when co-surety arrangements exist, the parties may allocate their respective 

 limitations of liability under the bond, provided that the sum total of their liability equals 100% of the 

 bond penal sum.   

(c) When individual sureties are involved, a completed Affidavit of Individual Surety (Standard Form 28)

 for each individual surety, shall accompany the bond.  The Government may require the surety to 

 furnish additional substantiating information concerning its financial capability.   

5. Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond

opposite the word "Corporate Seal"; and shall affix an adhesive seal if executed in Maine, New

Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and

"offeror."

STANDARD FORM 24 (REV. 10/2023) PAGE 4

Paperwork Reduction Act Statement - This information collection meets the requirements of 44 USC § 

3507, as amended by section 2 of the Paperwork Reduction Act of 1995.  You do not need to answer these 

questions unless we display a valid Office of Management and Budget (OMB) control number.  The OMB 

control number for this collection is 9000-0001.  We estimate that it will take 1 hour to read the instructions, 

gather the facts, and answer the questions.  Send only comments relating to our time estimate, including  

suggestions for reducing this burden, or any other aspects of this collection of information to:  General 

Services Administration, Regulatory Secretariat Division (MVCB), 1800 F Street, NW, Washington, DC  

20405.  

W912P826BA052 
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

SECTION 00 10 00

BID SCHEDULE

PART 1   GENERAL

1.1   BIDDING SCHEDULES

SECTION 00 10 00 - BIDDING SCHEDULE

MISSISSIPPI RIVER, BATON ROUGE TO GULF, SOUTHWEST PASS
HOPPER DREDGE CONTRACT NO. 5-2026
PLAQUEMINES PARISH, LOUISIANA
SOLICITATION NO. W912P826BA052

LOT ONE, 34 inch Inside Diameter (ID) Pump Suction, 14,788 cubic yard 
Nominal Hopper Capacity, Two Dragarms and all attendant plant

Bid
Item

Description Estimated
Quantity

Unit Unit
Price

Total Price

0001 Mobilization and 
Demobilization

1 Job

0002 Dredging 991 Hour

Option
0003

Option Dredging 991 Hour XXXXXXXX

Option
0004

NMFS-Approved 
Protected Species 
Observers

30 Day

Option
0005

Sea Turtle and 
Sturgeon Trawling 
and Relocation

30 Day

Option
0006

Mobilization and 
Demobilization of 
Sea Turtle and 
Sturgeon Trawling 
and Relocation

1 Job

Total:  LOT ONE BID

SECTION 00 10 00  Page 2
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

SECTION 00 10 00 - BIDDING SCHEDULE

MISSISSIPPI RIVER, BATON ROUGE TO GULF, SOUTHWEST PASS
HOPPER DREDGE CONTRACT NO. 5-2026
PLAQUEMINES PARISH, LOUISIANA
SOLICITATION NO. W912P826BA052

LOT TWO, 38 inch Inside Diameter (ID) Pump Suction, 12,430 cubic yard 
Nominal Hopper Capacity, Two Dragarms and all attendant plant

Bid
Item

Description Estimated
Quantity

Unit Unit
Price

Total Price

0001 Mobilization and 
Demobilization

1 Job

0002 Dredging 1035 Hour

Option
0003

Option Dredging 1035 Hour XXXXXXXX

Option
0004

NMFS-Approved 
Protected Species 
Observers

30 Day

Option
0005

Sea Turtle and 
Sturgeon Trawling 
and Relocation

30 Day

Option
0006

Mobilization and 
Demobilization of 
Sea Turtle and 
Sturgeon Trawling 
and Relocation

1 Job

Total:  LOT TWO BID

SECTION 00 10 00  Page 3

W912P826BA052 
Page 15 of 242



Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

SECTION 00 10 00 - BIDDING SCHEDULE

MISSISSIPPI RIVER, BATON ROUGE TO GULF, SOUTHWEST PASS
HOPPER DREDGE CONTRACT NO. 5-2026
PLAQUEMINES PARISH, LOUISIANA
SOLICITATION NO. W912P826BA052

LOT THREE, 33.5 inch Inside Diameter (ID) Pump Suction, 9,400 cubic yard 
Nominal Hopper Capacity, Two Dragarms and all attendant plant

Bid
Item

Description Estimated
Quantity

Unit Unit
Price

Total Price

0001 Mobilization and 
Demobilization

1 Job

0002 Dredging 1364 Hour

Option
0003

Option Dredging 1364 Hour XXXXXXXX

Option
0004

NMFS-Approved 
Protected Species 
Observers

30 Day

Option
0005

Sea Turtle and 
Sturgeon Trawling 
and Relocation

30 Day

Option
0006

Mobilization and 
Demobilization of 
Sea Turtle and 
Sturgeon Trawling 
and Relocation

1 Job

Total:  LOT THREE BID

SECTION 00 10 00  Page 4
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

SECTION 00 10 00 - BIDDING SCHEDULE

MISSISSIPPI RIVER, BATON ROUGE TO GULF, SOUTHWEST PASS
HOPPER DREDGE CONTRACT NO. 5-2026
PLAQUEMINES PARISH, LOUISIANA
SOLICITATION NO. W912P826BA052

LOT FOUR, 39.37 inch Inside Diameter (ID) Pump Suction, 8,300 cubic yard 
Nominal Hopper Capacity, One Dragarm and all attendant plant

Bid
Item

Description Estimated
Quantity

Unit Unit
Price

Total Price

0001 Mobilization and 
Demobilization

1 Job

0002 Dredging 1790 Hour

Option
0003

Option Dredging 1790 Hour XXXXXXXX

Option
0004

NMFS-Approved 
Protected Species 
Observers

30 Day

Option
0005

Sea Turtle and 
Sturgeon Trawling 
and Relocation

30 Day

Option
0006

Mobilization and 
Demobilization of 
Sea Turtle and 
Sturgeon Trawling 
and Relocation

1 Job

Total:  LOT FOUR BID

SECTION 00 10 00  Page 5
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

SECTION 00 10 00 - BIDDING SCHEDULE

MISSISSIPPI RIVER, BATON ROUGE TO GULF, SOUTHWEST PASS
HOPPER DREDGE CONTRACT NO. 5-2026
PLAQUEMINES PARISH, LOUISIANA
SOLICITATION NO. W912P826BA052

LOT FIVE, 31.5 inch Inside Diameter (ID) Pump Suction, 6,540 cubic yard 
Nominal Hopper Capacity, Two Dragarms and all attendant plant

Bid
Item

Description Estimated
Quantity

Unit Unit
Price

Total Price

0001 Mobilization and 
Demobilization

1 Job

0002 Dredging 1868 Hour

Option
0003

Option Dredging 1868 Hour XXXXXXXX

Option
0004

NMFS-Approved 
Protected Species 
Observers

30 Day

Option
0005

Sea Turtle and 
Sturgeon Trawling 
and Relocation

30 Day

Option
0006

Mobilization and 
Demobilization of 
Sea Turtle and 
Sturgeon Trawling 
and Relocation

1 Job

Total:  LOT FIVE BID

SECTION 00 10 00  Page 6

W912P826BA052 
Page 18 of 242



Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

SECTION 00 10 00 - BIDDING SCHEDULE

MISSISSIPPI RIVER, BATON ROUGE TO GULF, SOUTHWEST PASS
HOPPER DREDGE CONTRACT NO. 5-2026
PLAQUEMINES PARISH, LOUISIANA
SOLICITATION NO. W912P826BA052

LOT SIX, 30 inch Inside Diameter (ID) Pump Suction, 4,815 cubic yard 
Nominal Hopper Capacity, Two Dragarms and all attendant plant

Bid
Item

Description Estimated
Quantity

Unit Unit
Price

Total Price

0001 Mobilization and 
Demobilization

1 Job

0002 Dredging 1918 Hour

Option
0003

Option Dredging 1918 Hour XXXXXXXX

Option
0004

NMFS-Approved 
Protected Species 
Observers

30 Day

Option
0005

Sea Turtle and 
Sturgeon Trawling 
and Relocation

30 Day

Option
0006

Mobilization and 
Demobilization of 
Sea Turtle and 
Sturgeon Trawling 
and Relocation

1 Job

Total:  LOT SIX BID

SECTION 00 10 00  Page 7
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

SECTION 00 10 00 - BIDDING SCHEDULE

MISSISSIPPI RIVER, BATON ROUGE TO GULF, SOUTHWEST PASS
HOPPER DREDGE CONTRACT NO. 5-2026
PLAQUEMINES PARISH, LOUISIANA
SOLICITATION NO. W912P826BA052

LOT SEVEN, 27 inch Inside Diameter (ID) Pump Suction, 3,600 cubic yard 
Nominal Hopper Capacity, Two Dragarms and all attendant plant

Bid
Item

Description Estimated
Quantity

Unit Unit
Price

Total Price

0001 Mobilization and 
Demobilization

1 Job

0002 Dredging 2324 Hour

Option
0003

Option Dredging 2324 Hour XXXXXXXX

Option
0004

NMFS-Approved 
Protected Species 
Observers

30 Day

Option
0005

Sea Turtle and 
Sturgeon Trawling 
and Relocation

30 Day

Option
0006

Mobilization and 
Demobilization of 
Sea Turtle and 
Sturgeon Trawling 
and Relocation

1 Job

Total:  LOT SEVEN BID

SECTION 00 10 00  Page 8
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

SECTION 00 10 00 - BIDDING SCHEDULE

MISSISSIPPI RIVER, BATON ROUGE TO GULF, SOUTHWEST PASS
HOPPER DREDGE CONTRACT NO. 5-2026
PLAQUEMINES PARISH, LOUISIANA
SOLICITATION NO. W912P826BA052

LOT EIGHT, 26 inch Inside Diameter (ID) Pump Suction, 4,000 cubic yard 
Nominal Hopper Capacity, Two Dragarms and all attendant plant

Bid
Item

Description Estimated
Quantity

Unit Unit
Price

Total Price

0001 Mobilization and 
Demobilization

1 Job

0002 Dredging 2558 Hour

Option
0003

Option Dredging 2558 Hour XXXXXXXX

Option
0004

NMFS-Approved 
Protected Species 
Observers

30 Day

Option
0005

Sea Turtle and 
Sturgeon Trawling 
and Relocation

30 Day

Option
0006

Mobilization and 
Demobilization of 
Sea Turtle and 
Sturgeon Trawling 
and Relocation

1 Job

Total:  LOT EIGHT BID

SECTION 00 10 00  Page 9
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

1.2   BID FORM NOTES

a. Bidders shall bid on all items including optional items.  Failure
to bid on all items will result in a non-responsive bid.

b. Bidders shall use the Item Number 0002 unit price to compute Option
Item Number 0003 total price.

c. Any bid may be rejected if the Contracting Officer or his/her
authorized representative determines in writing that it is unreasonable
as to price.  Unreasonableness of price includes not only the total
price of the bid, but the prices for individual line items as well.
Any bid may be rejected if the prices for any line items or subline
items are materially unbalanced (see "Rejection of Individual Bids" FAR
14.306-3).

d. The Notice to Proceed (NTP): The successful bidder is advised that
performance and payment bonds shall be submitted in accordance with the
time frame in block 12B of SF 1442 after Notice of Award.  The NTP will
be issued after verification of acceptable performance and payment
bonds.  Within 48 hours after issuance of NTP, the Contractor shall
initiate a meeting to discuss the submittal process with the
Administrative Contracting Officer or his authorized representative.
Physical work cannot start until the Resident Management System is
set-up, the Accident Prevention Program and other required submittals
have been submitted and approved, and all preliminary meetings called
for under the contract have been conducted.

e. A bidder may be rejected as non-responsible if it cannot show the
necessary capital, experience, or equipment needed to perform the work
described under this solicitation (see "Responsible Prospective
Contractors" FAR Subpart 9.1).  Before the Government will award a
contract based on this solicitation, the apparent low bidder shall
establish that it is responsible and entitled to award of the contract.

f. The unit "Job" is synonymous with the previously used term "lump
sum".

1.3   BIDDING

a. The bidder must select only one bid lot, determined by the class of
dredge intended to be used.  Bids which are submitted on an
inappropriate bid lot will be declared non-responsive.

b. Bidders shall furnish unit prices for all items listed on the
schedule of bid items that require unit prices.  If the bidder fails to
insert a unit price in the appropriate blank for required items but
does furnish an extended total or an estimated amount for such items,
the Government will deem the unit price to be the quotient obtained by
dividing the extended estimated amount for that line item by the
quantity.  IF THE BIDDER OMITS BOTH THE UNIT PRICE AND THE EXTENDED
ESTIMATED AMOUNT FOR ANY REQUIRED ITEM, THE BID WILL BE DECLARED
NON-RESPONSIVE.

1.4   EVALUATION OF BIDS

a. To provide fair competition between dredges of different production
rate and capacity, the required dredging quantities and any optional

SECTION 00 10 00  Page 10

W912P826BA052 
Page 22 of 242



Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

dredging quantities are based on an estimated quantity of shoal 
material and on the tested production rate of each dredge class.

b. Award will be made to that responsible Bidder presenting the
lowest-priced responsive bid in response to this solicitation,
regardless of the bid lot used.

c. The hourly quantity shown on the bid lots for Bid Items designated
as "Dredging" are 100% pay time hours.  The actual calendar duration of
the contract may vary as a result of fractional pay time.  Refer to
Section 35 20 23.23, paragraph entitled "Dredging and Option Dredging
Items" for additional information.

1.5   BIDDER QUALIFICATIONS

A pre-award survey will be required.  Before award, the apparent low bidder 
shall provide documentation to satisfy the following definitive 
responsibility criteria.  The bidder must establish responsibility by 
providing sufficient documentation for review and approval for the 
following criteria: the dredge must meet the equipment requirements, and 
the dredge must be available to commence dredging within the time required 
in the specifications as stated in the paragraph entitled "Conditions of 
Contract Award".  An apparent low bidder who is not able to meet the 
definitive responsibility criteria will be deemed non-responsible and will 
be ineligible for award:

Bidders shall furnish in their bid package the following:

(a) A completed "Hopper Dredge and Attendant Plant Data Sheet" (see
Section 35 20 23.23) for the dredge the Contractor will use under this
solicitation; and

(b) Documentation to prove that the dredge and attendant plant are
available and not already obligated for the performance of other work
which would delay commencement of dredging.  If the proposed dredge and
attendant plant are not currently performing work or obligated under a
contract, the bidder must submit a statement that the dredge and
attendant plant can commence dredging within the time required in the
specifications.  If the proposed dredge and attendant plant are
currently performing work or obligated under a contract, the bidder
must submit approved release documentation along with a statement that
the dredge and attendant plant can commence dredging within the time
required in the specifications.  The approved release documentation
must be issued by the entity currently utilizing the dredge and
attendant plant, and the documentation must clearly indicate the
approved release date of the dredge and attendant plant from its
current work commitment.

(i) The following timeframes for contract award and Notice to
Proceed are the Government's best estimate and will be used during
evaluation of the bidder's submitted availability documentation.
The Government does not warrant the accuracy of the below
estimated dates, and the Government will not be liable for any
delay in award or issuance of Notice to Proceed, regardless of
cause.  These dates are for informational purposes only and do not
create any legal obligation on the part of the Government.

(ii) It is anticipated that contract award will be made within 5
to 7 calendar days after the bid opening date.

SECTION 00 10 00  Page 11
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

(iii) It is anticipated that Notice to Proceed will be issued
within 1 to 3 calendar days after receipt of performance and
payment bonds from the successful bidder.  Note:  In the event
this solicitation is used to award a contract months in advance of
the required date to commence dredging, the Notice to Proceed may
be held and issued months after receipt of performance and payment
bonds.

If the apparent low bidder fails to furnish the "Hopper Dredge and 
Attendant Plant Data Sheet" or the availability documentation within 
his/her bid package, the apparent low bidder will have 24 hours after the 
time of the bid opening to provide the Contracting Officer the documents.  
If the apparent low bidder fails to furnish the proper documentation within 
24 hours after the time of the bid opening, the respective bidder will be 
declared non-responsible and the next apparent low bidder will be evaluated 
as stated in the paragraphs below.

Upon receipt of the apparent low bidder's completed "Hopper Dredge and 
Attendant Plant Data Sheet" for the dredge that will be used to perform 
work under this solicitation, the "Hopper Dredge and Attendant Plant Data 
Sheet" will be evaluated to ensure that the dredge meets the equipment 
requirements.  Upon receipt of the apparent low bidder's availability 
documentation, the availability documentation will be evaluated to ensure 
that the dredge can commence dredging within the time required in the 
specifications.

If, after review, the Government determines that the submitted documents 
satisfy the equipment requirements and the availability requirement, the 
Government will proceed with award of the contract to the apparent low 
bidder provided all other requirements for award have been satisfied.

If, after review, the Government determines that the submitted documents do 
not satisfy the equipment requirements or the availability requirement, the 
Government will give the apparent low bidder 24 hours to resubmit the 
documents.

If, after a second review, the Government determines that the submitted 
documents do not satisfy the equipment requirements or the availability 
requirement, the Government will declare the apparent low bidder to be 
non-responsible.  The Government will thereafter perform the described 
pre-award survey on the next apparent low bidder and will do so with each 
successive apparent low bidder until it is determined that an apparent low 
bidder has submitted documents that satisfy the equipment requirements and 
the availability requirement.  The apparent low bidder that does satisfy 
the equipment requirements and the availability requirement will be deemed 
responsible and eligible for award provided all other requirements for 
award have been satisfied.

1.6   CONDITIONS OF CONTRACT AWARD

a. Award will be made as a whole to one bidder.  The dredge and
attendant plant offered in the bidding schedule shall be complete with
full operating personnel and in operating status for the contract
period.  EM 385-1-1, Chapter 19, "Floating Plant and Marine Activities"
shall be complied with at all times.  NOTE:  All work under these
specifications shall be performed in accordance with the provisions of
EM 385-1-1 "Safety and Occupational Health Requirements", latest
edition.
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

b. The Government may award the contract at the total bid price,
comprised of the base items and option item(s); however, the Government
will not be obligated to exercise any option item(s).

c. The number of hours on each bid lot is an estimated quantity.  The
dredge and attendant plant will be retained for an approximate number
of days according to the table below starting no later than 120 hours
after issuance of the Notice to Proceed.

APPROXIMATE HOPPER DREDGE
CONTRACT DURATION

Bid Lot Pump Inside
Diameter
(inches)

Hopper Size
(cubic
yards)

Number of
Dragarms

Approximate
Number of
Contract
Days for
Item 0002

Approximate
Number of
Contract
Days for

Option Item
0003

1 34 14788 2 66 66

2 38 12430 2 68 68

3 33.5 9400 2 83 83

4 39.37 8300 1 102 102

5 31.5 6540 2 106 106

6 30 4815 2 108 108

7 27 3600 2 127 127

8 26 4000 2 137 137

The time required for completion of the contract shall be established 
as the number of calendar days listed in column "Approximate Number of 
Contract Days for Item 0002" for the applicable bid lot.  In the event 
Option Item 0003 is fully exercised under the terms of the contract, 
the time required for completion of the contract shall be extended by 
the number of calendar days listed in column "Approximate Number of 
Contract Days for Option Item 0003" for the applicable bid lot.  In the 
event Option Item 0003 is partially exercised, the contract completion 
date shall be extended using the following formula: 

[(partial option hours exercised)/(option hours listed in bid 
schedule for applicable bid lot)] x (calendar days listed in 
column "Approximate Number of Contract Days for Option Item 0003" 
for the applicable bid lot).

d. The bidder must be capable of providing for assignment of the
dredge and all attendant plant, complete and in full operating
condition in all respects, and to commence dredging within 120 hours
after issuance of the Notice to Proceed.

1.7   OTHER BIDDER REQUIREMENTS

a. Bidders shall register in the System for Award Management (SAM)
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Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

database in accordance with FAR 52.204-7-NOV 2024.

b. Bidders shall use Rapid Vendor Payment. See the following web based
instructions for the submission of invoices:
https://www.mvn.usace.army.mil/Business-With-Us/Contracting/
Rapid-Vendor-Payment/.

1.8   PRE-AWARD INSPECTION OF PLANT

a. The apparent low bidder shall make the dredge and attendant plant
available for inspection, to determine compliance with these
specifications, as soon as practicable after bids are opened and prior
to contract award.  If deficiencies are found during the inspection,
the bidder will be notified in writing, which may be transmitted by
email or facsimile.  Upon receipt of such notice, the bidder shall
correct all deficiencies at least two calendar days in advance of the
projected contract award date.

b. Two calendar days before the projected award date or upon
notification by the bidder that the deficiencies have been corrected, a
Government representative will re-inspect the dredge and attendant
plant.  If at that time the dredge and attendant plant do not meet the
requirements of these specifications, the bidder will be rejected as
non-responsible.

c. The Government may choose to waive the pre-award inspection.  Waiver
of the pre-award inspection does not relieve the bidder from the
requirement to provide a dredge and attendant plant in full compliance
with the specifications.  By bidding on this solicitation, the bidder
is stating that the provided dredge and attendant plant is in full
compliance with the specifications and can perform all requirements as
stated in the specifications.

1.9   OPTION ITEMS

a. The Government may require the delivery of, in whole or part, any
Option Items.  The Government may exercise an Option Item by written
notice to the Contractor at any time after Notice to Proceed and up to
3 calendar days prior to the estimated completion date of the base line
item or any previously exercised option.

b. No additional mobilization/demobilization will be paid to the
Contractor for Option Item work performed within the work region,
except for Option Item "Mobilization and Demobilization of Sea Turtle
and Sturgeon Trawling and Relocation" if Option Item "Sea Turtle and
Sturgeon Trawling and Relocation" is exercised. The Contractor shall
commence performance of optional work no more than 3 calendar days
after the time the Contractor receives the Government's Notice to
Proceed with the optional work.

PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION (Not Used)

-- End of Section --

SECTION 00 10 00  Page 14

W912P826BA052 
Page 26 of 242



Section 00 21 00 - Instructions

FAR Provisions Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.204-7 2026-02

52.214-3 2026-02

52.214-4 1984-04

52.214-5 2026-02

52.214-6 1984-04

52.214-7 2026-02

52.214-12 1984-04

52.214-34 1991-04

52.214-35 1991-04

52.225-10

System for Award Management-
Registration. (Deviation)

Amendments to Invitations for Bids. 
(Deviation)

False Statements in Bids.

Submission of Bids. (Deviation)

Explanation to Prospective Bidders.

Late Submissions, Modifications, 
and Withdrawals of Bids. 
(Deviation)

Preparation of Bids.

Submission of Offers in the English 
Language.

Submission of Offers in U.S. 
Currency.

Notice of Buy American 
Requirement-Construction 
Materials.

Addressing DEI Discrimination by 
Federal Contractors. (Deviation 
2026-O0038)

2014-05

DFARS Provisions Incorporated by Reference

52.222-90 2026-04
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Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.204-7024 Notice on the Use of the Supplier 
Performance Risk System.

2023-03

252.215-7013 Supplies and Services Provided 
by Nontraditional Defense 
Contractors.

2023-01

FAR Provisions Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.216-1 Type of Contract. (Deviation) 2026-02

Type of Contract (Feb 2026) (Deviation)

The Government contemplates award of a firm fixed price[Contracting Officer insert specific 
type of contract] contract resulting from this solicitation.

(End of provision)

52.228-1 Bid Guarantee. 1996-09

Bid Guarantee (Sept 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for
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opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond
supported by good and sufficient surety or sureties acceptable to the Government, postal
money order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury
Department regulations, certain bonds or notes of the United States. The Contracting Officer
will return bid guarantees, other than bid bonds-

(1) To unsuccessful bidders as soon as practicable after the opening of bids; and

(2) To the successful bidder upon execution of contractual documents and bonds (including
any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000,
whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period
specified for acceptance, fails to execute all contractual documents or furnish executed bond(s)
within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the
contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available to
offset the difference.

(End of clause)

52.252-1 Solicitation Provisions 
Incorporated by Reference.

1998-02

Solicitation Provisions Incorporated by Reference (Feb 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same 
force and effect as if they were given in full text. Upon request, the Contracting Officer will make 
their full text available. The offeror is cautioned that the listed provisions may include blocks that 
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must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting 
the full text of those provisions, the offeror may identify the provision by paragraph identifier and 
provide the appropriate information with its quotation or offer. Also, the full text of a solicitation 
provision may be accessed electronically at this/these address(es):

www.acqusition.gov________[Insert one or more Internet addresses]

(End of provision)

52.252-3 Alterations in Solicitation. 1984-04

Alterations in Solicitation (Apr 1984)

Portions of this solicitation are altered as follows:

____ ____ ____

(End of clause)

52.252-5 Authorized Deviations in 
Provisions.

2020-11

Authorized Deviations in Provisions (Nov 2020)

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1)
provision with an authorized deviation is indicated by the addition of "(DEVIATION)" after the
date of the provision.

(b) The use in this solicitation of any ____[insert regulation name](48 CFR Chapter____)
provision with an authorized deviation is indicated by the addition of "(DEVIATION)" after the
name of the regulation.

(End of provision)
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Section 00 22 00 - Supplementary Instructions

FAR Provisions Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.217-4 Evaluation of Options Exercised 
at Time of Contract Award. 
(Deviation)

2026-02

FAR Provisions Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.217-5 Evaluation of Options. (Deviation) 2026-02

Evaluation of Options (Feb 2026) (Deviation)

Except when it is determined in accordance with FAR 17.202(b) not to be in the Government's 
best interests, the Government will evaluate offers for award purposes by adding the total price 
for all options to the total price for the basic requirement. Evaluation of options will not obligate 
the Government to exercise the option(s).

(End of provision)

W912P826BA052 
Page 31 of 242



Section 00 45 00 - Representations and Certifications

FAR Provisions Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.203-18 Prohibition on Contracting with 
Entities that Require Certain 
Internal Confidentiality 
Agreements or Statements-
Representation.

2017-01

52.229-12 Tax on Certain Foreign 
Procurements.

2021-02

DFARS Provisions Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.203-7005 Representation Relating to 
Compensation of Former DoD 
Officials.

2022-09

252.204-7008 Compliance with Safeguarding 
Covered Defense Information 
Controls.

2016-10

252.225-7055 Representation Regarding 
Business Operations with the 
Maduro Regime.

2022-05

FAR Provisions Incorporated by Full Text
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Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.203-2 Certificate of Independent Price 
Determination.

1985-04

Certificate of Independent Price Determination (Apr 1985)

(a) The offeror certifies that-

(1) The prices in this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other offeror or
competitor relating to-

(i) Those prices;

(ii) The intention to submit an offer; or

(iii) The methods or factors used to calculate the prices offered.

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror,
directly or indirectly, to any other offeror or competitor before bid opening (in the case of a
sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless
otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to
submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory-

(1) Is the person in the offeror's organization responsible for determining the prices being
offered in this bid or proposal, and that the signatory has not participated and will not participate
in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or
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(2)

(i) Has been authorized, in writing, to act as agent for the following principals in certifying that
those principals have not participated, and will not participate in any action contrary to
paragraphs (a)(1) through (a)(3) of this provision ____[insert full name of person(s) in the
offeror's organization responsible for determining the prices offered in this bid or proposal, and
the title of his or her position in the offeror's organization];

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) of this
provision have not participated, and will not participate, in any action contrary to paragraphs (a)
(1) through (a)(3) of this provision; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary
to paragraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its
offer a signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)

52.214-14 Place of Performance-Sealed 
Bidding.

1985-04

Place of Performance-Sealed Bidding (Apr 1985)

(a) The bidder, in the performance of any contract resulting from this solicitation, [ ] intends, [ ]
does not intend [check applicable box] to use one or more plants or facilities located at a
different address from the address of the bidder as indicated in this bid.

(b) If the bidder checks "intends" in paragraph (a) of this provision, it shall insert in the spaces
provided below the required information:

Place of Performance (Street Address, City, State, County, ZIP Code)
Name and Address of Owner and Operator of the Plant or Facility if Other than Bidder  
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____ ____  
____ ____  

(End of provision)

52.219-2 Equal Low Bids. (Deviation) 2026-02

Equal Low Bids (Feb 2026) (Deviation)

(a) This provision applies to small business concerns only.

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in
case of tie bids. If the bidder wishes to be considered for this priority, the bidder must identify, in
the following space, the LSA in which the costs to be incurred on account of manufacturing or
production (by the bidder or the first-tier subcontractors) amount to more than 50 percent of the
contract price.

____________ ____________

(c) Failure to identify the labor surplus areas as specified in paragraph (b) of this provision will
preclude the bidder from receiving priority consideration. If the bidder is awarded a contract as a
result of receiving priority consideration under this provision and would not have otherwise
received award, the bidder shall perform the contract or cause the contract to be performed in
accordance with the obligations of an LSA concern.

(End of provision)

DFARS Provisions Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
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Date

252.204-7017 Prohibition on the Acquisition of 
Covered Defense 
Telecommunications Equipment 
or Services-Representation.

2021-05

PROHIBITION ON THE ACQUISITION OF COVERED DEFENSE TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES-REPRESENTATION (MAY 2021) 

 The Offeror is not required to complete the representation in this provision if the Offeror has 
represented in the provision at 252.204-7016, Covered Defense Telecommunications 
Equipment or Services-Representation, that it "does not provide covered defense 
telecommunications equipment or services as a part of its offered products or services to the 
Government in the performance of any contract, subcontract, or other contractual instrument." 

(a) Definitions. "Covered defense telecommunications equipment or services," "covered
mission," "critical technology," and "substantial or essential component," as used in this
provision, have the meanings given in the 252.204-7018 clause, Prohibition on the Acquisition
of Covered Defense Telecommunications Equipment or Services, of this solicitation.

(b) Prohibition. Section 1656 of the National Defense Authorization Act for Fiscal Year 2018
(Pub. L. 115-91) prohibits agencies from procuring or obtaining, or extending or renewing a
contract to procure or obtain, any equipment, system, or service to carry out covered missions
that uses covered defense telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system.

(c) Procedures. The Offeror shall review the list of excluded parties in the System for Award
Management (SAM) at https://www.sam.gov for entities that are excluded when providing any
equipment, system, or service to carry out covered missions that uses covered defense
telecommunications equipment or services as a substantial or essential component of any
system, or as critical technology as part of any system, unless a waiver is granted.

(d) Representation. If in its annual representations and certifications in SAM the Offeror has
represented in paragraph (c) of the provision at 252.204-7016, Covered Defense
Telecommunications Equipment or Services-Representation, that it "does" provide covered
defense telecommunications equipment or services as a part of its offered products or services
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to the Government in the performance of any contract, subcontract, or other contractual 
instrument, then the Offeror shall complete the following additional representation: 

The Offeror represents that it [ ] will [ ] will not provide covered defense telecommunications 
equipment or services as a part of its offered products or services to DoD in the performance of 
any award resulting from this solicitation. 

(e) Disclosures. If the Offeror has represented in paragraph (d) of this provision that it "will
provide covered defense telecommunications equipment or services," the Offeror shall provide
the following information as part of the offer:

(1) A description of all covered defense telecommunications equipment and services offered
(include brand or manufacturer; product, such as model number, original equipment
manufacturer (OEM) number, manufacturer part number, or wholesaler number; and item
description, as applicable).

(2) An explanation of the proposed use of covered defense telecommunications equipment and
services and any factors relevant to determining if such use would be permissible under the
prohibition referenced in paragraph (b) of this provision.

(3) For services, the entity providing the covered defense telecommunications services (include
entity name, unique entity identifier, and Commercial and Government Entity (CAGE) code, if
known).

(4) For equipment, the entity that produced or provided the covered defense
telecommunications equipment (include entity name, unique entity identifier, CAGE code, and
whether the entity was the OEM or a distributor, if known).

(End of provision) 
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Section 00 70 00 - Conditions of the Contract

FAR Clauses Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.240-90 Security Prohibitions and 
Exclusions Representations and 
Certifications. (Deviation)

2026-02

52.240-91 Security Prohibitions and 
Exclusions. (Deviation)

2026-02

FAR Clauses Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.217-7 Option for Increased Quantity-
Separately Priced Line Item.

1989-03

Option for Increased Quantity-Separately Priced Line Item (Mar 1989) 

The Government may require the delivery of the numbered line item, identified in the Schedule 
as an option item, in the quantity and at the price stated in the Schedule. The Contracting 
Officer may exercise the option by written notice to the Contractor any time after Notice to 
Proceed and up to three calendar days prior to the estimated completion date of the basic line 
item or any previously exercised option. Delivery of added items shall continue at the same rate 
that like items are called for under the contract, unless the parties otherwise agree.

Note: The word "schedule" in this clause refers to the bidding schedule.
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(End of clause)

52.236-16 Quantity Surveys. (Alternate I) 2026-02 Alternate I 1984-04

Alternate I  (Apr 1984). If it is determined at a level above that of the Contracting Officer that it is 
impracticable for Government personnel to perform the original and final surveys, and the 
Government wishes the Contractor to perform these surveys, substitute the following paragraph 
(b) for paragraph (b) of the basic clause:

(b) The Contractor shall conduct the original and final surveys and surveys for any periods for
which progress payments are requested. All these surveys shall be conducted under the
direction of a representative of the Contracting Officer, unless the Contracting Officer waives
this requirement in a specific instance. The Government shall make such computations as are
necessary to determine the quantities of work performed or finally in place. The Contractor shall
make the computations based on the surveys for any periods for which progress payments are
requested.

Note 1: This clause applies to Secondary Dredging Regions.
Note 2: Promptly upon completing a survey, the Contractor shall furnish the originals of all field 
notes and all other records relating to the survey or to the layout of the work to the Contracting 
Officer, who shall use them as necessary to determine the amount of progress payments.
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Section 00 72 00 - General Conditions

FAR Clauses Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.203-8 2014-05

52.203-10 2014-05

52.203-19 2017-01

52.204-13 2026-02

52.204-19 2014-12

52.209-10 2026-02

52.213-4 2026-02

52.214-18 1984-04

52.214-19 1996-08

52.214-29

52.219-8

Cancellation, Rescission, and 
Recovery of Funds for Illegal or 
Improper Activity.

Price or Fee Adjustment for 
Illegal or Improper Activity.

Prohibition on Requiring Certain 
Internal Confidentiality 
Agreements or Statements.

System for Award Management-
Maintenance. (Deviation)

Incorporation by Reference of 
Representations and 
Certifications.

Prohibition on Contracting With 
Inverted Domestic Corporations. 
(Deviation)

Terms and Conditions-Simplified 
Acquisitions (Noncommercial). 
(Deviation)

Preparation of Bids-Construction.

Contract Award-Sealed Bidding-
Construction.

Order of Precedence-Sealed 
Bidding

Utilization of Small Business 
Concerns

1986-01
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52.219-9

52.219-33 2026-02

52.222-30 2018-08

52.222-50 2026-02

52.223-23 2026-02

52.226-8 2024-05

52.228-2 1997-10

52.228-11 2021-02

52.228-14 2014-11

52.228-17 2021-02

52.232-8 2002-02

52.232-15 1984-04

52.232-33 2018-10

52.232-39

Small Business Subcontracting 
Plan

Nonmanufacturer Rule. 
(Deviation)

Construction Wage Rate 
Requirements-Price Adjustment 
(None or Separately Specified 
Method).

Combating Trafficking in 
Persons. (Deviation)

Sustainable Products. (Deviation)

Encouraging Contractor Policies 
to Ban Text Messaging While 
Driving.

Additional Bond Security.

Individual Surety-Pledge of 
Assets.

Irrevocable Letter of Credit.

Individual Surety-Pledge of 
Assets (Bid Guarantee).

Discounts for Prompt Payment.

Progress Payments Not Included.

Payment by Electronic Funds 
Transfer-System for Award 
Management.

Unenforceability of Unauthorized 
Obligations.

2013-06
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52.232-40 2023-03

52.233-3 2026-02

52.233-4 2026-02

52.236-5 2026-02

52.243-4

Providing Accelerated Payments 
to Small Business 
Subcontractors.

Protest after Award. (Deviation)

Applicable Law for Breach of 
Contract Claim. (Deviation)

Differing Site Conditions. 
(Deviation 2026-O0038)

Site Investigation and 
Conditions Affecting the Work. 
(Deviation 2026-O0038)

Material and Workmanship. 
(Deviation)

Payments to Small Business 
Subcontractors

Changes. (Deviation) 2026-02

52.243-5 Changes and Changed 
Conditions. (Deviation)

2026-02

52.244-6 Subcontracts for Commercial 
Products and Commercial 
Services. (Deviation)

2026-02

52.246-12 Inspection of Construction. 1996-08

52.249-1 Termination for Convenience of 
the Government (Fixed-Price) 
(Short Form).

1984-04

DFARS Clauses Incorporated by Reference

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.201-7000 Contracting Officer's Representative. 1991-12

252.203-7000 Requirements Relating to
Compensation of Former DoD

2011-09

52.236-2

52.236-3

2026-02

2026-02

52.242-5 2017-01
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Officials.

252.203-7002 Requirement to Inform 
Employees of Whistleblower 
Rights.

2022-12

252.204-7003 Control of Government 
Personnel Work Product.

1992-04

252.204-7012 Safeguarding Covered Defense 
Information and Cyber Incident 
Reporting.

2024-05

252.204-7018 Prohibition on the Acquisition of 
Covered Defense 
Telecommunications Equipment 
or Services.

2023-01

252.223-7008 Prohibition of Hexavalent 
Chromium.

2023-01

252.225-7048 Export-Controlled Items. 2013-06

252.225-7056 Prohibition Regarding Business 
Operations with the Maduro 
Regime.

2023-01

252.232-7003 Electronic Submission of 
Payment Requests and 
Receiving Reports.

2018-12

252.232-7010 Levies on Contract Payments. 2006-12

252.236-7000 Modification Proposals--Price 
Breakdown.

1991-12

252.236-7007 Additive or Deductive Items. 1991-12

252.243-7001 Pricing of Contract Modifications. 1991-12
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252.247-7023 Transportation of Supplies by 
Sea.

2024-10

FAR Clauses Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

52.217-9 Option to Extend the Term of the 
Contract.

2000-03

Option to Extend the Term of the Contract (Mar 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor
within 1[insert the period of time within which the Contracting Officer may exercise the option];
provided that the Government gives the Contractor a preliminary written notice of its intent to
extend at least 3 days[60days unless a different number of days is inserted] before the contract
expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause,
shall not exceed 6(months) (years).

(End of clause)

52.222-54 Employment Eligibility 
Verification. (Deviation)

2026-02

Employment Eligibility Verification (Feb 2026) (Deviation)
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(a) Definitions. As used in this clause-

Commercially available off-the-shelf (COTS) item-

(1) Means any item of supply that is-

(i) A commercial product (as defined in paragraph (1) of the definition of "commercial product" at
Federal Acquisition Regulation (FAR) 2.101);

(ii) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, without modification, in the same form in which it is sold in the
commercial marketplace; and

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products
and petroleum products. Per 46 CFR 525.1 (c)(2), "bulk cargo" means cargo that is loaded and
carried in bulk onboard ship without mark or count, in a loose unpackaged form, having
homogenous characteristics. Bulk cargo loaded into intermodal equipment, except LASH or
Seabee barges, is subject to mark and count and, therefore, ceases to be bulk cargo.

Employee assigned to the contract means an employee who was hired after November 6, 1986 
(after November 27, 2009 in the Commonwealth of the Northern Mariana Islands), who is 
directly performing work, in the United States, under a contract that is required to include the 
clause prescribed at 22.1802-2. An employee is not considered to be directly performing work 
under a contract if the employee-

(1) Normally performs support work, such as indirect or overhead functions; and

(2) Does not perform any substantial duties applicable to the contract.

Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish 
supplies or services for performance of a prime contract or a subcontract. It includes but is not 
limited to purchase orders, and changes and modifications to purchase orders.

Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or 
services to or for a prime Contractor or another subcontractor.

United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of 
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Columbia, Puerto Rico, Guam, the Commonwealth of the Northern Mariana Islands, and the U.
S. Virgin Islands.

(b) Enrollment and verification requirements.

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award,
the Contractor must-

(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of
contract award;

(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program,
begin to use E-Verify to initiate verification of employment eligibility of all new hires of the
Contractor, who are working in the United States, whether or not assigned to the contract,
within 3 business days after the date of hire (but see paragraph (b)(3) of this section); and

(iii) Verify employees assigned to the contract. For each employee assigned to the contract,
initiate verification within 90 calendar days after date of enrollment or within 30 calendar days of
the employee's assignment to the contract, whichever date is later (but see paragraph (b)(4) of
this section).

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the
Contractor must use E-Verify to initiate verification of employment eligibility of-

(i) All new employees.

(A) Enrolled 90 calendar days or more. The Contractor must initiate verification of all new hires
of the Contractor, who are working in the United States, whether or not assigned to the contract,
within 3 business days after the date of hire (but see paragraph (b)(3) of this section); or

(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal
Contractor in E-Verify, the Contractor must initiate verification of all new hires of the Contractor,
who are working in the United States, whether or not assigned to the contract, within 3 business
days after the date of hire (but see paragraph (b)(3) of this section); or

(ii) Employees assigned to the contract. For each employee assigned to the contract, the
Contractor must initiate verification within 90 calendar days after date of contract award or
within 30 days after assignment to the contract, whichever date is later (but see paragraph (b)
(4) of this section).
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(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a
State or local government or the government of a Federally recognized Indian tribe; or a surety
performing under a takeover agreement entered into with a Federal agency pursuant to a
performance bond, the Contractor may choose to verify only employees assigned to the
contract, whether existing employees or new hires. The Contractor must follow the applicable
verification requirements at (b)(1) or (b)(2) respectively, except that any requirement for
verification of new employees applies only to new employees assigned to the contract.

(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all
existing employees hired after November 6, 1986 (after November 27, 2009, in the
Commonwealth of the Northern Mariana Islands), rather than just those employees assigned to
the contract. The Contractor must initiate verification for each existing employee working in the
United States who was hired after November 6, 1986 (after November 27, 2009, in the
Commonwealth of the Northern Mariana Islands), within 180 calendar days of-

(i) Enrollment in the E-Verify program; or

(ii) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using
the contact information provided in the E-Verify program Memorandum of Understanding (MOU).

(5) The Contractor must comply, for the period of performance of this contract, with the
requirements of the E-Verify program MOU.

(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA)
may terminate the Contractor's MOU and deny access to the E-Verify system in accordance
with the terms of the MOU. In such case, the Contractor will be referred to a suspending and
debarring official.

(ii) During the period between termination of the MOU and a decision by the suspending and
debarring official whether to suspend or debar, the Contractor is excused from its obligations
under paragraph (b) of this clause. If the Contractor is not suspended, debarred, or subject to a
voluntary exclusion, then the Contractor must reenroll in E-Verify.

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via
the Internet at the Department of Homeland Security Web site: https://www.e-Verify.gov.

(d) Individuals previously verified. The Contractor is not required by this clause to perform
additional employment verification using E-Verify for any employee-
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(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify
program;

(2) Who has been granted and holds an active U.S. Government security clearance for access
to confidential, secret, or top secret information in accordance with the National Industrial
Security Program Operating Manual; or

(3) Who has undergone a completed background investigation and been issued credentials
pursuant to Homeland Security Presidential Directive (HSPD)-12, Policy for a Common
Identification Standard for Federal Employees and Contractors.

(e) Subcontracts. The Contractor must include the requirements of this clause, including this
paragraph (e) (appropriately modified for identification of the parties), in each subcontract that-

(1) Is for-

(i) Services (except for commercial services that are part of the purchase of a COTS item (or an
item that would be a COTS item, but for minor modifications), performed by the COTS provider,
and are normally provided for that COTS item); or

(ii) Construction;

(2) Has a value of more than $3,500; and

(3) Includes work performed in the United States.

(End of clause)

52.225-9 Buy American-Construction 
Materials. (Deviation)

2026-02

Buy American-Construction Materials (Feb 2026) (Deviation)

(a) Definitions. As used in this clause-
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Commercially available off-the-shelf (COTS) item-

(1) Means any item of supply (including construction material) that is-

(i) A commercial product (as defined in paragraph (1) of the definition of "commercial product" at
Federal Acquisition Regulation (FAR) 2.101);

(ii) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification,
in the same form in which it is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products
and petroleum products.

"Construction material" means an article, material, or supply brought to the construction site by 
the Contractor or a subcontractor for incorporation into the building or work. The term also 
includes an item brought to the site preassembled from articles, materials, or supplies. 
However, emergency life safety systems, such as emergency lighting, fire alarm, and audio 
evacuation systems, that are discrete systems incorporated into a public building or work and 
that are produced as complete systems, are evaluated as a single and distinct construction 
material regardless of when or how the individual parts or components of those systems are 
delivered to the construction site. Materials purchased directly by the Government are supplies, 
not construction material.

Cost of components means-

(1) For components purchased by the Contractor, the acquisition cost, including transportation
costs to the place of incorporation into the construction material (whether or not such costs are
paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is
issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture
of the component, including transportation costs as described in paragraph (1) of this definition,
plus allocable overhead costs, but excluding profit. Cost of components does not include any
costs associated with the manufacture of the construction material.

Critical component means a component that is mined, produced, or manufactured in the United 
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States and deemed critical to the U.S. supply chain. The list of critical components is at FAR 
25.105.

Critical item means a domestic construction material or domestic end product that is deemed 
critical to U.S. supply chain resiliency. The list of critical items is at FAR 25.105.

Domestic construction material means-

(1) For construction material that does not consist wholly or predominantly of iron or steel or a
combination of both-

(i) An unmanufactured construction material mined or produced in the United States; or

(ii) A construction material manufactured in the United States, if-

(A) The cost of its components mined, produced, or manufactured in the United States exceeds
60 percent of the cost of all its components, except that the percentage will be 65 percent for
items delivered in calendar years 2024 through 2028 and 75 percent for items delivered starting
in calendar year 2029. Components of foreign origin of the same class or kind for which
nonavailability determinations have been made are treated as domestic. Components of
unknown origin are treated as foreign; or

(B) The construction material is a COTS item; or

(2) For construction material that consists wholly or predominantly of iron or steel or a
combination of both, a construction material manufactured in the United States if the cost of
foreign iron and steel constitutes less than 5 percent of the cost of all components used in such
construction material. The cost of foreign iron and steel includes but is not limited to the cost of
foreign iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or
forgings utilized in the manufacture of the construction material and a good faith estimate of the
cost of all foreign iron or steel components excluding COTS fasteners. Iron or steel components
of unknown origin are treated as foreign. If the construction material contains multiple
components, the cost of all the materials used in such construction material is calculated in
accordance with the definition of "cost of components".

Fastener means a hardware device that mechanically joins or affixes two or more objects 
together. Examples of fasteners are nuts, bolts, pins, rivets, nails, clips, and screws.

Foreign construction material means a construction material other than a domestic construction 
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material.

Foreign iron and steel means iron or steel products not produced in the United States. 
Produced in the United States means that all manufacturing processes of the iron or steel must 
take place in the United States, from the initial melting stage through the application of coatings, 
except metallurgical processes involving refinement of steel additives. The origin of the 
elements of the iron or steel is not relevant to the determination of whether it is domestic or 
foreign.

Predominantly of iron or steel or a combination of both means that the cost of the iron and steel 
content exceeds 50 percent of the total cost of all its components. The cost of iron and steel is 
the cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), 
castings, or forgings utilized in the manufacture of the product and a good faith estimate of the 
cost of iron or steel components excluding COTS fasteners.

Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent carbon, 
and may include other elements.

"United States" means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference.

(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for
domestic construction material. In accordance with 41 U.S.C. 1907, the domestic content test of
the Buy American statute is waived for construction material that is a COTS item, except that for
construction material that consists wholly or predominantly of iron or steel or a combination of
both, the domestic content test is applied only to the iron and steel content of the construction
materials, excluding COTS fasteners. The Contractor shall use only domestic construction
material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) This requirement does not apply to information technology that is a commercial product or to
the construction materials or components listed by the Government as follows:

____________[Contracting Officer to list applicable excepted materials or indicate "none"]

(3) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(2) of this clause if the Government determines that-
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(i) The cost of domestic construction material would be unreasonable.

(A) For domestic construction material that is not a critical item or does not contain critical
components.

(1) The cost of a particular domestic construction material subject to the requirements of the
Buy American statute is unreasonable when the cost of such material exceeds the cost of
foreign material by more than 20 percent;

(2) For construction material that is not a COTS item and does not consist wholly or
predominantly of iron or steel or a combination of both, if the cost of a particular domestic
construction material is determined to be unreasonable or there is no domestic offer received,
and the low offer is for foreign construction material that is manufactured in the United States
and does not exceed 55 percent domestic content, the Contracting Officer will treat the lowest
offer of foreign construction material that exceeds 55 percent domestic content as a domestic
offer and determine whether the cost of that offer is unreasonable by applying the evaluation
factor listed in paragraph (b)(3)(i)(A)(1) of this clause.

(3) The procedures in paragraph (b)(3)(i)(A)(2) of this clause will no longer apply as of January
1, 2030.

(B) For domestic construction material that is a critical item or contains critical components.

(1) The cost of a particular domestic construction material that is a critical item or contains
critical components, subject to the requirements of the Buy American statute, is unreasonable
when the cost of such material exceeds the cost of foreign material by more than 20 percent
plus the additional preference factor identified for the critical item or construction material
containing critical components listed at FAR 25.105.

(2) For construction material that does not consist wholly or predominantly of iron or steel or a
combination of both, if the cost of a particular domestic construction material is determined to
be unreasonable or there is no domestic offer received, and the low offer is for foreign
construction material that does not exceed 55 percent domestic content, the Contracting Officer
will treat the lowest foreign offer of construction material that is manufactured in the United
States and exceeds 55 percent domestic content as a domestic offer, and determine whether
the cost of that offer is unreasonable by applying the evaluation factor listed in paragraph (b)(3)
(i)(B)(1) of this clause.

(3) The procedures in paragraph (b)(3)(i)(B)(2) of this clause will no longer apply as of January
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1, 2030.

(ii) The application of the restriction of the Buy American statute to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American statute.

(1)

(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)
(3) of this clause shall include adequate information for Government evaluation of the request,
including-

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in
accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and
a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and
any applicable duty (whether or not a duty-free certificate may be issued).
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(iv) Any Contractor request for a determination submitted after contract award shall explain why
the Contractor could not reasonably foresee the need for such determination and could not
have requested the determination before contract award. If the Contractor does not submit a
satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American
statute applies and the Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the contract to allow use of the foreign
construction material. However, when the basis for the exception is the unreasonable price of a
domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American statute applies,
use of foreign construction material is noncompliant with the Buy American statute or Balance
of Payments Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison  
Construction material description                 Unit of measure

Quantity Price (dollars)*  
Item 1:
Foreign construction material. ____ ____ ____  
Domestic construction material. ____ ____ ____  

Item 2:
Foreign construction material.                                  ____                 ____  
Domestic construction material.                 ____                 ____                 ____  
[* Include all delivery costs to the construction site and any applicable duty (whether 

or not a duty-free entry certificate is issued)].[List name, address, telephone number, and 
contact for suppliers surveyed. Attach copy of response; if oral, attach summary.][Include other 
applicable supporting information.]     
(End of clause)
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52.229-11 Tax on Certain Foreign 
Procurements-Notice and 
Representation.

2020-06

Tax on Certain Foreign Procurements-Notice and Representation (Jun 2020)

(a) Definitions. As used in this provision-

Foreign person means any person other than a United States person.

Specified Federal procurement payment means any payment made pursuant to a contract with 
a foreign contracting party that is for goods, manufactured or produced, or services provided in 
a foreign country that is not a party to an international procurement agreement with the United 
States. For purposes of the prior sentence, a foreign country does not include an outlying area 
of the United States.

United States person as defined in 26 U.S.C. 7701(a)(30) means

(1) A citizen or resident of the United States;

(2) A domestic partnership;

(3) A domestic corporation;

(4) Any estate (other than a foreign estate, within the meaning of 26 U.S.C. 701(a)(31)); and

(5) Any trust if-

(i) A court within the United States is able to exercise primary supervision over the
administration of the trust; and

(ii) One or more United States persons have the authority to control all substantial decisions of
the trust.

(b) Unless exempted, there is a 2 percent tax of the amount of a specified Federal procurement
payment on any foreign person receiving such payment. See 26 U.S.C. 5000C and its
implementing regulations at 26 CFR 1.5000C-1 through 1.5000C-7.
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(c) Exemptions from withholding under this provision are described at 26 CFR 1.5000C-1(d)(5)
through (7). The Offeror may claim an exemption from the withholding by using the Department
of the Treasury Internal Revenue Service (IRS) Form W-14, Certificate of Foreign Contracting
Party Receiving Federal Procurement Payments, available at www.irs.gov/w14. Any exemption
claimed and self-certified on the IRS Form W-14 is subject to audit by the IRS. Any disputes
regarding the imposition and collection of the 26 U.S.C. 5000C tax are adjudicated by the IRS
as the 26 U.S.C. 5000C tax is a tax matter, not a contract issue. The IRS Form W-14 is
provided to the acquiring agency rather than to the IRS.

(d) For purposes of withholding under 26 U.S.C. 5000C, the Offeror represents that

(1) It [ ] is [ ] is not a foreign person; and

(2) If the Offeror indicates "is" in paragraph (d)(1) of this provision, then the Offeror represents
that-I am claiming on the IRS Form W-14 [ ] a full exemption, or [ ] partial or no exemption
[Offeror must select one] from the excise tax.

(e) If the Offeror represents it is a foreign person in paragraph (d)(1) of this provision, then-

(1) The clause at FAR 52.229-12, Tax on Certain Foreign Procurements, will be included in any
resulting contract; and

(2) The Offeror shall submit with its offer the IRS Form W-14. If the IRS Form W-14 is not
submitted with the offer, exemptions will not be applied to any resulting contract and the
Government will withhold a full 2 percent of each payment.

(f) If the Offeror selects "is" in paragraph (d)(1) and "partial or no exemption" in paragraph (d)(2)
of this provision, the Offeror will be subject to withholding in accordance with the clause at FAR
52.229-12, Tax on Certain Foreign Procurements, in any resulting contract.

(g) A taxpayer may, for a fee, seek advice from the IRS as to the proper tax treatment of a
transaction. This is called a private letter ruling. Also, the IRS may publish a revenue ruling,
which is an official interpretation by the IRS of the Internal Revenue Code, related statutes, tax
treaties, and regulations. A revenue ruling is the conclusion of the IRS on how the law is applied
to a specific set of facts. For questions relating to the interpretation of the IRS regulations go to
https://www.irs.gov/help/tax-law-questions.

(End of provision)
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52.232-5 Payments under Fixed-Price 
Construction Contracts.

2014-05

Payments under Fixed-Price Construction Contracts (May 2014)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in
this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates
of work accomplished which meets the standards of quality established under the contract, as
approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by
the contract covered by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on
the site and preparatory work done to be taken into consideration. Material delivered to the
Contractor at locations other than the site also may be taken into consideration if-

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and
that the material will be used to perform this contract.
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(c) Contractor certification. Along with each request for progress payments, the Contractor shall
furnish the following certification, or payment shall not be made: (However, if the Contractor
elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that-

(1) The amounts requested are only for performance in accordance with the specifications,
terms, and conditions of the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under
the contract have been made, and timely payments will be made from the proceeds of the
payment covered by this certification, in accordance with subcontract agreements and the
requirements of Chapter 39 of Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime
contractor intends to withhold or retain from a subcontractor or supplier in accordance with the
terms and conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

____ (Name)

____ (Title)

____ (Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress
payments, discovers that a portion or all of such request constitutes a payment for performance
by the Contractor that fails to conform to the specifications, terms, and conditions of this
contract (hereinafter referred to as the "unearned amount"), the Contractor shall-

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from
the 8th day after the date of receipt of the unearned amount until-

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has
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been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for
progress payments by an amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during
any period for which a progress payment is to be made, the Contracting Officer shall authorize
payment to be made in full. However, if satisfactory progress has not been made, the
Contracting Officer may retain a maximum of 10 percent of the amount of the payment until
satisfactory progress is achieved. When the work is substantially complete, the Contracting
Officer may retain from previously withheld funds and future progress payments that amount the
Contracting Officer considers adequate for protection of the Government and shall release to
the Contractor all the remaining withheld funds. Also, on completion and acceptance of each
separate building, public work, or other division of the contract, for which the price is stated
separately in the contract, payment shall be made for the completed work without retention of a
percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments
made shall, at the time of payment, become the sole property of the Government, but this shall
not be construed as-

(1) Relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the
contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance
and payment bonds (including coinsurance and reinsurance agreements, when applicable) after
the Contractor has furnished evidence of full payment to the surety. The retainage provisions in
paragraph (e) of this clause shall not apply to that portion of progress payments attributable to
bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract
after-

(1) Completion and acceptance of all work;
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(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this
contract, other than claims, in stated amounts, that the Contractor has specifically excepted
from the operation of the release. A release may also be required of the assignee if the
Contractor's claim to amounts payable under this contract has been assigned under the
Assignment of Claims Act of1940 ( 31 U.S.C.3727 and 41 U.S.C. 6305).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract,
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract
actions. A "contract action" is any action resulting in a contract, as defined in FAR subpart 2.1,
including contract modifications for additional supplies or services, but not including contract
modifications that are within the scope and under the terms of the contract, such as contract
modifications issued pursuant to the Changes clause, or funding and other administrative
changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the
amount payable under paragraph (d)(2) of this clause shall be-

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at
the most recent auction of such bills prior to the date the Contractor receives the unearned
amount; and

(2) Deducted from the next available payment to the Contractor.

(End of clause)

52.232-27 Prompt Payment for Construction 
Contracts.

2017-01

Prompt Payment for Construction Contracts (Jan 2017)

Notwithstanding any other payment terms in this contract, the Government will make invoice 
payments under the terms and conditions specified in this clause. The Government considers 
payment as being made on the day a check is dated or the date of an electronic funds transfer. 
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Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal 
Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise 
specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, 
and legal holidays.)

(a) Invoice payments-

(1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer
approval of the estimated amount and value of work or services performed, including payments
for reaching milestones in any project.

(A) The due date for making such payments is 14 days after the designated billing office
receives a proper payment request. If the designated billing office fails to annotate the payment
request with the actual date of receipt at the time of receipt, the payment due date is the 14th
day after the date of the Contractor's payment request, provided the designated billing office
receives a proper payment request and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance
with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, is as
specified in the contract or, if not specified, 30 days after approval by the Contracting Officer for
release to the Contractor.

(ii) Final payments based on completion and acceptance of all work and presentation of release
of all claims against the Government arising by virtue of the contract, and payments for partial
deliveries that have been accepted by the Government (e.g., each separate building, public
work, or other division of the contract for which the price is stated separately in the contract).

(A) The due date for making such payments is the later of the following two events:

(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the
Contractor. For a final invoice when the payment amount is subject to contract settlement
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actions (e.g., release of claims), acceptance is deemed to occur on the effective date of the 
contract settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at
the time of receipt, the invoice payment due date is the 30th day after the date of the
Contractor's invoice, provided the designated billing office receives a proper invoice and there is
no disagreement over quantity, quality, or Contractor compliance with contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated
billing office specified in the contract. A proper invoice must include the items listed in
paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If the invoice does not comply with these
requirements, the designated billing office must return it within 7 days after receipt, with the
reasons why it is not a proper invoice. When computing any interest penalty owed the
Contractor, the Government will take into account if the Government notifies the Contractor of
an improper invoice in an untimely manner.

(i) Name and address of the Contractor.

(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible
to the date of mailing or transmission.)

(iii) Contract number or other authorization for work or services performed (including order
number and line item number).

(iv) Description of work or services performed.

(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same
as that in the contract or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in
the event of a defective invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts
requested and certification in accordance with the requirements of the clause at 52.232-5,
Payments Under Fixed-Price Construction Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice
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only if required elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required
elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be
a proper invoice, the Contractor shall have submitted correct EFT banking information in
accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of Electronic
Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic
Funds Transfer-System for Award Management, or 52.232-34, Payment by Electronic Funds
Transfer-Other Than System for Award Management), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by
EFT.

(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically,
without request from the Contractor, if payment is not made by the due date and the conditions
listed in paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However,
when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office
may make payment on the following working day without incurring a late payment interest
penalty.

(i) The designated billing office received a proper invoice.

(ii) The Government processed a receiving report or other Government documentation
authorizing payment and there was no disagreement over quantity, quality, Contractor
compliance with any contract term or condition, or requested progress payment amount.

(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services
performed, the amount was not subject to further contract settlement actions between the
Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in
accordance with the Office of Management and Budget prompt payment regulations at 5 CFR
part 1315.
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(i) For the sole purpose of computing an interest penalty that might be due the Contractor for
payments described in paragraph (a)(1)(ii) of this clause, Government acceptance or approval
is deemed to occur constructively on the 7th day after the Contractor has completed the work or
services in accordance with the terms and conditions of the contract. If actual acceptance or
approval occurs within the constructive acceptance or approval period, the Government will
base the determination of an interest penalty on the actual date of acceptance or approval.
Constructive acceptance or constructive approval requirements do not apply if there is a
disagreement over quantity, quality, or Contractor compliance with a contract provision. These
requirements also do not compel Government officials to accept work or services, approve
Contractor estimates, perform contract administration functions, or make payment prior to
fulfilling their responsibilities.

(ii) The prompt payment regulations at 5 CFR1315.10(c) do not require the Government to pay
interest penalties if payment delays are due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on
amounts temporarily withheld or retained in accordance with the terms of the contract. The
Government and the Contractor shall resolve claims involving disputes, and any interest that
may be payable in accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty
automatically, without request from the Contractor, if the Government takes a discount for
prompt payment improperly. The Government will calculate the interest penalty in accordance
with the prompt payment regulations at 5 CFR part 1315.

(6) Additional interest penalty.

(i) The designated payment office will pay a penalty amount, calculated in accordance with the
prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if-

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the
date the invoice amount is paid; and

(C) The Contractor makes a written demand to the designated payment office for additional
penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later
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than 40 days after the date the invoice amount is paid.

(ii)

(A) The Contractor shall support written demands for additional penalty payments with the
following data. The Government will not request any additional data. The Contractor shall-

(1) Specifically assert that late payment interest is due under a specific invoice, and request
payment of all overdue late payment interest penalty and such additional penalty as may be
required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and

(3) State that payment of the principal has been received, including the date of receipt.

(B) If there is no postmark or the postmark is illegible-

(1) The designated payment office that receives the demand will annotate it with the date of
receipt provided the demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will
determine the demand's validity based on the date the Contractor has placed on the demand,
provided such date is no later than the 40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government
will make contract financing payments in accordance with the applicable contract financing
clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for
property or services (including a material supplier) for the purpose of performing this contract
the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay
the subcontractor for satisfactory performance under its subcontract not later than 7 days from
receipt of payment out of such amounts as are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to
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the subcontractor an interest penalty for each payment not made in accordance with the 
payment clause-

(i) For the period beginning on the day after the required payment date and ending on the date
on which payment of the amount due is made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published
in the Federal Register, for interest payments under 41 U.S.C. 7109 in effect at the time the
Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to-

(i) Include a payment clause and an interest penalty clause conforming to the standards set
forth in paragraphs (c)(1) and (c)(2) of this clause in each of its subcontracts; and

(ii) Require each of its subcontractors to include such clauses in their subcontracts with each
lower-tier subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall
not be construed to impair the right of the Contractor or a subcontractor at any tier to negotiate,
and to include in their subcontract, provisions that-

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a
specified percentage of each progress payment otherwise due to a subcontractor for
satisfactory performance under the subcontract without incurring any obligation to pay a late
payment interest penalty, in accordance with terms and conditions agreed to by the parties to
the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that
part or all of the subcontractor's request for payment may be withheld in accordance with the
subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a
late payment penalty if-

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been
furnished to the subcontractor; and
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(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a
Contractor pursuant to paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to
the Government but before making a payment to a subcontractor for the subcontractor's
performance covered by the payment request, discovers that all or a portion of the payment
otherwise due such subcontractor is subject to withholding from the subcontractor in
accordance with the subcontract agreement, then the Contractor shall-

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to a
withholding, but prior to the due date for subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy
of the notice furnished to the subcontractor pursuant to paragraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment
by an amount not to exceed the amount specified in the notice of withholding furnished under
paragraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the
correction of the identified subcontract performance deficiency, and-

(i) Make such payment within-

(A) Seven days after correction of the identified subcontract performance deficiency (unless the
funds therefor must be recovered from the Government because of a reduction under
paragraph (e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest
established by the Secretary of the Treasury, and published in the Federal Register, for interest
payments under 41 U.S.C. 7109 in effect at the time the Contractor accrues the obligation to
pay an interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon-

(i) Reduction of the amount of any subsequent certified application for payment; or
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(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-

(A) The amounts withheld under paragraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest
on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the
8th day after receipt of the withheld amounts from the Government until-

(i) The day the identified subcontractor performance deficiency is corrected; or

(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.

(f) Third-party deficiency reports-

(1) Withholding from subcontractor. If a Contractor, after making payment to a first-tier
subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter
referred to as a "second-tier subcontractor") a written notice in accordance with 40 U.S.C. 3133,
asserting a deficiency in such first-tier subcontractor's performance under the contract for which
the Contractor may be ultimately liable, and the Contractor determines that all or a portion of
future payments otherwise due such first-tier subcontractor is subject to withholding in
accordance with the subcontract agreement, the Contractor may, without incurring an obligation
to pay an interest penalty under paragraph (e)(6) of this clause-

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of
this clause as soon as practicable upon making such determination; and

(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an
amount not to exceed the amount specified in the notice of withholding furnished under
paragraph (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days
after receipt of satisfactory written notification that the identified subcontract performance
deficiency has been corrected, the Contractor shall-
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(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier
subcontractor; or

(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor
computed at the rate of interest established by the Secretary of the Treasury, and published in
the Federal Register, for interest payments under 41 U.S.C. 7109 in effect at the time the
Contractor accrues the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of
any withholding to a subcontractor (with a copy furnished to the Contracting Officer), specifying-

(1) The amount to be withheld;

(2) The specific causes for the withholding under the terms of the subcontract; and

(3) The remedial actions to be taken by the subcontractor in order to receive payment of the
amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the
Government of any amount withheld or retained in accordance with paragraph (d) of this clause
until such time as the Contractor has determined and certified to the Contracting Officer that the
subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating
to the amount or entitlement of a subcontractor to a payment or a late payment interest penalty
under a clause included in the subcontract pursuant to paragraph (c) of this clause does not
constitute a dispute to which the Government is a party. The Government may not be
interpleaded in any judicial or administrative proceeding involving such a dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause,
this clause shall not limit or impair any contractual, administrative, or judicial remedies otherwise
available to the Contractor or a subcontractor in the event of a dispute involving late payment or
nonpayment by the Contractor or deficient subcontract performance or nonperformance by a
subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an
interest penalty to a subcontractor pursuant to the clauses included in a subcontract under
paragraph (c) of this clause shall not be construed to be an obligation of the Government for
such interest penalty. A cost-reimbursement claim may not include any amount for
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reimbursement of such interest penalty.

(l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice
payment or that the Government has otherwise overpaid on a contract financing or invoice
payment, the Contractor shall-

(1) Remit the overpayment amount to the payment office cited in the contract along with a
description of the overpayment including the-

(i) Circumstances of the overpayment (e.g., duplicate payment, erroneous payment, liquidation
errors, date(s) of overpayment);

(ii) Affected contract number and delivery order number if applicable;

(iii) Affected line item or subline item, if applicable; and

(iv) Contractor point of contact.

(2) Provide a copy of the remittance and supporting documentation to the Contracting Officer.

(End of clause)

52.236-7 Permits and Responsibilities. 
(Deviation)

2026-02

Permits and Responsibilities (Feb 2026) (Deviation)

(a) The Contractor shall, without additional expense to the Government, be responsible for
obtaining any necessary licenses and permits, and for complying with any Federal, State, and
municipal laws, codes, and regulations applicable to the performance of the work.

(b) The Contractor shall be responsible for all damages to persons or property that occur as a
result of the Contractor's fault or negligence.

(c) The Contractor shall be responsible for all materials delivered and work performed until
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completion and acceptance of the entire work, except for any completed unit of work which may 
have been accepted under the contract.

(End of clause)

52.236-13 Accident Prevention. (Deviation) 2026-02

Accident Prevention (Feb 2026) (Deviation)

(a) The Contractor shall provide and maintain work environments and procedures that-

(1) Safeguard the public and Government personnel, property, materials, supplies, and
equipment exposed to Contractor operations and activities;

(2) Avoid interruptions of Government operations and delays in project completion dates; and

(3) Control costs in the performance of this contract.

(b) In addition, for contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;

(2) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29
CFR part 1910 ; and

(3) Ensure that any additional measures the Contracting Officer determines to be reasonably
necessary for the purposes are taken.

(c) If this contract is for construction or dismantling, demolition or removal of improvements with
any Department of Defense agency or component, the Contractor shall comply with all pertinent
provisions of the latest version of U.S. Army Corps of Engineers Safety and Health
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

(d)
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(1) If the Contracting Officer becomes aware of any noncompliance with these requirements or
any condition that poses a serious or imminent danger to the health or safety of the public or
Government personnel, the Contracting Officer will notify the Contractor orally, with written
confirmation, and request immediate initiation of corrective action.

(2) This notice, when delivered to the Contractor or the Contractor's representative at the work
site, shall be deemed sufficient notice of the noncompliance and that corrective action is
required.

(3) After receiving the notice, the Contractor shall immediately take corrective action.

(4) If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer
may issue an order stopping all or part of the work until satisfactory corrective action has been
taken.

(5) The Contractor shall not be entitled to any equitable adjustment of the contract price or
extension of the performance schedule on any stop-work order issued under this clause.

(e) The Contractor shall insert the substance of this clause, including this paragraph (e), in
subcontracts.

(End of clause)

52.236-17 Layout of Work. (Deviation) 2026-02

Layout of Work (Feb 2026) (Deviation)

(a) The Contractor shall lay out its work from Government-established base lines and
benchmarks provided on the drawings.

(b) The Contractor shall be responsible for all measurements in connection with the layout.

(c) The Contractor shall furnish, at its own expense, all stakes, templates, platforms, equipment,
tools, materials, and labor required for the layout.
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(d) The Contractor shall be responsible for executing the work to the lines and grades that may
be established or indicated by the Contracting Officer.

(e)

(1) The Contractor shall be responsible for maintaining and preserving all stakes and other
marks established by the Contracting Officer until authorized to remove them.

(2) If such marks are destroyed by the Contractor, the Contracting Officer may replace them
and deduct the expense of the replacement from any amounts due or to become due to the
Contractor.

(End of clause)

52.242-14 Suspension of Work. 1984-04

Suspension of Work (Apr 1984) 

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt
all or any part of the work of this contract for the period of time that the Contracting Officer
determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed, or interrupted (1)by an act of the Contracting Officer in the administration
of this contract, or (2)by the Contracting Officer's failure to act within the time specified in this
contract (or within a reasonable time if not specified), an adjustment shall be made for any
increase in the cost of performance of this contract (excluding profit) necessarily caused by the
unreasonable suspension, delay, or interruption, and the contract modified in writing
accordingly. However, no adjustment shall be made under this clause for any suspension,
delay, or interruption to the extent that performance would have been so suspended, delayed,
or interrupted by any other cause, including the fault or negligence of the Contractor, or for
which an equitable adjustment is provided for or excluded under any other term or condition of
this contract.

Note 1: For the purpose of this contract, the Contractor shall layout the work from the 
Government established channel centerline and gages in lieu of baselines and benchmarks. 
These gages are located in the paragraph entitled "Gages" in Section 35 20 23.23.
Note 2: For these specifications, there are no contract drawings.
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(c) A claim under this clause shall not be allowed-

(1) For any costs incurred more than 20 days before the Contractor shall have notified the
Contracting Officer in writing of the act or failure to act involved (but this requirement shall not
apply as to a claim resulting from a suspension order); and

(2) Unless the claim, in an amount stated, is asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but not later than the date of final payment
under the contract.

(End of clause)

52.252-2 Clauses Incorporated by 
Reference.

1998-02

Clauses Incorporated By Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as 
if they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/these address(es):

www.acqusition.gov ____ ____[Insert one or more Internet addresses]

(End of clause)

52.252-4 Alterations in Contract. 1984-04

Alterations in Contract (Apr 1984)

Portions of this contract are altered as follows:
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____ ____ ____

(End of clause)

52.252-6 Authorized Deviations in Clauses. 2020-11

Authorized Deviations in Clauses (Nov 2020)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)"
after the date of the clause.

(b) The use in this solicitation or contract of any ____[insert regulation name] (48 CFR ____)
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the
name of the regulation.

(End of clause)

DFARS Clauses Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.236-7001 Contract Drawings and 
Specifications.

2000-08

CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)
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(a) The Government will provide to the Contractor, without charge, one set of contract drawings
and specifications, except publications incorporated into the technical provisions by reference,
in electronic or paper media as chosen by the Contracting Officer.

(b) The Contractor shall-

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this
paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale
measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that
are manifestly necessary to carry out the intent of the drawings and specifications, or that are
customarily performed, shall not relieve the Contractor from performing such omitted or
misdescribed details of the work. The Contractor shall perform such details as if fully and
correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the
following index of drawings:

Title File Drawing No.  
____ ____ ____  
____ ____ ____  
____ ____ ____  
____ ____ ____  
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____ ____ ____  
(End of clause)

252.236-7002 Obstruction of Navigable 
Waterways.

1991-12

OBSTRUCTION OF NAVIGABLE WATERWAYS (DEC 1991)

(a) The Contractor shall-

(1) Promptly recover and remove any material, plant, machinery, or appliance which the
contractor loses, dumps, throws overboard, sinks, or misplaces, and which, in the opinion of the
Contracting Officer, may be dangerous to or obstruct navigation;

(2) Give immediate notice, with description and locations of any such obstructions, to the
Contracting Officer; and

(3) When required by the Contracting Officer, mark or buoy such obstructions until the same
are removed.

(b) The Contracting Officer may-

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or
delay compliance with paragraph (a) of this clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or

(3) Recover the cost of removal under the Contractor's bond.

(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or
negligence is limited to that provided in Sections 15, 19, and 20 of the River and Harbor Act of
March 3, 1899 (33 U.S.C. 410 et.seq.).
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(End of clause)

252.236-7004 Payment for Mobilization and 
Demobilization.

1991-12

PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the
Contractor's plant and equipment at the contract lump sum price for this item.

(1) 60 percent of the lump sum price upon completion of the contractor's mobilization at the
work site.

(2) The remaining 40 percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion
of the bid if the Contracting Officer believes that the percentages in paragraphs (a)(1) and (2) of
this clause do not bear a reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in
payment, as determined by the Contracting Officer, of-

(i) Actual mobilization costs at completion of mobilization;

(ii) Actual demobilization costs at completion of demobilization; and

(iii) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1)of this clause
is not subject to appeal.

(End of clause)

Note 1: The term "lump sum" is synonymous with the unit of measure "job", as stated on the 
bid schedules and throughout the specifications.
Note 2: This clause applies to payment for Item "Mobilization and Demobilization" and Option 
Item "Mobilization and Demobilization of Sea Turtle and Sturgeon Trawling and Relocation".
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Section 00 73 00 - Supplementary Conditions

Overall Contract Inspection/Acceptance Locations

Overall Contract Delivery Period

0001  1 JobQuantity

Address and POC

Period of Performance
From 
01 May 2026 
To 
30 Apr 2028

0002  991 HoursQuantity

Address and POC

Period of Performance
From 
01 May 2026 
To 
30 Apr 2028

Option 
Line 
Item 
0003

 991 HoursQuantity

Address and POC

Period of Performance
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From 
01 May 2026 
To 
30 Apr 2028

Option 
Line 
Item 
0004

 30 DaysQuantity

Address and POC

Period of Performance
From 
01 May 2026 
To 
30 Apr 2028

Option 
Line 
Item 
0005

 30 DaysQuantity

Address and POC

Period of Performance
From 
01 May 2026 
To 
30 Apr 2028

Option 
Line 
Item 
0006

 1 JobQuantity

Address and POC

Period of Performance

W912P826BA052 
Page 80 of 242



From 
01 May 2026 
To 
30 Apr 2028

DFARS Clauses Incorporated by Full Text

Number Title Effective 
Date

Alternate 
Deviation

Variation 
Effective 
Date

252.232-7006 Wide Area WorkFlow Payment 
Instructions.

2023-01

WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JAN 2023) 

(a) Definitions. As used in this clause-

 "Department of Defense Activity Address Code (DoDAAC)" is a six position code that uniquely 
identifies a unit, activity, or organization. 

 "Document type" means the type of payment request or receiving report available for creation 
in Wide Area WorkFlow (WAWF). 

 "Local processing office (LPO)" is the office responsible for payment certification when 
payment certification is done external to the entitlement system. 

 "Payment request" and "receiving report" are defined in the clause at 252.232-7003, Electronic 
Submission of Payment Requests and Receiving Reports. 

(b) Electronic invoicing. The WAWF system provides the method to electronically process
vendor payment requests and receiving reports, as authorized by Defense Federal Acquisition
Regulation Supplement (DFARS) 252.232-7003, Electronic Submission of Payment Requests
and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall-
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(1) Have a designated electronic business point of contact in the System for Award
Management at https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-
Based Training Course and use the Practice Training Site before submitting payment requests
through WAWF. Both can be accessed by selecting the "Web Based Training" link on the
WAWF home page at https://wawf.eb.mil/

(e) WAWF methods of document submission. Document submissions may be via web entry,
Electronic Data Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when
submitting payment requests and receiving reports in WAWF for this contract or task or delivery
order:

(1) Document type. The Contractor shall submit payment requests using the following
document type(s):

(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.

(ii) For fixed price line items-

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by
the Contracting Officer.

____ 

(Contracting Officer: Insert applicable invoice and receiving report document type(s) for fixed 
price line items that require shipment of a deliverable.) 

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1,
which meets the requirements for the invoice and receiving report, or the applicable invoice and
receiving report, as specified by the Contracting Officer.

____ 
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 (Contracting Officer: Insert either "Invoice 2in1" or the applicable invoice and receiving report 
document type(s) for fixed price line items for services.) 

(iii) For customary progress payments based on costs incurred, submit a progress payment
request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial financing, submit a commercial financing request.

(2) ) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1
is included in the contract.

 [Note: The Contractor may use a WAWF "combo" document type to create some combinations 
of invoice and receiving report in one step.] 

(3) Document routing. The Contractor shall use the information in the Routing Data Table
below only to fill in applicable fields in WAWF when creating payment requests and receiving
reports in the system.

 Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF   
Pay Official DoDAAC ____  
Issue By DoDAAC ____  
Admin DoDAAC ____  
Inspect By DoDAAC ____  
Ship To Code                  ____  
Ship From Code ____  
Mark For Code ____  
Service Approver (DoDAAC) ____  
Service Acceptor (DoDAAC) ____  
Accept at Other DoDAAC ____  
LPO DoDAAC ____  
DCAA Auditor DoDAAC ____  
Other DoDAAC(s) ____  

(*Contracting Officer: Insert applicable DoDAAC information. If multiple ship to/acceptance 
locations apply, insert "See Schedule" or "Not applicable.") 
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(**Contracting Officer: If the contract provides for progress payments or performance-based 
payments, insert the DoDAAC for the contract administration office assigned the functions 
under FAR 42.302(a)(13).) 

(4) Payment request. The Contractor shall ensure a payment request includes documentation
appropriate to the type of payment request in accordance with the payment clause, contract
financing clause, or Federal Acquisition Regulation 52.216-7, Allowable Cost and Payment, as
applicable.

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of
DFARS Appendix F.

(g) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following
contracting activity's WAWF point of contact.

____ 

(Contracting Officer: Insert applicable information or "Not applicable.") 

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed.

(End of clause) 
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SECTION 00 73 00

SUPPLEMENTARY CONDITIONS

PART 1   GENERAL

1.1   SCOPE

This section includes supplements to the Federal Acquisition Regulations 
(FAR) requirements.  Also included are applicable Department of Defense 
supplements (DFARS) and USACE Acquisition Instruction (UAI) to the FAR.

PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION

3.1   DELIVERY OF PLANT

a. Delivery of the dredge and attendant plant and commencement of
dredging shall be completed within 120 hours after issuance of the
Notice to Proceed.  For bidding purposes, the delivery site will be the
Mississippi River, Head of Passes, Mile 0.0; however, the starting
assignment for the dredge may require initial mobilization to any
location within the primary or secondary dredging region, for which an
equitable adjustment will be made for any additional costs if it is
determined that the additional costs were incurred due to the change of
the delivery location.  Upon arrival of the dredge and all of the
attendant plant at the delivery site, the plant may be inspected by
Government personnel to determine whether any deficiencies have
developed since the time the plant was brought into compliance pursuant
to the pre-award inspection.  The Contractor will be notified of
acceptance or rejection of the plant.  If accepted, the dredge will be
given an assignment immediately.

b. The Contracting Officer may waive the requirement for the Pre-award
Inspection of Plant listed in Section 00 10 00.  Such waiver does not
affect the inspection of the plant upon delivery.

3.2   PROSECUTION, OPTION AND COMPLETION

a. The estimated completion time of the contract will initially be
determined as the date and time obtained by adding the hours in
"Dredging" Payment Item to the date and time that the Contractor began
start of pay time hours.  During the course of work, the completion
time may change as a result of fractional pay time (refer to Section
35 20 23.23, paragraph entitled "Dredging and Option Dredging Items")
or award of option hours or any portion thereof.  The contract will be
considered complete when the available hours run out at the designated
dumpsite when the last load is dumped.

b. This contract shall extend for an approximate duration as described
in Section 00 10 00, paragraph entitled "Conditions of Contract
Award".  If all necessary work is completed prior to the approximate
duration completion time, the Government will release the dredge and
declare the contract complete.
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c. Upon completion of the specified work, the dredge and attendant
plant will be released to the Contractor at the location of the last
assignment.  It should be noted that the location of the last
assignment could be either in a primary or secondary dredging region as
specified in Section 35 20 23.23, paragraph entitled "Primary Dredging
Region" or Section 35 20 23.23, paragraph entitled "Secondary Dredging
Regions".  All cost of final demobilization will be paid as stated in
Section 35 20 23.23, paragraph entitled "Measurement and Payment".  No
other payment will be made.

d. If the Contracting Officer so notifies the Contractor of the
Government's intent to exercise an option, in whole or part, the
Contractor shall continue work on that part of the option hours
specified by the Contracting Officer at the option unit price specified
in the bidding schedule, subject to the provisions of Section
35 20 23.23, paragraph entitled "Dredging and Option Dredging Items".
Any exercise of the option in part does not obligate the Government to
the full extent of the option.

3.3   CONTRACTOR PERFORMANCE EVALUATIONS - CONSTRUCTION

In accordance with the provisions of Subpart 36.201/42.1502(e)(Evaluation 
of Contractor Performance) of the Federal Acquisition Regulation (FAR), 
construction contractor's performance shall be evaluated throughout the 
performance of the contract.  The United States Army Corps of Engineers 
(USACE) follows the procedures outlined in Engineering Regulation 415-1-17 
to fulfill this FAR requirement.  For construction contracts awarded at or 
above $700,000.00, the USACE will evaluate contractor's performance and 
prepare a performance report using the Contractor Performance Assessment 
Reporting System (CPARS), which is now a web-based system.  After an 
evaluation (interim or final) is written up by the USACE, the Contractor 
will have the ability to access, review and comment on the evaluation for a 
period of 30 days.  Accessing and using CPARS requires specific software, 
called PKI certification, which is installed on the user's computer.  The 
certification is a Department of Defense requirement and was implemented to 
provide security in electronic transactions.  The certification software 
could cost approximately $110 - $125 per certificate per year and is 
purchased from an External Certificate Authorities (ECA) vendor.  Current 
information about the PKI certification process and for contacting vendors 
can be found on the web site:  www.cpars.gov.  If the Contractor wishes to 
participate in the performance evaluation process, access to CPARS and PKI 
certification is the sole responsibility of the Contractor.

3.4   CONSTRUCTION AND ARCHITECT-ENGINEER (A-E) CONTRACTS (UAI 5131.105)

(d)(2)(i)(B) In accordance with FAR 31.105(e)(1)(E), for the predetermined 
schedule of construction equipment use rates, use Engineer Pamphlet (EP) 
1110-1-8, Construction Equipment Ownership and Operating Expense Schedule.

(End of special contract requirement)

Note 1:  Costs for repairs or overhauling are not allowed.

Note 2:  A copy of the "EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE" 
(Region III) can be obtained from the following website: 
https://www.publications.usace.army.mil/Portals/76/Users/182/86/2486/
EP%201110-1-8_RV1-12.pdf?ver=x6psY-gBPGg5dSOqQdjEMg%3d%3d.
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3.5   VETERANS EMPLOYMENT EMPHASIS FOR U.S. ARMY CORPS OF ENGINEERS CONTRACTS 
(UAI 5122.1302-100)

In addition to complying with the requirements outlined in FAR Part 22.13, 
FAR Provision 52.222-38, FAR Clause 52.222-35, FAR Clause 52.222-37, DFARS 
222.13 and Department of Labor regulations, U.S. Army Corps of Engineers 
(USACE) contractors and subcontractors at all tiers are encouraged to 
promote the training and employment of U.S. veterans while performing under 
a USACE contract.  While no set-aside, evaluation preference, or incentive 
applies to the solicitation or performance under the resultant contract, 
USACE contractors are encouraged to seek out highly qualified veterans to 
perform services under this contract.  The following resources are 
available to assist USACE contractors in their outreach efforts:

U.S. Department of Labor Veterans' Employment and Training Service (VETS): 
https://www.dol.gov/vets/

Federal Veteran Employment Information: www.fedshirevets.gov/index.aspx

Veterans Opportunity to Work (VOW) Program: http://benefits.va.gov/vow/

U.S. Army Warrior Transition Command Employment Index: 
https://warriorcare.dodlive.mil/Care-Coordination/Education-Employment
-Initiative/#:~:text=Are%20you%20an%20active%20duty,your%20E2I%
20Regional%20Coordinator%20today!

Hiring Our Heroes Initiative: www.uschamberfoundation.org/hiring-our-heroes.

3.6   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK - CONSTRUCTION (APR 
1984)

The Contractor shall be required to (a) commence work under this contract 
within 5 calendar days after issuance of the notice to proceed, (b) 
prosecute the work diligently, and (c) complete the entire work no later 
than the days described in Section 00 10 00, paragraph entitled "Conditions 
of Contract Award".  The time stated for completion shall include final 
cleanup of the premises.

(End of condition)

Note: The term "commence work" in this clause refers to commence dredging.

3.7   SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The conditions, Differing Site Conditions, and Site Investigations 
and Conditions Affecting the Work, will be included in any contract 
awarded as a result of this solicitation.  Accordingly, offerors or 
quoters are urged and expected to inspect the site where the work will 
be performed.

(b) Site visits may be arranged during normal duty hours by contacting: 
Name: Mr. Chuck Freeman, NOAO
Address: 43020 Highway 23, Venice, LA 70091
Telephone: (504) 862-1554

3.8   VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated 
quantity and the actual quantity of the unit-priced item varies more than 
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15 percent above or below the estimated quantity, an equitable adjustment 
in the contract price shall be made upon demand of either party. The 
equitable adjustment shall be based upon any increase or decrease in costs 
due solely to the variation above 115 percent or below 85 percent of the 
estimated quantity. If the quantity variation is such as to cause an 
increase in the time necessary for completion, the Contractor may request, 
in writing, an extension of time, to be received by the Contracting Officer 
within 10 days from the beginning of the delay, or within such further 
period as may be granted by the Contracting Officer before the date of 
final settlement of the contract. Upon the receipt of a written request for 
an extension, the Contracting Officer shall ascertain the facts and make an 
adjustment for extending the completion date as, in the judgement of the 
Contracting Officer, is justified.

-- End of Section --
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SECTION 01 30 00

ADMINISTRATIVE REQUIREMENTS

PART 1   GENERAL

1.1   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for administrative 
requirements as specified herein.  All costs for the work covered under 
this section shall be distributed throughout the existing bid items, except 
as stated in the paragraph entitled "Accommodations and Meals for 
Inspectors".

1.2   ACCOMMODATIONS AND MEALS FOR INSPECTORS

1.2.1   General

The Contractor shall furnish to the Government Inspectors on board the 
dredge, or other craft upon which they are employed, bottled water and a 
suitable room for an office.  The office shall be fully equipped and 
maintained to the satisfaction of the Government Inspectors aboard the 
dredge.  The office shall be lighted, heated, ventilated, and air 
conditioned to the satisfaction of the Inspectors.  Power surge protectors 
shall be available for the protection of any of the Inspector's equipment 
he/she deems necessary to protect from electrical outlet power surges.  All 
costs for furnishing, equipping, and maintaining the accommodations shall 
be included in the contract unit price per hour in the "Dredging" and 
"Option Dredging" items on the bidding schedule.  If the Contractor fails 
to meet the requirements of this paragraph, the accommodations will be 
secured by the Inspector and the cost will be deducted from payments due 
the Contractor.

1.2.2   Office

The office shall be equipped with the following items, which must be 
supplied in a fully functional condition:

a.  A desk with locking drawers and two sets of matching keys;

b.  A swivel desk chair with a contoured seat, two arms, and adjustable 
height and back rest, all of which shall have fully cushioned and 
upholstered surfaces;

c.  A two or more drawer legal sized file cabinet (subject to room size 
suitability);

d.  A three foot by five foot drafting table, with a drafting table 
fluorescent light that is mechanically adjustable.  This equipment 
shall include appropriate drafting instruments, as requested by the 
Inspector (subject to room size suitability);

e.  A legal/letter sized capable copy machine - the Contractor may 
allow the use of his own in lieu of providing a separate one for the 
inspector;
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f.  Double convenience outlets to provide 110 volt power along with 
surge protectors to protect Government equipment; and  

g.  The Contractor shall provide at least one cellular telephone and 
one satellite telephone aboard the dredge.  The telephones shall be 
available to Government personnel for conducting official Government 
business 24 hours per day, seven days per week.  The contractor shall 
provide the Inspector's office with a cellular wireless Broadband / 
WiFi 802.11n capable router that accepts cellular data signals through 
satellite. The high speed internet service and associated equipment 
must be capable of providing adequate connection to allow the 
inspectors to import / export files through RMS (shall provide a 
minimum download speed of 10 Mbps and a minimum upload speed of 1.5 
Mbps for the sole use of the Inspector).  The contractor shall field 
verify that the service provider chosen has adequate continuous 
coverage throughout the site of work.  The contractor shall be 
responsible for the installation, maintenance of, and the monthly 
service fees necessary to provide continuous high speed internet 
service for the duration of the contract.  Final approval of the plant 
will not be made until this equipment is installed and in good working 
order.

1.2.3   Meals

If the Contractor maintains an establishment at the worksite for the 
subsistence of his own employees, then he shall furnish to inspectors, and 
Government agents who may visit the work on official business, meals of a 
quality satisfactory to the Contracting Officer.  All meals shall be 
available for purchase by the Government's agents and inspectors at the 
cost of $3.25 per person per meal.

1.3   SEAWORTHINESS CERTIFICATION

All dredges and quarter boats not subject to USCG inspection and 
certification or not having a current American Bureau of Shipping (ABS) 
classification shall be inspected in the working mode annually by a marine 
surveyor accredited by the National Association of Marine Surveyors (NAMS) 
or the Society of Accredited Marine Surveyors (SAMS) and having at least 
five years experience in commercial marine plant and equipment.  All other 
plant shall be inspected annually by a qualified person.  The inspection 
shall be documented and a copy of the most recent inspection report shall 
be posted in a public area on board the vessel and a copy shall be 
furnished to the designated authority upon request.  The inspection shall 
be appropriate for the intended use of the plant and shall, as a minimum, 
evaluate structural integrity and compliance with NFPA 302, Fire Protection 
Standard for Pleasure and Commercial Motor Craft.  See EM 385-1-1, Chapter 
19-5.

1.4   ENVIRONMENTAL LITIGATION

a.  If the performance of all or any part of the work is suspended, 
delayed, or interrupted due to an order of a court of competent 
jurisdiction as a result of environmental litigation, then the 
Contracting Officer or his/her authorized representative, at the 
request of the Contractor, shall determine whether the order is due in 
any part to the acts or omissions of the Contractor or a Subcontractor 
at any tier and required by the terms of this contract.  If it is 
determined that the order is not due in any part to acts or omissions 
of the Contractor or a Subcontractor at any tier, other than as 
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required by the terms of this contract, then such suspension, delay, or 
interruption shall be considered as if ordered by the Contracting 
Officer or his/her authorized representative in the administration of 
this contract under the terms of the "Suspension of Work" (FAR 
52.242-14) clause.  The period of such suspension, delay or 
interruption shall be considered unreasonable and an adjustment shall 
be made for any increase in the cost of performance of this contract 
(excluding profit) as provided in that clause, subject to all the 
provisions thereof.  

b.  The term "environmental litigation", as used herein, means a 
lawsuit alleging that the work has an adverse effect on the environment 
or that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment.

1.5   STATE TAXES

a.  The bid submitted shall not include any amount whatever for payment 
of any of the following taxes, fees or charges:

(1) The Louisiana "Severance Tax" imposed by LSA R.S. 47:631 and 
made applicable to the dredging of fill material from rivers and 
bodies of water within the State of Louisiana by the Severance Tax 
Regulations promulgated by the Collector of Revenue dated 31 March 
1968.

(2) Any amounts claimed by the Louisiana Department of Wildlife 
and Fisheries for the privilege of removing fill from the water 
bottoms of the State of Louisiana.

b.  If the Contractor is required to pay or bear the burden of any tax, 
fee or charge described in paragraph a.(1) and/or a.(2) above, the 
contract prices shall be increased by that amount which the Contractor 
is required to pay to the State of Louisiana; provided, however, that 
no increase in contract price shall be made for any liability the 
Contractor may incur as a result of his fault or negligence or his 
failure to follow the instructions of the Contracting Officer or 
his/her authorized representative. 

c.  The Contractor shall promptly notify the Contracting Officer or 
his/her authorized representative of all matters pertaining to taxes, 
fees, or charges as described herein which reasonably may be expected 
to affect the contract price and shall at all times follow the 
directions and instructions of the Contracting Officer or his/her 
authorized representative in regard to the payment of such taxes, fees, 
or charges.

d.  Before any increase in contract price becomes effective in 
accordance with the provisions of this clause, the Contractor shall 
warrant in writing that no amount of such taxes, fees or charges was 
included in the contract price as a contingency reserve or otherwise.

1.6   RIGHTS-OF-WAY

a.  The rights-of-entry required for the work to be constructed under 
this contract, within the rights-of-way limits indicated on the plates, 
have been obtained by the Government and are provided without cost to 
the Contractor.  The Contractor shall make its own investigations to 
determine the conditions, restrictions and difficulties, which may be 
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encountered in the transportation of equipment and material to and from 
the work site.  The proposed work, including rights-of-way, as defined 
by these specifications and as shown on the plates, is in compliance 
with all applicable Federal and state environmental laws and 
regulations.  Upon completion of the Contractor's work, rights-of-way 
furnished by the Government shall be returned to its original condition 
prior to construction unless otherwise noted.  

b.  If the Contractor proposes a deviation from the Government 
furnished  rights-of-way for his convenience, the Contractor shall 
notify the Contracting Officer or their representative in writing.  The 
Contractor shall not provide any permanent rights-of-way for the 
project.  The Contractor is cautioned that any deviation to the 
Government furnished rights-of-way is subject to all applicable Federal 
and state environmental laws and regulations.  Compliance with these 
environmental laws and regulations may require additional National 
Environmental Policy Act (NEPA) documents, cultural resources surveys, 
coordination with the Louisiana State Historical Preservation Officer, 
water quality certification, modification of the Federal consistency 
determination, etc.  The Government is ultimately responsible for 
environmental compliance; therefore, the Government will determine the 
additional environmental coordination and documentation necessary for a 
proposed deviation to the Government furnished rights-of-way.  For any 
environmental investigations the Government is to perform on areas 
outside of Government furnished rights-of-way, the Contractor shall 
provide sufficient rights of entry to the Government.  The Contracting 
Officer will advise the Contractor of the additional environmental 
coordination and documentation that must be completed.  The Government 
shall be responsible for any additional environmental compliance; 
however, the Contractor may conduct specific tasks identified by the 
Government.  The Government will offer advice and assistance to the 
Contractor in conducting these tasks.  Depending on the environmental 
impact of the proposed deviation, obtaining the coordination and 
documentation may not be approved or could take as much as 180 days for 
approval by the Government.  The Government must review, approve, and 
ensure distribution of all environmental compliance documentation and 
ensure all comments on the same have been resolved before any 
utilization of any areas outside of the Government furnished 
rights-of-way.  The Contractor shall reimburse the Government for 
actual expenses incurred for assistance in completing or attempting to 
complete additional environmental coordination and documentation, which 
expenses will not exceed one hundred thousand ($100,000) dollars.  
There is no guarantee that environmental compliance will be obtained; 
therefore, the Contractor shall assume all risks and liabilities 
associated with pursuing a deviation.  Any delays resulting from the 
deviation and/or the environmental coordination and documentation shall 
not be made the basis of any Contractor claim for increase in the 
contract cost and/or increase in contract time.  Deviations will be at 
Contractor's sole risk and liability, including, but not limited to, 
such liabilities associated with items such as hazardous substances 
regulated under the Comprehensive Environmental Response, Compensation, 
and Liability Act (42 U.S.C. 9601 et. seq.), and at no cost to the 
Government.  Government assistance in obtaining additional 
environmental clearances does not relieve the Contractor of 
responsibility for complying with other Federal, state or local 
licenses and permits.

c.  The following right-of-entry stipulations apply to specific primary 
and/or secondary dredging locations and shall be complied with as 
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required.

(1) For Mississippi River Deep Draft Crossings:

   (a) The roads on the crown or berm of the levees are not to be 
used during inclement weather, except in the case of an emergency. 

   (b) Wherever the levee crown is to be used for parking for any 
more than four vehicles, 48 hours notice shall be given the 
Atchafalaya Basin Levee District (ABLD) at telephone number (225) 
387-2249 and fax number (225) 387-4742.  Pontchartrain Levee 
District at telephone number (225) 869-9721 or (225) 869-9722 and 
fax number (225) 869-9723.

   (c) The levee crown is not to be accessed during inclement 
weather without the approval from ABLD. 

   (d) Parking must be within the levee servitude and existing 
ramps.

   (e) The Contractor shall contact the levee ramp owner at 
Fairview Crossing at (504)874-3625 before utilizing parking for 
that area.

(2) For Mississippi River and Southwest Pass:

   (a) The U.S. Army Corps of Engineers, Venice Sub Office and 
Harbor will not be available to the Contractor for vehicle parking 
or vessel docking.  Vessel docking will only be permitted for 
standby to pick-up and drop-off Government personnel.

1.7   MOBILIZATION OF ATTENDANT PLANT

Pursuant to Section 00 73 00, paragraph entitled "Delivery of Plant", 
mobilization of all attendant plant, if required, shall be concurrent with 
dredge mobilization.  Failure to timely mobilize such auxiliary/attendant 
plant may result in one or more of the following actions by the Contracting 
Officer or his/her authorized representative: reasonable suspension 
(without Government cost) of work until required plant is provided and/or 
formulation of credit to offset deficient plant.  The Government's rights 
under any other Contract Clause are preserved.

1.8   OBSTRUCTION OF CHANNEL

The Government will not undertake to keep the channel free from vessels or 
other obstructions, except to the extent of such regulations, if any, as 
may be prescribed by the Secretary of the Army, in accordance with the 
provisions of Section 7 of the River and Harbor Act of 8 August 1917.  The 
Contractor will be required to conduct the work in such a manner as to 
obstruct navigation as little as possible and in the case the Contractor's 
plant so obstructs the channel as to make difficult or endanger the passage 
of vessels, said plant shall be promptly moved on the approach of any 
vessel to such an extent as may be necessary to afford a practicable 
passage.  Upon the completion of the work, the Contractor shall promptly 
remove its plant, including ranges, buoys, piles and other markers placed 
under this contract in navigable waters or on shore.
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1.9   WORK BY OTHERS

The Government may award other contracts for additional work in the area, 
or undertake work with its own personnel and equipment.  The Contractor 
shall fully cooperate with such Contractors or Government forces and shall 
neither commit nor permit any act that may interfere with the performance 
of work by any other Contractor or Government forces.

1.10   CONTRACTOR'S RESPONSIBILITY

The Contractor shall be responsible for ensuring that all its employees 
strictly comply with all laws that may apply to operations under this 
contract.  Compliance with the provisions of this section by subcontractors 
will be the responsibility of the Contractor.  The Contractor assumes full 
responsibility for the safety of its employees, plant and materials and for 
any damage or injury done by or to them from any source or cause, except 
damage caused by negligent acts of the Government, its officers, agents or 
employees.  Such damages will be the responsibility of the Government in 
accordance with applicable Federal laws.  The terms "officer", "agent", and 
"employee" of the Government do not include persons in the employ of the 
Contractor and whose services have been furnished to the Government.  The 
Contractor shall be responsible for the dredge, attendant plant and all 
additional equipment used for this contract.  Should any of the 
aforementioned or parts thereof fall overboard or sink within the dredging 
region, the Contractor shall develop a plan to recover the sunken equipment 
or parts thereof at no additional cost to the Government.  The Government 
will not be responsible to recover or assist in the recovery of the 
Contractor's sunken equipment or parts thereof.

1.11   SUPERVISION

At all times during performance of this contract and until the work is 
completed and accepted, the Contractor shall have on the worksite a 
competent superintendent who is satisfactory to the Contracting Officer and 
has authority to act for the Contractor.  Inspectors appointed by the 
Contracting Officer will enforce strict compliance with the terms of the 
contract.  The inspectors will keep a record of the work done, but neither 
the presence nor absence of inspectors shall relieve the Contractor of 
responsibility for the proper execution of the work in accordance with the 
contract and directives issued by the Contracting Officer.

1.12   AS-BUILT DRAWINGS

The Contractor will be furnished one set of plates for use in the 
preparation of properly scaled "As-Built" drawings.  The Contractor shall 
submit an entire set of "As-Built" drawings, regardless of whether or not 
any dredging, disposal, or changes were made on those plates.  The 
"As-Built" drawings shall be a record of the construction as completed by 
the Contractor.  "As-Built" drawings shall include the following:

a.  A Cover Page that shall include the project title, contract number 
and Contractor;

b.  A Dredging Summary Sheet that shall include the following (at a 
minimum): dredging regions dredged, dredge name, dates dredged per each 
dredging region, yardage per each dredging region, disposal locations 
per each dredging region (include amount of loads and yardage for each 
disposal).  If multiple dredges were used, the information shall 
include what each dredge dredged by date, yardage in each dredging 
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region and disposal locations per dredging region (include amount of 
loads and yardage for each disposal);

c.  A Utility Summary Sheet that shall list every utility (for both the 
dredging channel and disposal areas).  For every utility, the following 
verified information shall be provided: C/L station, C/L XY-coordinate, 
right descending bank toe XY-coordinate, left descending bank toe 
XY-coordinate, minimum elevation, all horizontal information required 
to determine actual alignments of all utilities, utility size, utility 
type and POC information.  In the notes column, state whether the 
utilities were dredged over, disposed on, skipped (state reasons why), 
and any issues with the utility owner.  A sample Utility Summary Sheet 
is included at the end of this section.  If the Contractor worked in 
multiple dredging regions, the Contractor shall fill out a separate 
Utility Summary Sheet for each dredging region.  The Contractor shall 
also submit a copy of all utility as-builts, surveys, etc received from 
the owner.  All utility as-builts shall be labeled such that each 
as-built has the current owner's name and pipeline location (C/L 
Station and Mile #) on it;

d.  All information shown on the contract plates and a record of all 
completed work, including any deviations, modifications or changes from 
those plates, however minor, which may have been incorporated into the 
work;

e.  Neat line and actual quantity by reach of dredging;

f.  All additional work not appearing on the contract plates; and

g.  Each various feature of work performed shall be distinguishable by 
color coding and/or symbology.  As a minimum the following features 
shall be depicted on the as-built drawings:

(1) Contractor and dredge name.

(2) Contract number.

(3) Assignment number.

(4) Sheet number.

(5) Reach in which assignment is performed.

(6) Number of cuts.

(7) Dates dredged.

(8) Total loads in assignment.

(9) Yardage removed in assignment area.

(10) Number of loads going to the Ocean Dredged Material Disposal 
Site (ODMDS), to the Hopper Dredge Disposal Area (HDDA), or other 
Government designated disposal areas. 

(11) Utility locations (for both the dredging channel and disposal 
areas) as verified by owners; including station, C/L 
XY-coordinate, minimum elevation, all horizontal information 
required to determine actual alignments of all utilities, utility 
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size, utility type and POC information.

(12) Channel markers, buoys, day markers, river miles, etc.

(13) Changes or modifications issued during the course of the 
contract.

The Government reserves the right to direct additional requirements.  The 
Contractor shall submit the draft as-builts for review by email in PDF 
format to the New Orleans Area Office personnel.  Upon approval/acceptance 
of the draft as-builts, the Contractor shall submit the final as-builts in 
both CADD and PDF format into RMS as a closeout submittal.  Failure to 
submit final as-built drawing files as specified shall be cause for 
withholding any payment due to the Contractor under this contract.  
Approval and acceptance of final as-built drawings shall be accomplished 
before final payment is made to the Contractor.

1.13   FUEL CONSUMPTION REPORTING REQUIREMENTS

On the first day of each month, the Contractor shall furnish, to the 
Government Inspector, a report of the quantities of fuel consumed during 
the previous month in execution of the work covered by the contract.  The 
quantities reported shall include fuel consumed by the Contractor and all 
of their subcontractors for the main plant and all support plant during the 
preceding month.  This information may be consolidated and shall be 
included in the Report of Operations-Hopper Dredges, ENG Form No. 27A 
(costs).

1.14   GENERAL SECURITY REQUIREMENTS AND GUIDANCE

The security requirements described below apply to all contract personnel 
(including employees of the prime Contractor ("Contractor") and all 
subcontractor employees) supporting the performance requirements of this 
contract.  The COR will develop & implement site-specific risk measures to 
maintain positive control of all contractors (Access-Screening Training 
Records) and be technically proficient in AT/OPSEC.  The Contractor is 
responsible for compliance with these security requirements.  Questions 
regarding security matters shall be addressed to the designated Government 
representative (e.g., Contracting Officer Representative (COR), Requiring 
Activity (RA) representative, or Contracting Officer (if a COR or other RA 
representative is not appointed)).  Contract personnel are critical to the 
overall security and safety of US Army Corps of Engineers (USACE) 
installations, facilities and activities, and security awareness training 
contributes to those efforts.  The Department of Defense (DoD) and Army 
security training requirements specified below, if applicable, are 
performance requirements; all applicable contract personnel shall complete 
initial training within 30 days of contract award or the date new contract 
personnel begin performance on the contract.  Within five business days 
from the completion of training, the Contractor shall provide written 
documentation (e.g., email or memorandum) to the Government 
representative.  The documentation shall include the names of contract 
personnel trained and which training they completed; the Contractor shall 
maintain training records as part of their contract files and be prepared 
to provide copies of training certificates to the Government 
representative.  Contractor personnel and vehicles are subject to search 
when entering federal installations. Additionally, all contract personnel 
shall comply with Force Protection Condition (FPCON) measures, Random 
Antiterrorism Measures (commonly referred to as "RAMs"), and Health 
Protection Condition (HPCON) measures.  The Contractor is responsible for 
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meeting performance requirements during elevated FPCON and/or HPCON levels 
in accordance with applicable RA plans and procedures --this includes 
identifying mission essential and non-mission essential personnel.  In 
addition to the changes otherwise authorized by the changes clause of this 
contract, should the FPCON or HPCON levels at any individual facility or 
installation change, the Government may implement security changes that 
affect contract personnel.  The Contractor shall ensure all contract 
personnel are aware of their security responsibilities, including any 
site-specific requirements identified in local policies or procedures.

1.15   SUSPICIOUS ACTIVITY REPORTING TRAINING (e.g. iWATCH, CorpsWatch, or 
See Something, Say Something)

All contract personnel shall receive initial and annual refresher training 
from the Requiring Activity (RA) representative on the local suspicious 
activity reporting program.  This locally developed training provides 
contract personnel with general information on suspicious behavior, and 
guidance on reporting suspicious activity to the project manager, security 
representative, or law enforcement entity.

1.16   PRE-SCREEN CANDIDATES USING E-VERIFY PROGRAM

Contractors shall comply with the requirements set forth in FAR clause 
52.222-54 Employment Eligibility Verification and FAR Subpart 22.18 in 
using the E-Verify Program at (https://www.e-verify.gov/) (website subject 
to change) to meet the contract employment eligibility requirements. 
Contractors are encouraged to cooperate with Federal and State agencies 
responsible for enforcing labor requirements to include eligibility for 
employment under United States immigration laws in accordance with FAR 
22.102-1(i).  An initial list of verified/eligible candidates shall be 
provided to the COR no later than three business days after the initial 
contract award.  When contracts are with individuals, the individuals will 
be required to complete a Form I-9, Employment Eligibility Verification, 
and submit it to the Contracting Officer to become part of the official 
contract file.

PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION (Not Used)

        -- End of Section --
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   Date submitted:

Dredging Region Start Date: , Dredging Region End Date: 

Note: The Contractor shall fill out one sheet for each dredging region.

C/L Station/Mile #
C/L                

X, Y Coordinate
RDB Toe          

X, Y Coordinate
LDB Toe           

X, Y Coordinate
Minimum 
Elevation

Is the utility line properly 
marked with signage by the 

utility owner (yes/no) ? If no, 
what is the deficiency.

Owner Name 
Owner Point of Contacts

(email address, phone number, and physical address)

Notes:
(e.g. - was line dredged over, disposed on, skipped (discuss reason why), any issues with 
owner, etc)

Note: The Contractor shall fill out one sheet for each dredging region. Version: Dec 2025

Utility Summary Sheet

Name of Dredging Region: 

Contract #: 

Dredge Name: 

Size and Type of Utility
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SECTION 01 33 00

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUMMARY

The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.

Units of weights and measures used on all submittals shall be the same as 
those used in the contract.

Each submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.

Each submittal shall be submitted, with its complete backup material.

1.2   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for submittal requirements 
as specified herein.  All costs for the work covered under this section 
shall be distributed throughout the existing bid items.  Payment for 
materials incorporated in the work will not be made if required approvals 
have not been obtained.

1.3   DEFINITIONS

1.3.1   Submittal Identification Definitions

Drawings

Submittals which graphically show relationship of various components of 
the work, schematic diagrams of systems, details of fabrication, 
layouts of particular elements, connections, and other relational 
aspects of the work.

Data

Submittals that provide calculations, descriptions, or documentation 
regarding the work.

Samples

Samples, including both fabricated and unfabricated physical examples 
of materials, products, and units of work as complete units or as 
portions of units of work.

Schedules

Tabular lists showing location, features, or other pertinent 
information regarding products, materials, equipment, or components to 
be used in the work.
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Reports

Reports of inspections or tests, including analysis and interpretation 
of test results.

Certificates

Statement signed by an official authorized to certify on behalf of the 
manufacturer of a product, system or material, attesting that the 
product, system or material meets specified requirements.  The 
statement must be dated after the award of the contract, must state the 
Contractor's name and address, must name the project and location, and 
must list the specific requirements that are being certified.

Instructions

Preprinted material describing installation of a product, system or 
material, including special notices and material safety data sheets, if 
any, concerning impedances, hazards, and safety precautions.

Statements

A document, required of the Contractor, or through the Contractor, from 
a supplier, installer, manufacturer, or other lower tier Contractor, 
the purpose of which is to confirm the quality or orderly progression 
of a portion of the work by documenting procedures, acceptability of 
methods or personnel, qualifications, or other verifications of quality.

Operation and Maintenance Manuals

Data that forms a part of an operation and maintenance manual.

Records

Documentation to record compliance with technical or administrative 
requirements.

1.4   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.4.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction" (FAR 52.236-21), they are considered to be "shop 
drawings".  Any reference to Government approval by the Contracting Officer 
(CO) includes the approving authority of the CO, the Administrative 
Contracting Officer (ACO) or the Contracting Officer's representative 
(COR). 

1.4.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.
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1.5   SUBMITTAL PREPARATION

1.5.1   General

The Contractor shall submit all items listed on the Submittal Register (ENG 
Form 4288-R) or specified in the other sections of these specifications.  
The Contractor shall make submittals as required by the specifications.  
Submittals shall be submited via RMS.  Proposed deviations from the 
contract requirements shall be clearly identified.  Submittals shall 
include items such as: Contractor's, manufacturer's or fabricator's 
drawings; descriptive literature including (but not limited to) catalog 
cuts, diagrams, operating charts or curves; test reports; test cylinders; 
samples; O&M manuals (including parts list); certifications; warranties; 
and other such required submittals.  Submittals requiring Government 
approval shall be scheduled and made prior to the acquisition of the 
material or equipment covered thereby.  Samples remaining upon completion 
of the work shall be picked up and disposed of in accordance with 
manufacturer's Material Safety Data Sheets (MSDS) and in compliance with 
existing laws and regulations.

1.5.2   Procedures

Procedures for submittals will be stipulated by the Contracting Officer or 
his/her authorized representative after Notice to Proceed is issued.

1.6   TRANSMITTAL FORM (ENG FORM 4025-R)

The sample Transmittal Form (ENG Form 4025-R) attached to this section 
shall be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  This form shall be properly completed by filling out all the heading 
blank spaces and identifying each item submitted.  Special care shall be 
exercised to ensure proper listing of the specification paragraph and/or 
sheet number of the contract plates pertinent to the data submitted for 
each item.

1.7   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.  
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

1.8   DEVIATIONS

For submittals that include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025-R shall be checked.  
The Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.
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1.9   SUBMITTAL REGISTER (ENG FORM 4288-R)

The sample Submittal Register at the end of this section is one set of ENG 
Form 4288-R listing items of equipment and materials for which submittals 
are required by the specifications; this list may not be all-inclusive and 
additional submittals may be required.  Columns "c" through "r" have been 
completed by the Government.  The Contractor shall complete columns “a”, 
“b”, and “s” through “x”, and submit the completed register to the 
Contracting Officer within 5 calendar days after Notice to Proceed for 
approval.  The approved submittal register will become the scheduling 
document and will be used to control submittals throughout the life of the 
contract.  The submittal register and the progress schedules shall be 
coordinated.  The Contractor is responsible for maintaining an effective 
submittal control system by reviewing, updating and submitting updated 
copies of the register to the Contracting Officer every 30 days.

1.10   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delays, damages or time extensions will be allowed 
for time lost in late submittals.

1.11   CONTROL OF SUBMITTALS

The Contractor shall carefully control its procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "SUBMITTAL REGISTER".

1.12   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval via RMS.  Any 
additional instructions will be provided by the Administrative Contracting 
Officer.

1.13   DISAPPROVED SUBMITTALS

The Contractor shall respond to all concerns expressed by the Contracting 
Officer and promptly make any corrections necessary to address those 
concerns.  The Contractor shall promptly furnish a corrected submittal in 
the form and number of copies specified for the initial submittal.  If the 
Contractor considers any correction indicated on the submittals to 
constitute a change to the contract, a notice in accordance with the 
Contract Clause "Changes" (FAR 52.243-4) shall be given promptly to the 
Contracting Officer.

1.14   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error that may exist; the Contractor is responsible for dimensions, the 
design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
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Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.15   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements is to be similar to the following:

   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s)                                                     |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION (Not Used)

        -- End of Section --
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SECTION 01 35 26

GOVERNMENTAL SAFETY REQUIREMENTS

PART 1   GENERAL

1.1   SAFETY PROVISIONS

All work under these specifications shall be performed in accordance with 
the provisions of EM 385-1-1 "Safety and Occupational Health Requirements", 
latest edition.  USCG Rules and regulations also are applicable.

1.2   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for governmental safety 
requirements as specified herein.  All costs for the work covered under 
this section shall be distributed throughout the existing bid items.

1.3   SITE QUALIFICATIONS, DUTIES AND MEETINGS

1.3.1   Personnel Qualifications

1.3.1.1   Site Safety and Health Officer (SSHO)

1.3.1.1.1   SSHO Staffing for USACE Dredging Contracts

a.  Dredging contracts may include several project sites; this contract 
will require a minimum of one full time level 1 SSHO(s) assigned per 
project site.  SSHO may be level 2 or level 3 collateral duty in 
specific conditions listed below.

b.  Example of one dredging project site is reflected in each of the 
following:

(1) a mechanical dredge, tug(s) and scow(s), scow route and 
material placement site; or 

(2) a hydraulic pipeline dredge, attendant plant and material 
placement site; or,

(3) a hopper dredge (include land-based material placement site - 
if applicable.)

c.  On individual dredging project sites with a work force less than 
eight employees, the SSHO may be a level 2 or level 3 collateral duty, 
with the same responsibilities of a full time level 1 SSHO. 

d.  Hopper dredges with USCG - Documented crews may designate an 
officer as a level 2 collateral-duty SSHO instead of having a full-time 
level 1 SSHO if the officer meets the SSHO training and experience 
requirements.

1.3.1.1.2   SSHO Requirements for Dredging 

a.  In addition to requirements stated elsewhere in this specification, 
the SSHO shall be present at the project site, located so they have 
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full mobility and reasonable access to all major work operations, for 
at least one shift in each 24 hour period when work is being done.  The 
SSHO, or Alternate SSHO, shall be available during all shifts for 
immediate verbal consultation and notification, either by phone or 
radio.  The SSHO shall be a full-time, dedicated position, except as 
noted above.  The SSHO (level 1 and level 2) shall report to a senior 
project (or corporate) official. 

b.  The SSHO shall inspect all work areas and operations during initial 
set-up and at least monthly observe and provide personal oversight on 
each shift during dredging operations for projects with many work 
sites, more often for those with less work sites.

c.  For projects with multiple shifts or when SSHO is temporarily 
off-site, an Alternate level 2 SSHO will be assigned to insure SSHO 
coverage for the project at all times work activities are conducted. 
The Alternate SSHO must meet the same requirements and assume the 
responsibilities of the project SSHO.  The Alternate SSHO position may 
be a collateral duty. 

d.  If the SSHO is off-site for a period longer than 24 hours, a 
qualified replacement SSHO shall be provided and shall fulfill the same 
roles and responsibilities as the primary/initial SSHO. 

1.3.1.1.3   Designated Representative (DR) Requirements for Dredging

a.  Designated Representatives (DR) are level 2 or level 3 collateral 
duty safety personnel, with safety duties in addition to their 
full-time occupation, and support and supplement the SSHO efforts in 
managing, implementing and enforcing the Contractor's Safety and Health 
Program.  DRs shall be individual(s) with work oversight 
responsibilities, such as masters, mates, fill foremen and 
superintendents.  DRs should not be positions requiring continuous 
mechanical or equipment operations, such as equipment operators.

b.  A DR shall be appointed for all remote work locations more than 45 
minutes' travel time from the SSHO's duty location, typically including 
dredged material placement sites, towing and scow operations and other 
operations.

c.  The DRs will perform safety program tasks as designated by the SSHO 
and report safety findings to the level 1 or level 2 SSHO/Alternate 
SSHO.  The SSHO shall document results of safety findings and provide 
information for inclusion in the CQC reports to the Government 
Representative on a daily basis.

1.3.1.1.4   Safety Personnel Training Requirements for Dredging

The SSHO shall meet the training and experience requirements of EM 385-1-1, 
Chapter 2-3.b.  Level 1 SSHOs are not permitted to supervise non-safety 
personnel at the site of work.

1.3.1.2   Equipment Operator Authorization

The Contractor shall submit a list of designated personnel qualified and 
authorized to operate machinery and mechanized equipment in accordance 
withEM 385-1-1.
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1.3.1.3   Crane/Derrick and Dragline Certification

The Contractor shall submit a copy of certification and performance test in 
accordance with EM 385-1-1.

1.3.2   Personnel Duties

1.3.2.1   Daily Inspections

The Contractor shall institute a daily inspection program to assure that 
safety requirements are being fulfilled.  Reports of daily inspections 
shall be maintained at the jobsite.  The reports shall be records of the 
daily inspections and resulting corrective actions.  Each report shall 
include, as a minimum, the following:

a.  Phase(s) of construction underway during the inspection.

b.  Location(s) of areas where inspections were made.

c.  Results of inspections shall be reported in a deficiency tracking 
log in accordance with EM 385-1-1, including nature of deficiencies 
observed and corrective action taken or to be taken, and the date and 
signature of the person responsible for its contents.  The Contractor 
shall submit to the Government a copy of the daily inspection report 
form that's intended to be used as part of the Accident Prevention Plan 
for execution of the work.

1.4   ACCIDENT PREVENTION PROGRAM

Refer to the contract clause "Accident Prevention" (FAR 52.236-13).  Within 
24 hours after receipt of Notice of Award of the contract, the Accident 
Prevention Plan shall be submitted to the Contracting Officer or his/her 
authorized representative for review and acceptance.  The Accident 
Prevention Plan must include a statement that describes the: Description, 
Magnitude, Major Scope of Work and Location(s).  The program shall be 
submitted in the following format:

a.  The Contractor shall submit ENG Form 6206 (Activity Hazard Analysis 
(AHA)), ENG Form 6292 (Site-Specific Safety & Occupational Health Plan 
Worksheet), ENG Form 6293 (Accident Prevention Plan (APP) Worksheet), 
and ENG Form 6282 (Site Safety and Health Officer Designation Letter).  
These ENG forms can be obtained from: 
https://www.publications.usace.army.mil/USACE-Publications/Engineer-Forms/.

b.  The Contractor shall submit a copy of company policy statement 
regarding accident prevention.

c.  When marine plant and equipment are in use under a contract, the 
method of fuel oil transfer shall be included on MVN Form 385-10R, Fuel 
Oil Transfer.  The Fuel Oil Transfer form can be obtained from: 
https://www.mvn.usace.army.mil/About/Offices/Safety/Safety-Forms/.

The Contractor shall not commence physical work at the site until the 
program has been accepted by the Contracting Officer or his/her authorized 
representative.  The Contractor may submit its Activity Hazard Analysis 
only for the first phase of construction provided that it is accompanied by 
an outline of the remaining phases of construction.  All remaining phases 
shall be submitted and accepted prior to the beginning of work in each 
phase.  Also refer to Chapters 2 and 19-8.d of EM 385-1-1.
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1.5   DIVE PLAN

A Dive Plan shall be submitted as a safety submittal item of the contract 
Accident Prevention Plan.  All contract diving operations shall be 
performed in accordance with EM 385-1-1, Chaper 30.  At a minimum, the dive 
plan shall address items in EM 385-1-1, Chapter 30-7.c.

1.6   SAFETY SIGN

The Contractor shall furnish, erect, and maintain a Safety Sign at the site 
where indicated by the Contracting Officer.  The sign shall conform to the 
requirements of this paragraph and the drawing included at the end of this 
section.  The lettering shall be black, the safety circle and cross green, 
and the background white.  When placed on a floating plant, the sign may be 
half size.  The sign shall be erected as soon as practicable, but not later 
than 15 calendar days after the date established for commencement of work. 
The data required shall be current.  The sign coordinator is Timothy 
Lacoste at (504) 862-2663.  Upon completion of the work, the sign shall 
become the property of the Contractor and shall be removed from the job 
site.  Sample safety signs and instructions are attached at the end of this 
section.

1.7   PROJECT SIGN

Prior to commencement of work, the Contractor shall construct a Project Sign
 at the site of the work at a location directed by the Contracting 
Officer.  The sign, which will identify the work with the Corps of 
Engineers shall be 4 feet by 6 feet in size and shall conform to the 
requirements of the Project Sign Drawing and Installation Instructions 
attached at the end of this section.  The lettering for the 2 feet by 4 
feet section of the sign with the Corps logo and Army Star shall be white; 
all other lettering shall be black. Lettering for the project name shall be 
Helvetica Bold, all other lettering shall be Helvetica Regular.  The sign 
coordinator is Timothy Lacoste at (504) 862-2663.  Upon completion of the 
work, the sign shall become the property of the Contractor and shall be 
removed from the job site.  Sample safety signs and instructions are 
attached at the end of this section.

1.8   MEANS OF ESCAPE FOR PERSONNEL QUARTERED OR WORKING ON FLOATING PLANT

Two means of escape shall be provided for assembly, sleeping and messing 
areas on floating plants.  For areas involving ten or more persons, both 
means of egress shall be through standard sized doors opening to different 
exit routes.  Where nine or fewer persons are involved, one of the means of 
escape may be a window (minimum dimensions 24-inch by 36-inch) that leads 
to a different exit route than the door.  Refer to Chapter 19 of EM 385-1-1.

1.9   EMERGENCY ALARMS, SIGNALS AND DRILLS

1.9.1   Alarms

Emergency alarms shall be installed and maintained on all floating plant 
requiring a crew where it is possible for either a passenger or crewman to 
be out of sight or hearing from any other person.  The alarm system shall 
be operated from the primary electrical system with standby batteries on 
trickle charge that will automatically furnish the required energy during 
an electrical system failure.  A sufficient number of signaling devices 
shall be placed on each deck so that the sound can be distinctively heard 
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at any point above the usual background noise.  All signaling devices shall 
be so interconnected that actuation can occur from at least one strategic 
point on each deck.

1.9.2   Signals

1.9.2.1   Fire Alarm Signals

The general fire alarm signal shall be in accordance with 46 CFR Ch. I; 
Subpart E. 109.503 of the US Coast Guard Rules and Regulations for Cargo 
and Miscellaneous Vessels, Subchapters I & Ia, 1 Oct 98 (CG 257).

1.9.2.2   Abandon Ship Signals

The signal for abandon ship shall be in accordance with paragraph 
109.503(b) of the publication cited in paragraph 1.9.2.1 above.

1.9.2.3   Man Overboard Signal

Hail and pass the word to the bridge.  All personnel and vessels capable of 
rendering assistance shall respond.

1.9.3   Drills

Drills shall be in accordance with EM 385-1-1, Chapter 19-8.b.

1.10   SIGNAL LIGHTS

The Contractor shall display signal lights and conduct its operations in 
accordance with U. S. Coast Guard regulations governing lights and day 
signals to be displayed, as set forth in Commandant, U. S. Coast Guard 
Instruction M16672.2C, Navigation Rules, International - Inland (COMDTINST 
M16672); 33 CFR 81, Appendix A (International); and 33 CFR 84 through 33 
CFR 90 (Inland) as applicable.

1.11   REPORTS

1.11.1   Accident Investigation and Reporting

The reporting and associated investigation of accidents and near misses is 
considered a leading indicator. The Contractor shall utilize the ENG Form 
3394 (Mishap Notification and Investigation) to report accidents and near 
misses.  ENG Form 3394 can be obtained from: 
https://www.publications.usace.army.mil/USACE-Publications/Engineer-Forms/. 

1.12   HURRICANE PLAN

A detailed plan for protection and evacuation of personnel and plant in the 
event of an impending hurricane or storm is required as an enclosure to the 
Contractor's Accident Prevention Program.  This plan shall be submitted to 
the Contracting Officer or his/her authorized representative for review and 
approval as part of the Accident Prevention Plan prior to the 
pre-construction conference.  Work being performed to satisfy the Hurricane 
Plan will not be measured for payment.  All costs for all work associated 
with the Hurricane Plan and providing the equipment required throughout the 
contract duration shall be distributed throughout the existing bid items.  
The plan shall include at least the following:

a.  The time each phase will be put into effect.  The time shall be the 
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number of hours remaining for the storm to reach the worksite if it 
continues at the predicted speed and direction.

b.  The safe harbor for personnel and plant specifically identified.

c.  The name of the boat that will be used to move the plant, its type, 
capacity, speed and availability.

d.  The estimated time necessary to move the plant to the safe harbor 
after movement is started.

e.  An on-site review by the Contractor's supervisory personnel and the 
Government Inspector shall be conducted at the Government Inspector's 
discretion.

1.13   COMPREHENSIVE HAZARD COMMUNICATION PROGRAM

The Contractor shall develop, implement and maintain at the workplace a 
written, Comprehensive Hazard Communication Program (see Chapter 6 of EM 
385-1-1) that includes identification of potential hazards as prescribed in 
29 CFR Part 1910.1200 and/or 1926.59, effects of exposure and control 
measures to be used for chemical products and physical agents that may be 
encountered during the performance of work on this contract, provisions for 
container labeling, Material Safety Data Sheets and employee training 
program and other criteria in accordance with 29 CFR Part 1910.1200, 
1926.59.  Training shall include communication methods and systems to be 
used (i.e., voice, hand signals, radios or other means) and training in the 
use and understanding of material safety data sheets and chemical product 
hazard warning labels.  Prior to bringing hazardous substances, as defined 
in 29 CFR 1910.1200 and/or 1926.59, onto the job site, a copy of the Hazard 
Communication Program and the Material Safety Data Sheet of each substance 
shall be provided to the Contracting Officer or his/her authorized 
representative and made available to the Contractor's employees as part of 
the Contractor's Accident Prevention Program.

PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION

3.1   GROUND FAULT PROTECTION

All electrical equipment used on this contract shall be equipped with 
ground fault circuit interrupters, in accordance with EM 385-1-1, Chapter 11.

3.2   CONTROL OF HAZARDOUS ENERGY (LOCKOUT/TAGOUT)

The Contractor shall develop, implement and maintain at the workplace a 
written control of hazardous energy (lockout/tagout) system, in accordance 
with EM 385-1-1, Chapter 12.

3.3   RADIATION

If a production meter that uses nuclear materials is being used aboard the 
dredge, the Contractor shall perform the following requirements.  The 
production meter nuclear device system designer and installer shall be 
qualified in these fields of expertise by the Nuclear Regulatory Commission 
(NRC).  The Contractor shall obtain licensing and training as required by 
the NRC for its personnel aboard the dredge for the use of those components 
of the production meter containing or are affected by the nuclear source.  
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The Contractor shall implement a nuclear device awareness program as 
required by the NRC for all personnel aboard the dredge not directly 
involved in the activities of the nuclear device.  The Contractor shall 
submit a nuclear device safety plan to the Government within 24 hours after 
issuance of Notice to Proceed.  While a nuclear device is present aboard 
the dredge, the Contractor shall strictly adhere to all applicable NRC 
rules and regulations.

        -- End of Section --
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Below are two samples of the construction 
project identification sign showing how 
this panel is adaptable for use to identify 
either military (top), or civil works projects 
(bottom). The graphic format for this 4' x 6' 
sign panel follows the legend guidelines 
and layout as specified below. The large 

Legend Group 1 : One• to two-line 
description of Corps relationship 
to project. 
Color: White 
Typeface: 1.25" Helvetica Regular 
Maximum line length: 19" 

Legend Group 2: D1v1sion or 
District Name (optional). Placed 
below 10.5" Reverse Signature (6" 
Castle). 
Color: White 
Typeface: 1.25" Helvetica Regular 

Legend Group 3: One- to 
three-line project title legend 
describes the work being done 
under this contract. 
Color: Black 
Typeface: 3" Helvetica Bold 
Maximum line length: 42" 

Legend Group 4: One- to two-line 
identification of project or facility 
(civil works) or name of sponsoring 
department (military) . 
Color: Black 
Typeface: 1.5" Helvetica Regular 
Maximum line length: 42" 

Cross-align the first line of Legend 
Group 4 with the first line of the 
Corps Signature (US Army Corps) 
as shown. 

Legend Groups 5a-b: One- to five• 
line identification of prime 
contractors including: type 
(architect, general contractor, etc.), 
corporate or firm name, city, state. 
Use of Legend Group 5 is optional. 
Color: Black 
Typeface: 1.25" Helvetica Regular 
Maximum line length: 21" 

All typography is flush left and rag 
right, upper and lower case with 
initial capitals only as shown. 
Letter• and word-spacing to follow 
Corps standards as specified in 
Appendix D. 

·o

Introduction: Project Identification Sign 16.2 

4' x 4' section of the panel on the right is 
to be white with black legend. The 2' x 4' 
section of the sign on the left with the full 
Corps signature (reverse version) is to be 
screen printed Communications Red on 
the white background. 

page. Mounting and fabrication details are 
provided on page 16.4. 

Special applications or situations not 
covered in these guidelines should be 
referred to the DistricUDivision sign 
coordinator. 

This sign is to be placed with the Safety 
Performance Sign shown on the following 

Design and Construction 
SupeMsed by: 

a) 
US Army Corps 
of Engineers 

Nortolk District 

Construct,on 
SupeMsed by: 

a) 
US Army Corps 
of Engineers 

Portland District 

Sign Legend Panel 
_T�y _pe ___ S_i_ze ___ Size 

42 

Feedwater Pumps 
and Piping 
for Building 195 

Fort Eustis, Virginia 

Archllecls: 
Williams-Russell 
& Associates 
Atlanta. Georgia 

21 

Contractor: 
Fenwick Associates, Inc. 
Athens, Georgia 

• 11 21 

Expansion of Fish 
Hatchery 

Bonneville Lock and Dam 

Contractor: 
Will Construction Co, 
Portland, Oregon 

Post 
Size 

Consulting Engineer: 
International Engineering 
Company Inc. 
Dallas, Texas 

Specification 
Code 

Mounting 
Height 

CI0-01 various 4" x 6" 4" X 4" HDO-3 48" 

6 

4 5

13 

2 25 

1875 
187!> 

• 875 
• 875 

775 

Color 
Bkg/Lgd 
WH-RD/BK 
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Each contractor's safety record is to be 
posted on Corps managed or supervised 
construction projectgs and mounted with 
the construction project identification sign 
specified on page 16.2. 

The graphic format, color, size and type­
faces used on the sign are to be repro­
duced exactly as specified below. The title 

Legend Group 1 :  Standard two-line 
title "Safety is a Job Requirement", 
with (8" od.) Safety Green First Aid 
logo. Color: To match PMS 347 
Typeface: 3" Helvetica Bold 
Color: Black 

Legend Group 2: One- to two-line 
project title legend describes the 
work being done under this 
contract and name of host project. 
Color: Black 
Typeface: 1.5" Helvetica Regular 
Maximum line length: 42" 

Legend Group 3: One- to two-line 
identification: name of prime 
contractor and city, state address. 
Color: Black 
Typeface: 1.5" Helvetica Regular 
Maximum line length: 42" 

Legend Group 4 :  Standard safety 
record captions as shown. 
Color: Black 
Typeface: 1.25" Helvetica Regular 

Replaceable numbers are to be 
mounted on white .060 aluminum 
plates and screw-mounted to 
background. 
Color: Black 
Typeface: 3" Helvetica Regular 
Plate size: 2.5" x .5" 

All typography is flush left and rag 
right, upper and lower case with 
initial capitals only as shown. 
Letter- and word-spacing to follow 
Corps standards as specified in 
Appendix D. 

'225:= 

2'2b := 
4 

1875 := 
;, 

1815 ,__ 
3 

18/!, � 

3875 

131 

I-

31?"' 1

� 

8 7'i 

Safety Performance Sign 

with First Aid logo in the top section of 
the sign, and the performance record cap­
tions are standard for all signs of this type. 
Legend Groups 2 and 3 below 
identify the project and the contractor and 
are to be placed on the sign as shown. 

Safety record numbers are mounted on 
individual metal plates and are screw­
mounted to the background to allow for 

31 

16.3 

daily revisions to posted safety perfor­
mance record. 

Special applications or situations not 
covered in these guidelines should be 
referred to the Districl/Division sign 
coordinator. 

Safety is a Job a, 
Requirement 

Public Use Area Development, Stage IV 
Osage River Basin 
Pacific Marine Construction Corporation 
Galveston, Texas 

T his proiect has 
operated: 

Sign 
T ype 
CID-02 

2 5

Legend 
Size 
various 

56 

56 

0 

Days without a 
lost time 1n1ury 

Total days worked 
on this contract 

Lost time 
m1uries 

Pl 17 

Panel 
Size 
4" X 4" 

2" 

Post 
Size 
4" X 4" 

4 fl7:; 

41375 

3 

Specification 
Code 
HDO-3 

Mounting 
Height 
48" 

Color 
Bkg/Lgd 
WH/BK-GR 

L--------L-------'---------' 
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All Construction Project Identification signs 
and Safety Performance signs are to be 
fabricated and installed as described 
below. The signs are to be erected at a 
location designated by the contracting of­
ficer and shall conform to the size, format, 
and typographic standards shown on 

The sign panels are to be fabri­
cated from .75" High Density Over­
lay Plywood. Panel preparation to 
follow HDO specifications provided 
in Appendix B. 

Sign graphics to be prepared on a 
white non-reflective vinyl film with 
positionable adhesive backing. 

All graphics except for the Com­
munications Red background with 
Corps signature on the project 
sign are to be die-cut or computer­
cut non-reflective vinyl, pre-spaced 
legends prepared in the sizes and 
typefaces specified and applied to 
the background panel following 
the graphic formats shown on 
pages 16.2-3. 

The 2' x 4' Communications Red 
panel (to match PMS-032) with 
full Corps signature (reverse ver­
sion) is to be screen printed on 
the white background. Identifica­
tion of the District or Division may 
be applied under the signature 
with white cut vinyl letters pre­
pared to Corps standards. Large 
scale reproduction artwork for the 
signature is provided on page 4. 8 
(photographically enlarge from 
6.875" to 10.5"). 

Drill and insert six (6) .375" T-nuts 
from the front face of the HDO 
sign panel. Position holes as 
shown. Flange of T-nut to be flush 
with sign face. 

Apply graphic panel to prepared 
HDO plywood panel following 
manufacturers' instructions. 

Sign uprights to be structural 
grade 4" x 4" treated Douglas Fir 
or Southern Yellow Pine, No.1 or 
better. Post to be 12' long. Drill 
six (6) .375" mounting holes in 
uprights to align with T-nuts in sign 
panel. Countersink (.5") back of 
hole to accept socket head cap 
screw (4" x .375"). 

Assemble sign panel and uprights. 
lmbed assembled sign panel and 
uprights in 4' hole. Local soil con­
ditions and/or wind loading may 
require bolting additional 2" x 4" 
struts on inside face of uprights to 
reinforce installation as shown. 

Fabrication and Mounting Guidelines 16.4 

pages 16.2-3. Detailed specifications for 
HOO plywood panel preparation are pro­
vided in Appendix B. 

Shown below the mounting diagram is 
a panel layout grid with spaces provided 
for project information. Photocopy this 
page and use as a worksheet when pre­
paring sign legend orders. 

Construction Project Sign 
Legend Group 1: Corps Relationship 

l I I I I I I I I I I I I I I I I I I I I I I
2. '-'-�'-'-��'-'-�'-'-�--'-.L..L.....L..L...L.�--' 

Legend Group 2: Division/District Name 

l '-'--'---......_�_._.,___.__..___......__,_,'-'-..._._�.,__,__,_,� 
2 ................... _._�_..___ ......... ����'-'-���� 

Legend Group 3: Project Title 

l 
2. ,_,_...,_.L...L._.__._._.,__,__,_,......_��.L..L.....L..� 
3 ..... I .,_,.,_, .L.I .L.I _,_,_,__,_,__,_,_,_., ..... ,c...1L...L..I .,_, .L.I .L.I .L.I _,_, .... , ............... 

Legend Group 4: Facility Name 

For additional information on the proper 
method to prepare sign panel graphics, 
contact the District sign coordinator. 

4& 

I-

4& 

L-

l ,_,_...,_.'-'-_.__._._.,__,__..___......__,_,�.,__,__._.,__,__,_,'-'-..._.__._.,__,_...,_.'-'-_.__._,_.,__,__,_,......__.__._. 
2. �I�·�·�·�·�·�·�•�·�·�·�·�·�·�·�·�·�, ..... , ..... , .......... ��'--'-��·�,�·�,�,�·�·�·�·�·�·�·�· I 

Legend Group Sa: Contractor/A&E 

1. 
2 ................... _._..._.__..___......_��.L..L�'-'-�� ........ �� 
3. ,_,_...,_.L...L._.__._,_.,__,__..___......_...,.....'-'-......... -'--L...L-'---'-'-� 

4 ..... I ���L...L..���L...L..���L...L..�� 

5. '-'--'-''-'-.,__,__._.,__,__,_,�.,__,_�.,___.__..___......_.,__,_�� 

Safety Performance Sign 
Legend Group 1: Project Title 

1. I, I I I I I I I I I I I I I I I

Legend Group Sb: Contractor/A&E 

1. 
2. '-'--'-''-'-.,__,_--'-�--'--'���.L..L....L..'-'-�'-'-� 
3. ,_,_...,_.'-'-.,__,__._.,__,__,_,......_�'-'-.L..L....L..L...L.-'-''-'-� 
4. '-'-�'-'-.L..L�'-'-��.,__,_�.,__,__..___.,__,_���
5. '-'-��.,__,__._.,__,_...,_.�..._._�.,__,__..___.,__,__,_,�� 

2. L...L...,_.L...L._.__._,_.,___.__..___......__,_,'-'-.,__,_-'--.,__,_...,_.'-'-......... _,_.,__,_...,_.L...L._.__,_,_.,__,___,__,......__.__._. 

Legend Group 2: Contractor/A&E 

1. 
2. IL...L..-L.L...L...L...L...L...L..L..L...L.L...L...L..L...L..L__,___,_....._._._.___,__,L...L..-L.L..L.L...L...L...L...L..L..L..L...L.L...L......., 
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1

Gap Closures at Pump Station #3, 
Interim Protection Plan, Phase 1

U.D.H. Builders, Inc.
Baton Rouge, Louisiana

Safety is a Job
Requirement

This project started 3 5 0 4
Date since last
Lost time accident 

Total lost time injuries 0

3” 3” 3”31” 8”

6”

4.5”

4.875”

10.5”

2.25”

2.25”

3”

5”

3”

4.875” 4.875”

4.5”

4.875”

3”

3” 21” 24”

o

o

o

o

o

o

2.5”2.5”1.25”2.5”

.75”

.75”

3”

(NOT TO SCALE)
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SECTION 01 45 00.15 10

RESIDENT MANAGEMENT SYSTEM CONTRACTOR MODE (RMS CM)

PART 1   GENERAL

1.1   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for providing and 
maintaining a Resident Management System as described herein.  All costs 
for the work covered under this section shall be distributed throughout the 
existing bid items.

1.2   CONTRACT ADMINISTRATION

The Government will use the Resident Management System (RMS) to assist in 
its monitoring and administration of this contract.  The Government 
accesses the system using the Government Mode of RMS (RMS GM) and the 
Contractor accesses the system using the Contractor Mode (RMS CM).  The 
term RMS will be used in the remainder of this section for both RMS GM and 
RMS CM.  The joint Government-Contractor use of RMS facilitates electronic 
exchange of information and overall management of the contract.  The 
Contractor shall access RMS to record, maintain, input, track, and 
electronically share information with the Government throughout the 
contract duration in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Closeout
Import/Export of Data

The Government is working on transitioning from RMS to the new Construction 
Management Platform (CMP).  The Contractor must be prepared to transition 
from the RMS to the CMP at any time throughout the contract duration.  The 
Contractor's obligation to transition from the RMS to the CMP is a 
requirement of this contract.  Therefore, there will be no additional time 
or increase in contract cost to complete this transition.  In the event of 
the transition during the contract duration, RMS project information will 
be migrated to CMP by the Government and available in the CMP.  After the 
transition, the Contractor must utilize the CMP to perform all contract 
administration functions previously required in RMS.  After the transition, 
"RMS" and "CMP" will be synonymous for all "Resident Management System" and 
"RMS" references throughout the contract.  Online training for the CMP will 
be made available to the Contractor.

1.2.1   Correspondence and Electronic Communications

For ease and speed of communications, the Contractor shall exchange 
correspondence and other documents in electronic format to the maximum 
extent feasible.  Some correspondence, including pay requests and payrolls, 
are also to be provided in paper format with original signatures.  Paper 
documents will govern, in the event of discrepancy with the electronic 
version.
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1.2.2   Other Factors

Other portions of this document have a direct relationship to the reporting 
accomplished through RMS.  Particular attention is directed to Contract 
Clause 52.236-15 "Schedules for Construction Contracts"; Contract Clause 
52.232-27 "Prompt Payment for Construction Contracts"; Contract Clause 
52.232-5 "Payments Under Fixed-Price Construction Contracts"; Section 
01 33 00 SUBMITTAL PROCEDURES; and Section 01 35 26 GOVERNMENTAL SAFETY 
REQUIREMENTS.

1.3   RMS SOFTWARE

RMS is a web-based application.  The Contractor shall download, install, 
and be able to utilize the latest version of the RMS software within 7 
calendar days of issuance of the Notice to Proceed.  RMS software, system 
requirements, user manuals, access and installation instructions, program 
updates, and training information are available from the RMS website 
(http://rms.usace.army.mil).  The Government and the Contractor will have 
different access authorities to the same contract database through RMS.  
The common database will be updated automatically each time a user 
finalizes an entry or change.

1.4   CONTRACT DATABASE - GOVERNMENT

The Government will enter the basic contract award data in RMS prior to 
granting the Contractor access.  The Government entries into RMS will 
generally be related to submittal reviews, correspondence status, and 
Quality Assurance (QA) comments, as well as other miscellaneous 
administrative information.

1.5   CONTRACT DATABASE - CONTRACTOR 

Contractor entries into RMS establish, maintain, and update data throughout 
the duration of the contract.  Contractor entries generally include prime 
and subcontractor information, daily reports, submittals, RFI's, schedule 
updates, and payment requests.  RMS includes the ability to import 
attachments and export reports in many of the modules, including 
submittals.  The contractor responsibilities for entries in RMS typically 
include the following items: 

1.5.1   Administration

1.5.1.1   Contractor Information

The Contractor shall enter all current Contractor administrative data and 
information into RMS within 7 calendar days of receiving access to the 
contract in RMS.  This includes, but is not limited to, Contractor's name, 
address, telephone numbers, management staff, and other required items.

1.5.1.2   Subcontractor Information

The Contractor shall enter all missing subcontractor administrative data 
and information into RMS CM within 7 calendar days of receiving access to 
the contract in RMS or within 7 calendar days of the signing of the 
subcontractor agreement for agreements signed at a later date.  This 
includes name, trade, address, phone numbers, and other required 
information for all subcontractors.  A subcontractor is listed separately 
for each trade to be performed.
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1.5.1.3   Correspondence

The Contractor shall identify all Contractor correspondence to the 
Government with a serial number.  The Contractor shall prefix 
correspondence initiated by the Contractor's site office with "S" and shall 
prefix letters initiated by the Contractor's home (main) office with "H".  
Letters shall be numbered starting from 0001 (e.g., H-0001 or S-0001).  The 
Government's letters to the Contractor will be prefixed with "C" or "RFP".

1.5.1.4   Equipment 

The Contractor shall enter and maintain a current list of equipment planned 
for use or being used on the jobsite, including the most recent and planned 
equipment inspection dates.

1.5.1.5   Reports

The Contractor shall track the status of the project utilizing the reports 
available in RMS.  The value of these reports is reflective of the quality 
of the data input.  These reports include the Progress Payment Request 
worksheet, Quality Control (QC) comments, Submittal Register Status, and 
Three-Phase Control worksheets.

1.5.1.6   Request For Information (RFI)

The Contractor shall create and track all Requests For Information (RFI) in 
the RMS Administration Module for Government review and response.

1.5.2   Finances

1.5.2.1   Pay Activity Data

The Contractor shall develop and enter a list of pay activities.  The sum 
of pay activities equals the total contract amount, including 
modifications.  Each pay activity must be assigned to a Contract Line Item 
Number (CLIN).  The sum of the activities assigned to a CLIN equals the 
amount of each CLIN.

1.5.2.2   Payment Requests

The Contractor shall prepare all progress payment requests using RMS and 
shall update the work completed under the contract at least monthly, 
measured as percent or as specific quantities.  After the update, the 
Contractor shall generate a payment request and prompt payment 
certification using RMS.  The Contractor shall submit the signed prompt 
payment certification and payment request as well as supporting data either 
electronically or by hard copy.  Unless waived by the Contracting Officer, 
a signed paper copy of the approved payment certification and request is 
also required and will govern in the event of discrepancy with the 
electronic version.

1.5.3   Quality Control (QC)

The contractor shall identify in his/her Contractor Quality Control Plan 
persons assigned as CQC System Manager and Alternate CQC System Manager.  
These individuals, within the onsite work organization, shall be 
responsible for overall management of CQC and have the authority to act in 
all CQC matters for the contractor. The CQC System Manager shall be a 

SECTION 01 45 00.15 10  Page 4

W912P826BA052 
Page 127 of 242



Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

construction person with a minimum of 3 years (full time) experience in 
related equivalent work. This CQC System Manager shall be on the site at 
all times during construction and shall be employed by the prime 
contractor. The CQC System Manager may not have any other duties than 
quality control. When the alternate for the CQC System Manager is 
activated, he shall also have no other duties other than quality control.

1.5.3.1   Quality Control (QC) Reports

The Contractor's Quality Control (QC) Daily Report in RMS is the official 
report.  The Contractor can use other supplemental formats to record QC 
data, but information from any supplemental formats are to be consolidated 
and entered into the RMS QC Daily Report.  Any supplemental information may 
be entered into RMS as an attachment to the report.  QC Daily Reports must 
be finalized and signed in RMS within 24 hours after the date covered by 
the report.  The Contractor shall provide the Government a printed signed 
copy of the QC Daily Report, unless waived by the Contracting Officer.

1.5.3.2   Deficiency Tracking

The Contractor shall use the QC Daily Report Module to enter and track 
deficiencies.  Deficiencies identified and entered into RMS by the 
Contractor or the Government will be sequentially numbered with a QC or QA 
prefix for tracking purposes.  The Contractor shall enter each deficiency 
into RMS the same day that the deficiency is identified and shall monitor, 
track, and resolve all QC and QA entered deficiencies.  A deficiency is not 
considered to be corrected until the Government indicates concurrence in 
RMS.

1.5.3.3   Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in RMS.  Worksheets for the 
three-phase control meetings are generated within RMS.

1.5.3.4   Labor and Equipment Hours

The Contractor shall enter labor and equipment exposure hours on a daily 
basis and shall roll up the labor and equipment exposure data into a 
monthly exposure report.

1.5.3.5   Accident/Safety Reporting

Both the Contractor and the Government enter safety related comments in RMS 
as a deficiency.  The Contractor shall monitor, track, and show resolution 
for safety issues in the QC Daily Report area of the RMS QC Module.  In 
addition, the Contractor shall follow all reporting requirements for 
accidents and incidents as required in EM 385-1-1, Section 01 35 26 
GOVERNMENTAL SAFETY REQUIREMENTS, and as required by any other applicable 
Federal, State or local agencies.

1.5.3.6   Definable Features of Work

The Contractor shall enter each feature of work into the RMS QC Module.  A 
feature of work may be associated with a single or multiple pay activities; 
however, a pay activity is only to be linked to a single feature of work.
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1.5.3.7   Activity Hazard Analysis

The Contractor shall import activity hazard analysis electronic document 
files into the RMS QC Module utilizing the document package manager.

1.5.4   Submittal Management

The Contractor shall enter all current submittal register data and 
information into RMS within 7 calendar days of receiving access to the 
contract in RMS.  The information shown on the submittal register in 
Section 01 33 00 SUBMITTAL PROCEDURES will already be entered into the RMS 
database when access is granted.  The Contractor shall group electronic 
submittal documents into transmittal packages to send to the Government, 
except very large electronic files, samples, spare parts, mock ups, color 
boards, or where hard copies are specifically required.  The Contractor 
shall track transmittals and update the submittal register in RMS on a 
daily basis throughout the duration of the contract.  The Contractor shall 
submit hard copies of all submittals unless waived by the Contracting 
Officer.

1.5.5   Schedule

The Contractor shall enter and update the contract project schedule in RMS 
by either manually entering all schedule data or by importing the Standard 
Data Exchange Format (SDEF) file.

1.5.6   Closeout

Closeout documents, processes and forms are managed and tracked in RMS by 
both the Contractor and the Government.  The Contractor shall ensure that 
all closeout documents are entered, completed, and documented within RMS.

1.6   IMPLEMENTATION

Use of RMS as described in the preceding paragraphs is mandatory.  The 
Contractor shall ensure that sufficient resources are available to maintain 
contract data within the RMS system.  RMS is an integral part of the 
Contractor's required management of quality control.

1.7   NOTIFICATION OF NONCOMPLIANCE

The Contractor shall take corrective action within 7 calendar days after 
receipt of notice of RMS non-compliance by the Contracting Officer.

PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION (Not Used)

        -- End of Section --
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SECTION 01 57 20.00 10

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   SCOPE

The work covered by this section consists of furnishing all labor, 
materials, equipment and performing all work required for protection of 
fish and wildlife resources and for the prevention of environmental 
pollution during and as a result of dredging operations and related 
activities, except for those measures set forth in other technical portions 
of the specifications.

1.2   DEFINITIONS

1.2.1   Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical, 
or biological elements or agents which adversely affect human health or 
welfare; unfavorably alter ecological balances of importance to human life; 
affect other species of importance to humankind; or degrade the environment 
aesthetically, culturally and/or historically.

1.2.2   Environmental Protection

Environmental protection is the prevention/control of pollution and habitat 
disruption that may occur to the environment during construction.  The 
control of environmental pollution and damage requires consideration of 
land, water, and air; biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous and liquid 
waste; radiant energy and radioactive material as well as other pollutants.

1.2.3   Protection of Fish and Wildlife

a.  monitoring and keeping under control construction activities to 
minimize interference with, disturbance to and damage of fish and 
wildlife; and

b.  providing sea turtle monitoring/protection equipment and observers 
(if required).

1.3   GENERAL REQUIREMENTS

Minimize environmental pollution and damage that may occur as the result of 
construction operations.  The environmental resources within the project 
boundaries and those affected outside the limits of permanent work must be 
protected during the entire duration of this contract.  Comply with all 
applicable environmental Federal, State and local laws and regulations.   
Any delays resulting from failure to comply with environmental laws and 
regulations will be the Contractor's responsibility.

1.4   SUBCONTRACTORS

The Contractor shall be responsible for ensuring that all subcontractors 
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comply with these environmental clauses.

1.5   MEASUREMENT AND PAYMENT

If the Contractor is assigned to a Secondary Dredging Region, Option Item 
"NMFS-Approved Protected Species Observers", Option Item "Sea Turtle and 
Sturgeon Trawling and Relocation", and Option Item "Mobilization and 
Demobilization of Sea Turtle and Sturgeon Trawling and Relocation" may be 
exercised.

1.5.1   Environmental Protection and Sea Turtle Monitoring/Protection 
Equipment

No separate measurement or payment will be made for environmental 
protection and sea turtle monitoring/protection equipment.  All costs for 
environmental protection requirements and sea turtle monitoring/protection 
equipment shall be included in the contract unit price per hour in the 
"Dredging" and "Option Dredging".  The sea turtle monitoring/protection 
equipment is considered to be part of the dredge plant and the cost for 
such items shall be distributed accordingly.

1.5.2   Option Item: NMFS-Approved Protected Species Observers

A NMFS-Approved Protected Species Observer shall be on the dredge at all 
times while it's working.  NMFS-Approved Protected Species Observers will 
be measured by the day.  A day is defined as a 24-hour period beginning at 
0000 hours and ending at 2400 hours of continuous observation.  If the 
dredge is down due to delays caused by others or weather, the Contractor 
will be given up to 48 hours of Protected Species Observer days per 
occurrence.  All costs for NMFS-Approved Protected Species Observers 
(including the observers, accommodations and meals for the observers, 
transportation of injured sea turtles and transportation of the observers, 
etc) shall be included in the contract unit price per day in the 
"NMFS-Approved Protected Species Observers" option item on the bidding 
schedule.  Price and payment shall constitute full compensation for 
"NMFS-Approved Protected Species Observers".

1.5.3   Option Item: Sea Turtle and Sturgeon Trawling and Relocation

Sea turtle and sturgeon trawling and relocation will be measured by the 
day.  A day is defined as a 24-hour period beginning at 0000 hours and 
ending at 2400 hours of continuous trawling and relocation.  If the dredge 
is down due to delays caused by others or weather, the Contractor will be 
given up to 48 hours of Sea Turtle and Sturgeon Trawling and Relocation 
days per occurrence.  All costs for sea turtle and sturgeon trawling and 
relocation (including all costs for furnishing labor, equipment, fuel, oil, 
materials, supplies, etc) shall be included in the contract unit price per 
day in the "Sea Turtle and Sturgeon Trawling and Relocation" option item on 
the bidding schedule.  Price and payment shall constitute full compensation 
for "Sea Turtle and Sturgeon Trawling and Relocation".

Sea turtle and sturgeon trawling and relocation shall be performed as 
described in the paragraph entitled "Sea Turtle and Sturgeon Trawling and 
Relocation".  No payment will be made for sea turtle and sturgeon trawling 
and relocation when the trawler's net tears, when trawling equipment 
breakdown is such that the trawler cannot operate as required, or when the 
trawler cannot operate due to weather.  Payment will resume when trawling 
operations recommence.
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1.5.4   Option Item: Mobilization and Demobilization of Sea Turtle and 
Sturgeon Trawling and Relocation

All costs for mobilization and demobilization of sea turtle and sturgeon 
trawling and relocation (including all costs for furnishing labor, 
equipment, fuel, oil, materials, supplies, etc) shall be included in the 
contract job price in the "Mobilization and Demobilization of Sea Turtle 
and Sturgeon Trawling and Relocation" option item on the bidding schedule.  
Price and payment shall constitute full compensation for "Mobilization and 
Demobilization of Sea Turtle and Sturgeon Trawling and Relocation".

1.6   REPORTS

1.6.1   Implementation and Reporting

Within 120 hours after receiving Notice to Proceed, the Contractor shall 
submit, in writing, proposals for environmental pollution control, disposal 
of debris and trash, and an Environmental Protection Plan.

When directed by the Contracting Officer to a Secondary Dredging Region, 
the Contractor shall re-submit the protected species portion of the 
Environmental Protection Plan applicable to that region. 

1.6.2   Reporting of Pollution Spills (33 CFR 153.203)

If an oil spill or chemical release occurs during the performance of this 
contract, the Contractor shall contact the National Response Center at 
1-800-424-8802, as soon as possible.  If telephone communications are not 
possible, the nearest US Coast Guard office may be contacted by radio to 
report the spill.  The Contractor shall comply with the instructions from 
the responding agency concerning containment and cleanup of the spill, and 
shall provide the Contracting Officer with a complete written report of the 
incident.

1.6.3   Trawling Report

Immediately after completing each day of relocation trawling, the 
Contractor shall notify the environmental point of contact, for the 
particular District the work is being performed, to convey the results of 
the trawl.  The environmental point of contacts are listed in paragraph 
entitled "Sea Turtle Sightings".  The results of each trawl shall be 
recorded on the Sea Turtle Trawling Report appended to the end of this 
section.  In addition to the reporting requirements listed in Section 
35 20 23.23, paragraph entitled "NMFS-Approved Protected Species Observer 
Reports", the Sea Turtle Trawling Report shall be furnished by the 
Contractor to the environmental point of contact for the particular 
District the work is being performed.  Following completion of the project, 
a copy of the Contractor's log regarding sea turtles shall be forwarded to 
the environmental point of contact for the particular District the work is 
being performed and the Administrative Contracting Officer within ten 
working days.

1.7   ENVIRONMENTAL PROTECTION PLAN

The Contractor shall establish and maintain a plan for environmental 
protection, to assure compliance with contract specifications.  The 
Contractor shall also maintain records of environmental protection for all 
dredging operations, including but not limited to the following:
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a.  Environmental pollution control plan;

b.  Applicable Federal, State, and Local pollution control regulations;

c.  Air Pollution - dust, smoke, noise, etc.;

d.  Water Pollution - disposal of water, oil, etc.;

e.  Land Pollution - debris disposal, restoration of temporary 
construction sites, etc.;

f.  Training course for employees;

g.  Environmental Protection Plan - protected species requirements, etc;

h.  Corrective actions taken; and

i.  Environmental Protection - Fish and Wildlife.

1.8   APPLICABLE REGULATIONS

In order to prevent, and to provide for abatement and control of any 
environmental pollution arising from construction activities in the 
performance of this contract, the Contractor and his/her subcontractors 
shall comply with all applicable Federal, State and Local laws, and 
regulations concerning environmental pollution control and abatement.

1.9   ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

See Section 01 30 00, paragraph entitled "Rights-of-Way", for a deviation 
from the Government furnished drawings, plates or specifications (e.g., 
proposed borrow, disposal areas, staging areas, alternate access route, 
etc.).

1.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor, in writing, of any 
noncompliance with the environmental clauses and the corrective action to 
be taken.  Such notice, when delivered to the Contractor or the 
Contractor's authorized representative at the site of work, shall be deemed 
sufficient for this purpose.  If the Contractor fails or refuses to comply 
promptly, the Contracting Officer may issue an order stopping all or part 
of the work, until satisfactory corrective action has been taken.  No part 
of time lost due to such a stop order shall be made the subject of a claim 
for time extensions or for excess costs or damages by the Contractor.

PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION

3.1   JANITOR SERVICES

The Contractor shall furnish daily janitorial services for the dredge and 
attendant plant during the entire life of the contract.  The bathroom 
facilities shall be kept clean and sanitary at all times.  Facilities for 
the storage, preparation and serving of food will likewise be kept clean 
and sanitary.  Services shall be performed at such a time and in such a 
manner to least interfere with operations and need only be accomplished 
when the facilities are in daily use.
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3.2   DISCOVERY OF ARCHAEOLOGICAL REMAINS AND ARTIFACTS

3.2.1   Discovery of Archaeological Remains and Artifacts

If during the course of work, terrestrial and/or submerged resources (e.g., 
shipwrecks), archaeological artifacts (prehistoric or historic), unmarked 
graves, burials, human remains, or items of cultural patrimony are 
discovered, all work must stop immediately within a 350 ft radius buffer 
zone around the point of discovery unless there is reason to believe that 
the area of the discovery may extend beyond in which case the buffer zone 
will be expanded appropriately.  The Contractor shall take all reasonable 
measures to avoid or minimize harm to the finds.  Upon discovery, the 
Contractor shall inform the Government Inspector and Contracting Officer's 
Representative.  The Contractor shall not proceed with work in the buffer 
zone until CEMVN Historic Preservation (HP) staff completes consultation 
with the State Historic Preservation Offices (SHPO), unless notified 
otherwise by the Government.

3.2.2   Louisiana Unmarked Human Burial Sites Preservation Act

Should the Government, Contractor, or Subcontractor encounter (or who knows 
or has reason to know that they have inadvertently) discovered unmarked 
graves (which may include shipwrecks), human remains, burials, funerary 
objects, sacred objects, or objects of cultural patrimony, all work must 
stop immediately within a 350 ft radius buffer zone around the point of 
discovery unless there is reason to believe that the area of the discovery 
may extend beyond in which case the buffer zone will be expanded 
appropriately.  Discovery of remains and artifacts described herein 
requires action by both the Contractor and CEMVN to comply with the 
Louisiana Unmarked Human Burial Sites Preservation Act (R.S. 8:671 et 
seq.), Native American Graves Protection and Repatriation Act (25 U.S.C. 
§3001-3013, 18 U.S.C. § 1170), and the Archaeological Resources Protection 
Act of 1979 (16 U.S.C. §470aa - 470mm).

(1) The Contractor shall notify the law enforcement agency of the 
jurisdiction where the remains are located within 24 hours of the 
discovery.

(2) The Contractor shall provide telephone notification of the 
inadvertent discovery within 24 hours, with written confirmation, to 
the Louisiana Division of Archaeology, Government Inspector, and 
Contracting Officer's Representative.

(3) The Contractor shall not proceed with work in the buffer zone until 
CEMVN HP completes consultation with the SHPO, Tribe(s), and other 
parties that may have an interest in the discovery.

(4) The Government will implement measures to protect the discovery 
from theft and vandalism.  Any human remains or other items in the 
immediate vicinity of the discovery must not be removed or otherwise 
disturbed.  The Government will take immediate steps, if necessary, to 
further secure and protect inadvertently discovered human remains, 
burials, funerary objects, sacred objects, or objects of cultural 
patrimony, as appropriate, including stabilization, or covering the 
find location.

SECTION 01 57 20.00 10  Page 7

W912P826BA052 
Page 136 of 242



Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

3.3   PROTECTION OF WATER RESOURCES

3.3.1   Contamination of Water

The Contractor shall not pollute any body of water with fuels, oils, 
bitumens, calcium chlorides, herbicides, insecticides, other materials 
harmful to fish, shellfish, or wildlife or with materials that may be a 
detriment to outdoor recreation.  The redistribution or reinjection of 
pollutants pre-existing in dredged material or river water will not be 
considered as pollution caused by the Contractor.

3.3.2   Water Quality Monitoring

The Contractor shall assist the Government, using available on site plant 
and manpower, in monitoring the water quality aspects of the dredging and 
disposal operations.

3.4   DISPOSAL OF MATERIALS

a.  The Contractor shall provide daily trash collection and cleanup of 
the dredge and attendant plant.

b.  Disposal locations for waste materials, effluents, trash, garbage, 
oil, grease, chemicals, etc., shall be such that harmful debris will 
not enter the waterway adjacent wetlands, or the disposal areas; 
prevent the use of the area for recreation; or present a hazard to 
wildlife.  Debris disposal shall be in accordance with applicable 
Federal, State and Local regulations and shall be performed in a manner 
approved by the Contracting Officer.

3.5   MAINTENANCE OF POLLUTION CONTROL FACILITIES

During the life of this contract, the Contractor shall maintain all 
facilities constructed for pollution control for as long as the operations 
creating the particular pollutant are being carried out, or until the 
material concerned has become stabilized to the extent that pollution is no 
longer being created.  Early in the contract period the Contractor shall 
conduct a training course that will emphasize all phases of environmental 
protection.  This course shall involve all Contractor personnel working on 
the contract.  The Contractor shall notify the Contracting Officer of the 
scheduled time for this course so that the Contracting Officer's 
representative can attend.

3.6   PROTECTION OF FISH AND WILDLIFE

The Contractor shall keep construction activities under surveillance, 
management, and control to minimize interference with, disturbance to, and 
damage of fish and wildlife.  Species that require specific attention, 
along with measures for their protection, shall be listed in the 
Contractor's Environmental Protection Plan.  Species including, but not 
limited to the following sea turtle species: the kemp's ridley 
(Lepidochelys kempii), loggerhead (Caretta caretta), green sea turtle 
(Chelonia mydas) and the West Indian manatee shall be listed in the 
Contractor's Environmental Protection Plan.  The submitted Environmental 
Protection Plan must be approved by the Contracting Officer prior to the 
start of construction activities.
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3.6.1   Pump Operation

To minimize the potential of intercepting fish and wildlife, every effort 
shall be made to minimize pump operation while the dragheads are suspended 
in the water column including but not limited to the following:

a.  When initiating dredging, suction through the dragheads shall be 
allowed just long enough to prime the pumps, then the dragheads must be 
placed firmly on the bottom.

b.  When lifting the dragheads from the bottom, suction through the 
dragheads shall be allowed just long enough to clear the lines, then 
must cease.

c.  Pumping water through the dragheads shall cease while maneuvering 
or during travel to/from the disposal area.

d.  Raising the dragheads off the bottom to increase suction velocities 
is not acceptable.  The primary adjustment for providing additional 
mixing water to the suction line shall be through water intake ports on 
top of the draghead.  When dredging in regions which require equipment 
as described in paragraph entitled "Additional Sea Turtle 
Requirements", the act of placing a draghead on the bottom is a primary 
cause of sea turtle takes because it causes the sea turtle to be 
trapped directly beneath the draghead.  The primary adjustment for 
providing additional mixing water to the suction line shall be through 
water intake ports on top of the draghead as described in Section 
35 20 23.23, paragraph entitled "Dredge Plant", subparagraph f.

e.  During turning operations the pumps must either be shut off or 
reduced in speed to the point where no suction velocity or vacuum 
exists.

3.7   ENDANGERED SPECIES PROTECTION

3.7.1   Sea Turtle Considerations

a.  The Contractor shall instruct all Contractor personnel associated 
with the project of the potential presence of sea turtles and the need 
to avoid contact with these animals.  All Contractor personnel shall be 
advised that there are civil and criminal penalties for harming, 
harassing or killing sea turtles, which are protected under the 
Endangered Species Act of 1973.

b.  The Contractor shall be held responsible for any sea turtle harmed, 
harassed or killed as a result of construction activities not conducted 
in accordance with these specifications.

c.  Prior to the commencement of dredging and throughout the dredging 
operations, the Government Inspector will inspect specific sea turtle 
requirements.  The list of inspections that the Government Inspector 
will perform is on a sea turtle inspection checklist as described in 
the paragraph entitled "USACE Sea Turtle Inspection Checklist for 
Hopper Dredges" attached at the end of this section.  Any deficiencies 
found by the Government Inspector will be handled as described in the 
paragraph entitled "Notification of Noncompliance".
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3.7.2   Manatee Considerations

The West Indian manatee may be present in the project vicinity.  The 
Contractor shall instruct all personnel associated with the project of the 
potential presence of manatees in the area and the need to avoid collisions 
with these animals.  All construction personnel shall be advised that there 
are civil and criminal penalties for harming, harassing or killing 
manatees.  Manatees are protected under the Marine Mammal Protection Act of 
1972, and the Endangered Species Act of 1973.  The Contractor shall be held 
responsible for any manatee harmed, harassed or killed as a result of 
construction activities not conducted in accordance with these 
specifications.

Manatee Signs.  Prior to commencement of construction, each vessel involved 
in construction activities shall display at the vessel control station or 
in a prominent location, visible to all employees operating the vessel, a 
temporary sign at least 8.5-inch by 11-inch reading, "CAUTION:  MANATEE 
HABITAT/IDLE SPEED IS REQUIRED IN CONSTRUCTION AREA."  In the absence of a 
vessel, a temporary three foot by four foot sign reading "CAUTION: MANATEE 
AREA" shall be posted adjacent to the issued construction permit.  A second 
temporary sign measuring 8.5-inch by 11-inch reading "CAUTION: MANATEE 
HABITAT.  EQUIPMENT MUST BE SHUTDOWN IMMEDIATELY IF A MANATEE COMES WITHIN 
50 FEET OF OPERATION" shall be posted at the dredge operator control 
station and at a location prominently adjacent to the issued construction 
permit.  The Contractor shall remove the signs upon completion of 
construction.

a.  Special operating conditions if manatees are present in the project 
area.

(1) If a manatee(s) is sighted within 100 yards of the project 
area, all appropriate precautions shall be implemented by the 
Contractor to ensure protection of the manatee.  These precautions 
shall include the operation of all moving equipment no closer than 
50 feet of a manatee.  If a manatee is closer than 50 feet to 
moving equipment or the project area, the equipment shall be shut 
down and all construction activities shall cease to ensure 
protection of the manatee.  Construction activities shall not 
resume until the manatee has departed and the 50-foot buffer has 
been reestablished.

(2) If a manatee(s) is sighted in the project area, all vessels 
associated with the project shall operate at "no wake/idle" speeds 
at all times, and vessels will follow routes of deep water 
whenever possible, until the manatee has departed the project 
area.  Boats used to transport personnel shall be shallow-draft 
vessels, preferably of the light-displacement category, where 
navigational safety permits.

(3) If siltation barriers are used, they will be made of material 
in which manatees cannot become entangled, are properly secured, 
and are regularly monitored to avoid manatee entrapment.

b.  Manatee Sighting Reports.  Any sightings of manatees or collisions 
with a manatee shall be immediately reported to the Corps of 
Engineers.  The points of contact within the Corps of Engineers will be 
the Administrative Contracting Officer and Mr. Jeff Corbino, PHONE 
(504) 862-1958, EMAIL: Jeffrey.M.Corbino@usace.army.mil.
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3.8   SEA TURTLE SIGHTINGS

a.  As a result of consultation under Section 7 of the Endangered 
Species Act of 1973, as amended, the U.S. Army Corps of Engineers has 
agreed to report any sea turtle activity to the NMFS.  This reporting 
requirement is extended to contractors working for the U.S. Army Corps 
of Engineers.  The Contractor shall notify the environmental personnel 
(point of contact), listed below for the particular District the work 
is being performed in of any sightings, collisions with, injuries or 
killing of sea turtles by telephone within 12 hours of the action.  The 
notification should include the number and species of sea turtles (if 
known) impacted and the time the activity occurred.

New Orleans District
Mr. Jeff Corbino
Phone: 504-862-1958
Email: Jeffrey.M.Corbino@usace.army.mil

Galveston District
Ms. Lisa Finn
Phone: 409-766-3949
Email: Lisa.M.Finn@usace.army.mil

Mobile District
Ms. Angelia Lewis
Phone: (251) 694-4105
Email: Angelia.V.Lewis@usace.army.mil

b.  If the Contractor's personnel observe any sea turtles in the 
vicinity of the work site, such sightings shall be promptly reported to 
the Government Inspector/Contracting Officer's Representative and to 
the NMFS-Approved Protected Species Observers, if observers are onboard 
the dredge.  Partial List of NMFS-Approved Protected Species Observers 
is located in the paragraph entitled "Partial List of NMFS-Approved 
Protected Species Observers".  If known, then the species of sea turtle 
should be reported as well.  Sea turtle identification pamphlets shall 
be kept on the bridge of the dredge to aid in determining the species 
sighted.

3.9   ADDITIONAL SEA TURTLE REQUIREMENTS

3.9.1   NMFS-Approved Protected Species Observer Requirements

This paragraph applies only if Option Item "NMFS-Approved Protected Species 
Observers" is exercised and required.

a.  Sea turtle requirements vary with location.  See the table in the 
paragraph entitled "Primary and Secondary Dredging Regions: Sea Turtle 
Requirements Table" for locations where NMFS-Approved Protected Species 
Observers are required.  For locations where Sea Turtle requirements 
are in effect and at the direction of the Contracting Officer, 
NMFS-Approved Protected Species Observers shall monitor the presence of 
sea turtles.  A list of NMFS-Approved Protected Species Observer 
companies can be found at the NMFS website: 
https://www.fisheries.noaa.gov/new-england-mid-atlantic/
careers-and-opportunities/protected-species-observer-trainers.  A 
partial list is located in the paragraph entitled "Partial List of 
NMFS-Approved Protected Species Observers".
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b.  The observers shall be provided quarters and meals aboard the 
dredge at least equal to that of the dredge crew.  The Contractor shall 
provide safety training for all observers working aboard the dredge.  
Observers will continuously monitor all of the hopper inflow and/or 
over flow screens, as required in the paragraph entitled "Sea Turtle 
Monitoring Equipment", 24 hours per day during dredging mode, to detect 
sea turtles or sea turtle parts.  Screen monitoring shall be conducted 
as required to effectively watch these screens, based on the design, 
configuration and position thereof.  The Contractor shall provide the 
observers cellular telephone 24 hours per day to ensure, in the event 
of a sea turtle take, the observers will be able to fulfill the 
requirements of the paragraph entitled "Sea Turtle Reporting".

c.  The Contractor shall be responsible for assuring that:

(1) Any state or federal approvals necessary to conduct sea turtle 
monitoring as described in this contract are obtained.

(2) Any necessary state or federal clearances for the 
transportation of injured sea turtles to rehabilitation facilities 
are obtained.

(3) Temperatures in the waterway are recorded, in degrees 
Fahrenheit, at the water surface, every eight hours for the 
duration of each dredging assignment.  The waterway mileage and 
latitude/longitude shall be recorded corresponding to each 
temperature reading.

(4) During transit of the dredge to or from the disposal site(s), 
the observers shall assure that the hopper screens are cleaned of 
debris and correctly re-installed on the dredge for return to 
dredging mode.  Oservers shall report damage of the screens to the 
Contractor immediately upon detection of such damage and the 
screens shall be repaired or replaced before dredging is resumed.

(5) Complete sea turtle data reporting is made, as required in the 
paragraph entitled "Sea Turtle Reporting".

(6) Positively identified sea turtle parts are disposed of at the 
dredge material disposal site(s).  All sea turtles, sturgeons, or 
portions thereof, recovered from the hopper screens or dragheads 
shall be photographed by the observers using a digital camera 
capable of recording images with a resolution of at least 300 
dpi.  Immediately following the incidental take of any protected 
species, digital photos of these takes shall be provided via 
e-mail, CD-ROM, or DVD-ROM to the Contracting Officer's 
Representative in a JPG or TIFF format.  Digital photos of hopper 
dredge screens and dragheads shall be opportunistically taken to 
document the condition of sea turtle protection equipment.  
Digital photos of sea turtles, sturgeons, and sea turtle 
protection equipment shall be included or attached to the final 
project report to be provided to Mr. Jeff Corbino, US Army Corps 
of Engineers, New Orleans District, by the Contractor.  The photos 
shall be attached to respective reports for documentation and 
later identification.  Observers shall measure, weigh, tag, and 
release any uninjured sea turtles incidentally taken by the 
dredge.  Sea turtle handling and tagging methods shall be 
performed in accordance with NMFS approved procedures.  Injured 
sea turtles shall be transported to a rehabilitation facility such 
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as: Marineland at Marineland, Florida; Sea World at Orlando, 
Florida; or the Aquarium of the Americas at New Orleans, 
Louisiana.  Observers or their authorized representative shall 
provide NMFS-approved containers for sea turtle transport.

(7) All live or dead sea turtles and sturgeons recovered in hopper 
screens and/or dragheads shall be tissue-sampled by the 
observers.  Sea turtle tissue samples shall be taken in accordance 
with NMFS' Southeast Fisheries Science Center's procedures for sea 
turtle genetic analyses.  Tissue sampling protocols can be found 
at the following USACE Jacksonville District website:  
https://www.fisheries.noaa.gov/national/
endangered-species-conservation/
atlantic-coast-sturgeon-tissue-research-repository.  All sea 
turtle tissue samples shall be collected, properly stored, and 
mailed within 60 days of the completion of dredging work to:

NOAA, National Marine Fisheries Service
Southeast Fisheries Science Center
Attn: Lisa Belskis
75 Virginia Beach Drive
Miami, Florida 33149

Sturgeon tissue samples (i.e., fin clips or barbell clips) shall 
be taken in accordance with NMFS SERO's Protected Resources 
Division's Sturgeon Tissue Sampling Protocol found at the NMFS 
SERO PRD web site address:
http://www.nefsc.noaa.gov/nefsc/publications/tm/tm215/tm215.pdf.  
All sturgeon tissue samples shall be collected, properly stored, 
and mailed within 60 days of the completion of dredging work to:

NOAA, National Marine Fisheries Service
Protected Resources Division
263 13th Avenue South
St. Petersburg, Florida 33701

d.  The Contractor may choose to have the NMFS-Approved Protected 
Species Observers provide educational information to all dredge 
personnel on sea turtles.

3.9.2   Sea Turtle Reporting

For the Calcasieu River Bar Channel, the Contractor shall notify Mr. Jeff 
Corbino at Jeffrey.M.Corbino@usace.army.mil within 12 hours of a sea turtle 
sighting, collision, injury, or killing.  The notification shall include 
the number, species of sea turtles impacted (if known), the time the 
activity occurred, and photographs of the impacted sea turtle (if 
available).

The remaining paragraphs apply if Option Item "NMFS-Approved Protected 
Species Observers" is exercised and required.

The NMFS-Approved Protected Species Observers shall maintain a log 
detailing all incidents, including sightings, collisions with, injuries, or 
killing of sea turtles occurring during the contract period.  The results 
of the monitoring shall be recorded on copies of the observation sheets, 
entitled "Endangered Species Observer Program - Load Data Form", "
Endangered Species Observer Program - Daily Report" and "Endangered Species 
Observer Program - Weekly Summary", attached at the end of this section or 
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a similar form.  For each load, screen watch data shall be consolidated on 
a single sheet prior to beginning a new sheet for the next load.  An 
observation sheet shall be completed for each load whether or not sea 
turtles are sighted in the waterway or sea turtle parts are detected on the 
screens.  Dredging shall not commence until the consolidated report is 
completed from the previous dredging load.  If dredging is conducted at a 
location where NMFS-Approved Protected Species Observers are not required 
on the dredge, the Contractor shall notify the District point of contact 
listed in the paragraph entitled "Sea Turtle Sightings", of any sea turtle 
sightings or incidents.  All consolidated and completed data reports shall 
be forwarded to the District point of contacts, and report copies shall be 
supplied to the Contracting Officer and Mr. Jeff Corbino (email: 
Jeffrey.M.Corbino@usace.army.mil) within 24 hours after completion of data 
reports.  If dredging is conducted at a location where NMFS-Approved 
Protected Species Observers are required, the observers should notify the 
District point of contact of any sightings, collisions with, injuries or 
killing of sea turtles by telephone or email within 12 hours of the 
action.  The notification should include the number and species of sea 
turtles impacted and the time the activity occurred.

Observer reports of protected species incidental takes must be emailed to 
NMFS' Southeast Regional Office (email: takereport.nmfsser@noaa.gov) within 
24 hours of any sea turtle, sturgeon, or other protected species take.  
Examples of the incidental take forms entitled "Endangered Species Observer 
Program - Sturgeon Incidental Take Data Form", "Sea Turtle Incidental Data 
Form - Kemp's Ridley", "Sea Turtle Incidental Data Form - Loggerhead", "Sea 
Turtle Incidental Data Form - Green Sea Turtle" and "Marine Mammal 
Observation Data Form" are attached.

Depending on the number and/or species of sea turtles impacted in a single 
load or throughout the contract duration, the Contracting Officer or 
his/her representative may direct a temporary shut down of dredging while 
the District evaluates measures to reduce the likelihood of additional sea 
turtle takes.

3.10   SEA TURTLE MONITORING EQUIPMENT

a.  Sea turtle requirements vary with location.  See the table in the 
paragraph entitled "Primary and Secondary Dredging Regions: Sea Turtle 
Requirements Table" for locations where sea turtle monitoring equipment 
is required.  For locations where Sea Turtle requirements are in effect 
or at the direction of the Contracting Officer, the dredge shall have 
either hopper in-flow screening correctly positioned or hopper overflow 
screening correctly installed if overflowing will occur.  The method 
and location of screening selected shall depend on individual dredge 
design.  The screens shall have openings no greater than four inch by 
four inch.  If the Contracting Officer or his/her representative 
determines there is excessive screen clogging while dredging, the 
Government may direct the Contractor to increase the screen openings to 
six inch by six inch or larger.  Therefore, the Contractor shall have 
screens on-board with screen openings of four inch by four inch, six 
inch by six inch and nine inch by nine inch.  If the Contractor is 
directed to change the screen size but does not have the directed 
screen size on-board, the Contractor will be placed on 0% pay time 
hours until the directed screen size is in-place and dredged material 
starts flowing into the hopper.  The screens shall sample 100 percent 
of the in flow or overflow, as applicable and shall remain installed 
for the period described at the beginning of this paragraph.  The 
screen structure shall be designed to withstand all forces exerted on 
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the screens during dredging operations.  Screen design and operation 
shall be approved by the Contracting Officer's Representative prior to 
commencement of dredging.  No dredging can proceed until screen design 
and operation is approved and in-place.  Damaged screens shall be 
repaired by the Contractor before commencing dredging on the load 
subsequent to the time the damage is detected.

b.  For locations where Sea Turtle requirements are in effect or at the 
direction of the Contracting Officer, the Contractor shall install and 
maintain floodlights, approved by the Contracting Officer, suitable for 
illumination of the screens to allow the observers to safely monitor 
the retained contents during non-daylight hours.

3.11   SEA TURTLE DEFLECTOR REQUIREMENTS

a.  Sea turtle requirements vary with location. See paragraph entitled 
"Primary and Secondary Dredging Regions: Sea Turtle Requirements Table" 
for locations where sea turtle deflectors are required.  For locations 
where Sea Turtle requirements are in effect or at the direction of the 
Contracting Officer, rigid sea turtle deflectors shall be in-place.  No 
more than twelve hours after Government notice, the Contractor shall 
have rigid sea turtle deflectors installed and/or removed from the 
dredge dragheads, ready to return to dredging.

b.  Refer to Section 35 20 23.23, paragraph entitled "Dredge Plant", 
for sea turtle deflector specifications.

3.12   SEA TURTLE AND STURGEON TRAWLING AND RELOCATION

This paragraph applies only if Option Item "Sea Turtle and Sturgeon 
Trawling and Relocation" is exercised and required.

3.12.1   Government Option

Sea turtle requirements vary with location.  See the table in the paragraph 
entitled "Primary and Secondary Dredging Regions: Sea Turtle Requirements 
Table" for locations where sea turtle trawling and relocation is required.  
Sea Turtle and Sturgeon Trawling and Relocation, as specified herein, will 
be at the option and in the discretion of the Government to aid in 
preventing the taking of sea turtles during dredging operations with the 
approved sea turtle deflector in-place.  Within 72 hours after receiving 
written directions from the Contracting Officer, the Contractor shall begin 
trawling for sea turtles to relocate them from the channel area.  
Relocation trawling shall be performed so as to not interfere with dredging 
operations in progress.  If dredging operations cease for a period of 12 
hours or more, relocation trawling shall be conducted for a minimum of 4 
hours prior to resumption of dredging operations.

3.12.2   Suspension of Dredging and Relocation Trawling

Should there be a tearing of nets, or breakdown of other equipment that 
would cause the trawler to leave the area where dredging is underway during 
any period of time where relocation trawling is required, the dredge may 
continue to operate for up to 48 hours, as long as no sea turtles are 
taken, and subject to the discretion of the Contracting Officer.  Should 
there be dangerously high seas that would cause the trawler to leave the 
dredging area when relocation trawling is required, the dredge may continue 
to operate, as long as no sea turtles are taken and subject to the 
discretion of the Contracting Officer.
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3.12.3   Sea Turtle and Sturgeon Trawling Procedures

A NMFS-Approved Protected Species Observer shall be on the trawler at all 
times and conduct sea turtle and sturgeon trawling.  Any captured sea 
turtles shall be relocated as directed by the NMFS-Approved Protected 
Species Observers a distance of five miles away west of the channel 
centerline.  Any captured sturgeons shall be released immediately after 
capture and handling for measurements away from the dredging site or into 
already dredged areas.  Methods and equipment shall be standardized 
including data sheets, nets, trawling direction to tide, length of station, 
length of tow, and number of tows per station.  Data on each tow shall be 
recorded using the Sea Turtle Trawling Report appended to the end of this 
Section.  The trawler shall be equipped with 60-foot nets constructed from 
eight inch mesh (stretch) fitted with mud rollers and flats as specified in 
the Turtle Trawl Nets Specifications appended to the end of this section.  
Paired net tows shall be made for 24 hours per day, as directed by the 
Contracting Officer or his/her authorized representative.  The tows shall 
be performed in shifts, to be determined by the Contracting Officer or 
his/her authorized representative, and the trawler shall be available for 
operation 24 hours a day.  Positions at the beginning and end of each tow 
shall be determined from GPS Positioning equipment.  Refer to EM 
1110-1-1003 "Navstar global positioning system surveying", paragraph 5.3 
and Table 5-1, for acceptable GPS criteria. 

3.12.4   Trawling Requirements

The Contractor shall be responsible for obtaining any and all permits 
related to trawling from the appropriate state and Federal agencies.  All 
aspects of the trawling shall be coordinated with the U.S. Army Corps of 
Engineers, New Orleans Area Office, Administrative Contracting Officer.

Trawling operations shall be conducted in the vicinity of dredge 
operations, but shall maintain a safe distance from that dredge.  NOTE: ALL 
TRAWLING ACTIVITIES, VESSELS AND EQUIPMENT SHALL COMPLY WITH THE 
CONTRACTOR'S ACCIDENT PREVENTION PLAN AND THE REQUIREMENTS OF THE U.S. ARMY 
CORPS OF ENGINEERS' EM 385-1-1, "SAFETY AND OCCUPATIONAL HEALTH 
REQUIREMENTS".  Trawling shall be conducted with and against the tidal flow 
at a speed not to exceed 3.5 knots using repetitive trawls in the channel 
or other work area not to exceed 30-minutes (total time).  Trawls shall be 
made in the center, green and red sides of the channel such that the total 
width of the channel bottom is trawled.

3.12.5   NMFS-Approved Protected Species Observers

Trawling shall be conducted under the supervision of a biologist approved 
by NMFS, which shall be located on the trawler at all times.  A letter of 
approval from NMFS shall be provided to the Contracting Officer or his/her 
authorized representative prior to commencement of trawling.  If trawling 
in Louisiana territorial waters outside of the shrimping season, the 
NMFS-Approved Protected Species Observers must also possess a Scientific 
Collecting Permit from the Louisiana Department of Wildlife and Fisheries 
(point of contact is Sarabeth Klueh-Mundy at 225-765-0239).

3.12.6   Sea Turtle Excluder Devices

Approval for trawling for sea turtles without Sea Turtle Excluder Devices 
(TEDs) must be obtained from NMFS (contact Nicole Bonine at 727-824-5336).  
Any necessary State or Federal clearances for the capture and relocation of 
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sea turtles must also be obtained.  Approvals must be submitted to the 
Contracting Officer or his/her authorized representative prior to trawling.

3.12.7   Water Quality And Physical Measurements

Water temperature measurements shall be taken at the water surface each day 
using a laboratory thermometer.  Weather conditions shall be recorded from 
visual observations and instruments on the trawler.  Weather conditions, 
air temperature, wind velocity and direction, sea state-wave height and 
precipitation shall be recorded on the Sea Turtle Trawling Report appended 
to the end of this Section.  High and low tides shall be recorded.

3.12.8   Sea Turtle/Sturgeon Handling and Measurements

3.12.8.1   Handling

At least one crewmember who is a NMFS-Approved Protected Species Observer 
shall be on board the trawler during the trawl.  The NMFS-Approved 
Protected Species Observers shall be responsible for handling of captured 
sea turtles and sturgeons.  Each captured sea turtle or sturgeon shall be 
identified, scanned for PIT tags, measured, tagged, tissue sampled and 
released and data recorded on the Sea Turtle Tagging and Relocation Report 
appended to the end of this Section.  Presence of PIT tags shall be scanned 
for by using a multi-frequency scanner capable of reading multiple 
frequencies (including 125-, 128-, 134- and 400-kHz tags) and reading tags 
deeply embedded in muscle tissue.  Release of the sea turtles shall be 
accomplished at locations five miles west of the channel C/L, at time 
intervals designated by the NMFS-Approved Protected Species Observers, 
sufficient to ensure the viable handling and relocating of the sea 
turtles.  Sea turtles and sturgeons may also be carefully transferred to 
another vessel for transportation to the release location to enable the 
relocation trawler to continue sweeping the dredging site.

3.12.8.2   Handling Fibropapillomatose Sea Turtles

Anyone handling sea turtles infected with fibropapilloma tumors shall 
either:

a.  Clean all equipment that comes in contact with the sea turtle with 
mild bleach solution between the processing of each sea turtle, or

b.  Maintain a separate set of sampling equipment for handling sea 
turtles displaying fibropapilloma tumors or lesions.

3.12.8.3   Measurements

a.  Sea turtle measurements shall be recorded and shall include at a 
minimum: weight; straight-line length; straight-line width; and tail 
length.  Sea turtles shall be tagged with NMFS #681 Inconel tags in 
each of the front flippers according to National Marine Fisheries 
Service (NMFS) protocol.  Aseptic conditions shall be maintained for 
tags and tag attachment.

b.  Sturgeon measurements shall be recorded and shall include at a 
minimum: weight; total length; and fork length.

3.12.9   Repair and Replacement of Damaged Trawl Nets

The Contractor, at the time of mobilization, shall provide trawl nets that 
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meet the requirements specified in the Turtle Trawl Net Specifications at 
the end of this section.  Trawl nets that are damaged shall be repaired or 
replaced by the Contractor at no additional expense to the Government.  
Tools, supplies and materials for repairing nets shall be kept aboard the 
trawler.  In the event of damage to trawl nets, one hour will be allowed to 
either repair or replace them.  The Contractor shall have at least one set 
of replacement nets immediately available at all times, to insure that the 
dredging work is not adversely delayed due to trawler down-time for 
replacing damaged nets.  It is recommended that a second set of replacement 
nets be available aboard the trawler.

3.13   PARTIAL LIST OF NMFS-APPROVED PROTECTED SPECIES OBSERVERS

Christopher Slay,
President *

Coastwise Consulting
(Environmental
Consultants -
Land, Sea, Air)

173 Virginia Avenue
Athens, GA 30601
706-543-6859

904-261-8518 Fax/Tel
760-540-6655 Cell
cslay@att.net

Gib Frye, 865-771-0081

Trish Bargo*
East Coast Observers, Inc.

P.O. Box 6192
Norfolk, VA 23508

757-227-5779
757-965-6766 Fax
757-880-7636 Cell

tbargo@eastcoastobservers.com

East West Technical
Services, LLC
P.O. Box 643864

Vero Beach, FL 32964
Phone: 860-910-4957

* Contractors that also provide sea turtle and sturgeon trawling and 
relocation services. 

3.14   PRIMARY AND SECONDARY DREDGING REGIONS: SEA TURTLE REQUIREMENTS TABLE

Sea Turtle
Requirements
In Effect

New Orleans District Mobile
District

All
Locations

Galveston
District

All
Locations

Calcasieu
River
Bar

Channel

Miss.
River

Southwest
Pass

Miss.
River

Crossings

Sea Turtle Reporting Yes No No Yes Yes

Sea Turtle Screen 
Installed

No No No Yes Yes

Floodlights Installed No No No Yes Yes

NMFS-Approved 
Protected Species 
Observers Required

No No No Yes Yes

Sea Turtle 
Deflectors Installed

Yes No No Yes Yes
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Sea Turtle and 
Sturgeon Trawling 
and Relocation

No No No CO CO

Notes:

1.  Sea turtle requirements shall not be in-place for locations 
showing an indication of "No".  However, the Contracting Officer 
or his/her representative may require NMFS-Approved Protected 
Species Observers or sea turtle monitoring/protection equipment 
for locations showing an indication of "No". 

2.  The dredge shall arrive at the job site with the sea turtle 
requirements installed for locations where "Yes" is indicated.

3.  For locations when "CO" is indicated, the requirement will be 
at the option and direction of the Contracting Officer. 

4.  Secondary dredging regions are not limited to the New Orleans 
District, Galveston District, and Mobile District.  If other 
dredging regions are utilized, additional information will be 
provided related to the secondary dredging regions.

5.  NMFS-Approved Protected Species Observers and inflow/overflow 
screens are no longer required for the Calcasieu River Bar 
Channel.  The primary means of sea turtle protection for the 
Calcasieu River Bar Channel will be draghead deflectors and pump 
operational controls as specified in paragraphs entitled “Sea 
Turtle Deflector Requirements” and “Pump Operation”.

3.15   OPERATIONS AND DREDGING ENDANGERED SPECIES SYSTEM PROGRAM (ODESS)

3.15.1   Monitoring Endangered Species

Maintenance of US waterways for navigation is essential for national and 
international trade, job creation, and national security as well as for 
hydropower, flood protection, municipal water supply, agricultural 
irrigation, recreation, and regional development.

Typically, cutterhead pipeline, hopper, and mechanical dredges are used to 
maintain navigation depths in these channels and to construct new 
waterways. However, hopper dredging in the southeastern US potentially 
impacts five species of threatened or endangered sea turtles (Kemp's 
ridley, leatherback, loggerhead, green, and hawksbill) and sturgeon.

To monitor these impacts and assist in the evaluation of these data, the US 
Army Corps of Engineers (USACE) Engineer Research and Development Center 
(ERDC) created the Sea Turtle Data Warehouse (STDW) in 1992.  The database 
was designed as a central repository for current and historical data on 
impacted sea turtles.

In 2014 the US Army Corps of Engineers, National Dredging Quality 
Management Program (DQM), at the request of USACE Headquarters (HQUSACE), 
partnered with ERDC; the US Army Corps of Engineers, Mobile District, 
Spatial Data Branch (CESAM-OP-J) and Bowhead to develop a new and enhanced 
STDW database and website.  This new Program is referred to as the 
Operations & Dredging Endangered Species System (ODESS) Program.  The use 
of ODESS will facilitate enhanced monitoring and data collection, enable 
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faster transmittal of information, and meet threatened and endangered 
species reporting requirements to the National Marine Fisheries Service 
(NMFS).

In order to monitor dredging impacts on threatened and endangered aquatic 
species, the dredge shall be equipped with a dedicated tablet computer 
running ODESS software to track and document the presence of sea turtle, 
sturgeon, and marine mammal species during dredging operations.

The ODESS system, which consists of a tablet computer with an Internet 
connection, shall be a standalone system, exclusive to other systems, and 
shall have USACE ODESS data collection and reporting software, referred to 
as the ODESS Field Collector (FC) tool, installed by USACE ODESS support 
personnel. In the event hardware or software problems prevent the storage 
or transmission of the collected data, paper copies of the latest ODESS 
forms and information shall be maintained and submitted to ODESS Support 
and the USACE Inspector or Contracting Officer according to the schedule 
outlined in the contract specifications.

3.15.2   Observer Qualifications and Training

Prior to the initiation of the project, observers shall be familiar with 
the operation of the ODESS FC tool and proficient in its use so as to be 
able to prepare and transmit the results of their observations.  ODESS 
system webinar training can be requested by contacting ODESS Support at 
ODESS@usace.army.mil or 1.877.840.8024.

Depending on the target audience (observers, dredging Contractor, USACE 
District personnel, or other Federal agencies), ODESS training could, in 
addition to the webinar training, consist of demonstrating the steps 
involved in setting up the FC tool on the dredge, loading 
observer-collected data and attachments into the FC tool, submitting these 
data and attachments to the ODESS database, and/or navigating around the 
ODESS public website to view and pull down data and/or decision-making 
information for later analysis.

3.15.3   Observer Data Collection and Reporting

Observers shall record the results of the threatened and endangered species 
monitoring (described in the paragraph entitled "Endangered Species 
Protection") in the ODESS system by filling in the appropriate electronic 
forms on the ODESS FC tool and transmitting the data to the ODESS database. 
 If there is an issue with recording data straight to the FC tool due the 
logistical nature of how the observers are collecting this data, paper 
copies of these forms can be downloaded from the ODESS public website 
(http://dqm.usace.army.mil/odess/#/download) and later entered into the FC 
tool when the observers have the best opportunity.

Observers are required to use the FC tool to send all incident attachments 
and any necessary documentation (i.e., pictures, etc).  Do not send 
attachments via personal email unless the FC tool is unavailable.  Also, 
the paper forms, if needed, should be used as either a "scratch pad" for 
data collection notes or used any time the FC tool becomes unavailable.  
The FC tool is the primary means of observer data collection and reporting 
not the paper forms.  It is not required to scan, attach and submit a copy 
of the load and incident paper forms as part of the electronic incident 
record unless it is needed to support the electronic incident record (e.g., 
species diagram markups).
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3.15.3.1   Start of the Project

Prior to the start of dredging, observers shall verify that the ODESS FC 
tool is installed and operational on a dredge's dedicated tablet computer 
and that a viable Internet connection is available.  In addition, before a 
project is initiated, on the ODESS FC tool homepage observers shall 
retrieve (or "pull down") project-specific information from the ODESS 
database and perform a one-time setup of the dredging project by 
establishing the dredge name and time zone.

3.15.3.2   During the Project

The following forms shall be used in the FC tool and submitted to the ODESS 
database at the indicated reporting frequency.

a.  Load Data Form - Observers shall complete the Load Data Form, 
including a description of screen contents and sea conditions, based on 
their observations.  This form shall be completed and transmitted to 
the ODESS database for each load.  At the end of each observer shift, 
or when an Internet signal is available (not to exceed 24 hours from 
the start of the shift), the observer shall submit all of his/her Load 
Data Forms.  If this is not possible due to hardware or software 
problems, the observer shall revert to email submission of the forms to 
ODESS@usace.army.mil. 

b. Sea Turtle Incidental Data Form - If a sea turtle or its remains are 
identified during a load inspection, after the appropriate parties are 
notified (according to the requirements identified in the endangered 
species compliance section of the contract specification), a Sea Turtle 
Incidental Data Form shall be completed and submitted to the ODESS 
database as soon as possible (not to exceed 12 hours after the 
incident).  Any applicable documentation (scanned copies of the paper 
observer load and incident forms, species photos, etc.) shall be 
included as electronic attachments (.JPG or .PDF) and submitted using 
the FC tool.

c.  Sturgeon Incidental Data Form - If a sturgeon or sturgeon parts are 
identified during a load, after the appropriate parties are notified 
(according to the requirements identified in the endangered species 
compliance section of the contract specification), a Sturgeon 
Incidental Data Form shall be completed and submitted to the ODESS 
database as soon as possible (not to exceed 12 hours after the 
incident).  Any applicable documentation (scanned copies of the paper 
observer load and incident forms, species photos, etc.) shall be 
included as electronic attachments (.JPG or .PDF) and submitted using 
the FC tool.

d.  Marine Mammal Observation Data Form - If a large whale is observed, 
both the Dredge Load and the Marine Mammal Observation Data Forms shall 
be completed and submitted (not to exceed 12 hours after the 
observation) to ODESS Support at ODESS@usace.army.mil consistent with 
the endangered species compliance section (described in the paragraph 
entitled "Endangered Species Protection").

3.15.3.3   End of the Project

At the completion of project, the dredging Contractor shall coordinate with 
a designated USACE district QA/QC point of contact (POC) to determine 
whether electronic or paper copies of all applicable observer paper forms 
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will be submitted for the project.  Information previously entered on the 
Post Hopper Dredging Checklist will be available on the ODESS public 
website (https://dqm.usace.army.mil/odess) for the dredging project.

3.15.4   Hardware Requirements

The dredge shall be equipped and the Contractor is responsible for an ODESS 
hardware system consisting of a tablet computer, wireless keyboard, 
wireless mouse and data modem (or equivalent onboard internet connection) 
along with a proper tote bag and setup location for the afore mentioned 
hardware components. If a hardware problem occurs, or if a part of the 
system is physically damaged, the Contractor shall be responsible for 
repairing it within 48 hours of determination of the condition. The 
Contractor shall also keep ODESS personnel updated on the status of the 
onboard ODESS system and the progress of any repairs.

3.15.4.1   Computer

The Contractor shall provide a dedicated onboard tablet computer for use by 
the observers and shall have ODESS software installed on it prior to 
project initiation.  This computer shall be located and oriented to allow 
data entry and data viewing. It must meet or exceed the following 
specifications:

Tablet Hardware 
Component

Specification

CPU Intel or AMD processor with a 
(non-overclocked) clock speed of at least 
2.4 gigahertz (GHz)

Hard Disk 128 gigabytes (GB); solid state internal 
storage

RAM 4 gigabytes (GB)

Network Adapter Internal wired or wireless network hardware 
to match internet connection

Video Adapter Support for 1024x768 resolution at 16-bit 
color depth

Display >= 10.8 in.

Integrated Camera 2MP HD webcam (front); 8MP (back)

Ports 1 free USB port

3.15.4.2   Internet Access

The Contractor shall maintain an Internet connection capable of 
transmitting data to the ODESS database.  The telemetry system shall always 
be available and have connectivity in the contract area.  If connectivity 
is lost, unsent data shall be stored locally within the FC tool and 
transmitted upon restoration of connectivity.  The Contractor shall acquire 
and install all necessary hardware and software to make the Internet 
connection available for data transmission to the ODESS database.  The 
hardware and software must be configured to allow remote access to the 
computer by USACE ODESS personnel.  Coordination between the dredging 
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company's IT and ODESS Support may be required in order to configure remote 
access though any security, firewall, router, and telemetry systems. 
Telemetry systems must be capable of meeting these minimum reporting 
requirements in all operating conditions.

3.15.5   Software Requirements

ODESS personnel shall be responsible for installing and testing all ODESS 
software tools on the dedicated onboard ODESS tablet computer.  No other 
software which conflicts with the ODESS function of recording and 
transmitting data shall be installed on the tablet computer.  The 
Contractor shall be responsible for installing and/or maintaining any 
necessary manufacturer-provided software for the installed hardware.  If 
any software problem occurs, the Contractor shall contact ODESS Support at 
ODESS@usace.army.mil or 1.877.840.8024.

The ODESS tablet computer shall have the following minimum software 
installed in support of the ODESS system.

Software Component Specification

Operating System Windows 11 or newer, Contractor-installed

Browser Chrome, Microsoft Edge, Contractor-installed 
(Latest version recommended. Chrome is 
preferred.)

ODESS Software Field Data Collector (FDC) tool, USACE ODESS 
Support-installed

Remote Access 
Software

Team Viewer, USACE ODESS Support-installed
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3.16   USACE SEA TURTLE INSPECTION CHECKLIST FOR HOPPER DREDGES For Civil 
Works Projects or Department of the Army Permitted Project

1.  Read contract plans and specs and/or all applicable permits (Dept. 
of the Army Permit, State Permits) to determine the contract or permit 
requirements for the protection of endangered sea turtles (each 
District specs or permit may be different).

2.  Read the Biological Opinion and any Corps of Engineers (COE) 
Division Protocol if available.

3.  Develop a list of inspection requirements:

a.  Leading edge angle (90 degrees or less).

b.  Approach angle or leading edge plowing depth (6 inches or 
more).

c.  Aft rigid attachment of deflector to the drag head (hinged or 
trunnion).

d.  Forward deflector attachment point (adjustable pinned or 
cable/chain with stop).

e.  Opening between drag head and deflector (four-inch by 
four-inch max).

f.  Is screening of dredged material required?

g.  Are inflow screens or overflow screens or both required?

h.  Are inflow basket screen openings four-inch by four-inch max 
and is 100% of the dredged material being screened.

i.  Lighting of inflow and overflow screens and proper access for 
cleaning (must meet EM 385-1-1).

j.  Structural design of deflector (per approved deflector 
submittal).

k.  Dredge operational requirements (starting /stopping dredge 
pump, draghead plugging, razing draghead, turning the dredge).

l.  Is dredging data recording (drag elevation, slurry density & 
velocity) required by specs or permit?  If so, is it being 
collected?

m.  Is sea turtle trawling required by specs or permit? If so is 
it being performed?

n.  NMFS-Approved Protected Species Observer requirements (12 or 
24 hours required)

4.  Review sea turtle deflector submittal (do not allow dredging to 
start until submittal is approved):

o.  Structural soundness.

p.  Leading edge angle (90 degrees or less).
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q.   Approach angles for dredging depths.

r.  Four-inch by four-inch opening between deflector and draghead.

5.  Perform pre-dredging inspection:

s.  Review and inspect all items in paragraph 3a-n.

6.  Perform dredging operation inspection:

t.  Review and inspect all items in paragraph 3a-n.

u.  Require the contractor to perform paint test to assure 
deflector is plowing at least six inches into the dredge material 
(over penetration of the deflector will reduce production and 
increase fuel consumption of the dredge).  Photograph results of 
the paint test on the deflectors and provide photographs with 
inspection checklist report.

v.   Ride the dredge though at least one dredging cycle (dredging, 
to the dump, and back to the dredge site).

w.  Watch the drag tender to assure he is operating the dredging 
equipment in accordance with the plans and specs 
(starting/stopping dredge pump, lower dragarm angle, swell 
compensator, slurry specific gravity, plugging of the draghead, 
ship crabbing).

x.  Lockout tagout procedure for cleaning the inflow and overflow 
screens (must meet EM 385-1-1).

y.  Talk to NMFS-Approved Protected Species Observers to assure 
they are aware of contract and permit requirements and are 
performing inspection of screens and deflectors and reporting any 
maintenance required to the dredge personnel.

z.  Talk to Dredge Captain about maintaining the screens and 
deflectors.

COMMENTS:___________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

COE Inspector:

Name________________________________________________________________

Office Symbol____________________ Date of Inspection_______________________
        -- End of Section --
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SEA TURTLE TRAWLING REPORT 

Channel: Vessel: Captain: 
Crew: 

Date: Survey: SUBSTRATE 
Time: Relocation: Mud: 
Shift #: Pre Dredge: Sand: 
Dredge Location: Rocks: 
Total Tow Time:  min Snag: 

Other: 

Low Tide Time: Water Temp. (B:     °C)(M:    °C)(S:     °C) 
High Tide Time: Wave Height: ft 
Ebb: Flood:_________ Air Temperature: °C 
Slack Ebb:   Slack Flood:____ Wind Speed/Direction: 
Comments:   Barometric Pressure: 

BEGIN TOW END TOW 

Time: Time:  
Depth: ft Depth: ft 
Speed Mid-Tow: knots Speed Mid-Tow: knots 
Latitude: Latitude: 
Longitude:  Longitude: 
Loran: Loran: 
Station/Buoys: Station/Buoys: 

NUMBER OF TURTLES 

Port Net: Starboard Net: 
Logger: Logger: 
Kemp: kemp: 
Green: Green: 
Other: Other: 

BYCATCH/COMMENTS 
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Sea Turtle Incidental Data Form - Kemp’s Ridley 
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Sea Turtle Incidental Data Form - Loggerhead 
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Sea Turtle Incidental Data Form – Green Sea Turtle 
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SEA TURTLE TAGGING AND RELOCATION REPORT 

Channel: of 
Date: 
Time: 
Water Temp. (B:     °C)(M:    °C)(S:     °C) 

Ship Name: Net: Port: Starboard: 

Flipper Tag Sex Weight 
Left: Male: Kg 
Right: Female: lbs 
Recapture:  This Effort:  Unknown: 

Previous Effort:  

Carpace S.L. Length S.L. Width Tail Length 
 cm cm (from plastron to tip) 

  in in cm 
CCL:______   cm CCW:____ cm 

Head Width Photos Taken Blood Taken 
 cm Yes: Yes:____ No:____ 
 in No: Time: 

No. of Vials:   
Telemetry Tag 

Radio: 
Sonic: 
Satellite: 

 Mhz 
 Khz 

GENERAL CONDITIONS OF TURTLE 

CPL: cm 
CPW: cm 
PIT Tag# 

Turtle Released Release Location: 
Date: Latitude: 
Time: Longitude: 
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TURTLE TRAWL NET SPECIFICATIONS 

DESIGN:  4 Seam, 4 Legged, 2 Bridal Trawl Net 
WEBBING:  4 inch bar, 8 inch stretch 

           Top – 36 Gauge Twisted Nylon Dipped 
           Side – 36 Gauge Twisted Nylon Dipped 
           Bottom – 84 Gauge Braided Nylon Dipped 

NET LENGTH:  60 ft from cork line to cod end 
BODY TAPER:  2 to 1 
WING END HEIGHT:  6 feet 
CENTER HEIGHT:  Dependent on depth of trawl – 14 to 18 feet 
COD END:  Length 50 meshes x 4 inches equals 16.7 feet 

         Webbing 2 inch bar, 4 inch stretch, 84 gauge braid nylon 
Dipped, 80 meshes around, 40 rigged meshes with ¼ x 2 
inch choker rings, 1 each ½ x 4 inch at end 
Cod End Cover – none 
Chaffing Gear – none 

HEAD ROPE:  60 ft ½ inch combination rope (braid nylon with 
stainless cable center) 

FOOT ROPE:  65 ft ½ inch combination rope 
LEG LINE:  Top – 6 ft, Bottom – 6 ft 
FLOATS:  Size – Tuna Floats (football style), Diameter – 7 

          Inches; Length – 9 inches; number 12 each; 
Spacing – center of top net 2 inches apart 

MUD ROLLERS:  Size – 5 inch Diameter, 5.5 inch length 
Number – 22 each; spacing – 3 ft attached with 3/8 inch 
Polypropylene rope (replaced with snap on roller when 
broken) 

TICKLER CHAINS:  NONE (Discontinued – but previously used ¼ 
inch x 74 ft galvanized chain) 

WEIGHT:  20 ft of ¼ inch galvanized chain on each wing, 40 ft 
per net looped and tied 

DOOR SIZE:  7 ft x 40 inches (or 8 ft x 40 inches); Shoe – 1 inch 
X 6 inch: bridles – 3/8 inch high test chain 

CABLE LENGTH:  (Bridle Length, Total) : 7/16 inch x 240-300 ft 
varies with bottom conditions 

FLOAT BALL:  NONE 
LAZY LINES:  1 inch nylon 
PICKUP LINES:  3/8 inch polypropylene 
WHIP LINES:  1 inch nylon 
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Marine Mammal Observation Data Form:

Marine Mammal Observations 
Project Name:__________________________________ 

Date: _______________________ Sheet _____ of _____ for this day 

Monitor: _________________________________ Monitoring Location: _____________________________________ 

Sighting # Time of Day Weather Species # of Individuals Location* Behavior/Construction Activity 

     *E.g., Direction, Distance Estimate or Mark on Figure with Sighting Number

Section 01 57 20.00 10 ATTACHMENT 
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SECTION 35 20 23.23

HYDRAULIC DREDGING

PART 1   GENERAL

1.1   SCOPE

It is the purpose of these specifications to secure for the Government the 
hire and operation of one self-propelled, trailing, suction-type hopper 
dredge conforming to the sizes shown in the table listed in the paragraph 
entitled "Dredge Plant".  The dredge shall be efficient and effective for 
all work described in these specifications.  The dredge shall include all 
necessary attendant plant, complete in all respects, including fuel, 
supplies, safety equipment and crew.  All floating plant shall comply with 
applicable US Coast Guard and US Public Health Service regulations.  The 
Contractor shall furnish all plant, materials, equipment, supplies, labor, 
transportation and perform all work in strict accordance with these 
specifications.  All work, materials, and services not expressly called for 
in these specifications, but which may be necessary for complete and proper 
operations to carry out the contract in good faith shall be performed, 
furnished, or installed by the Contractor at no increase in cost to the 
Government.  All work under these specifications shall be performed in 
accordance with the provisions of EM 385-1-1 "Safety and Occupational 
Health Requirements", latest edition. 

1.2   MEASUREMENT AND PAYMENT

1.2.1   Mobilization and Demobilization

An item to cover the cost of initial mobilization and final demobilization 
of the Contractor's dredge and all attendant plant under this contract is 
included and will be paid for as stipulated in the Contract Clause entitled 
"Payment for Mobilization and Demobilization" (DFARS 252.236-7004).  The 
Contractor shall be responsible for staking its own approach for initial 
and interim mobilization and demobilization, for its dredge and all 
attendant plant, from the plants location where last employed, to the 
dredging region(s), as described in the paragraphs entitled "Primary 
Dredging Region" and "Secondary Dredging Regions".  The Government will not 
provide any payments to the Contractor, in addition to the contract job 
price for "Mobilization and Demobilization".

1.2.2   Dredging and Option Dredging Items

1.2.2.1   Unit of Measure

All costs for a self-propelled, trailing, suction-type hopper dredge shall 
be included in the contract unit price per hour in the "Dredging" and 
"Option Dredging" items on the bidding schedule. Payment for a 
self-propelled, trailing, suction-type hopper dredge will be made at the 
contract unit price per hour for work performed for "Dredging" or "Option 
Dredging" at the pay times stipulated in the following subparagraphs.  
Price and payment shall constitute full compensation for furnishing all 
necessary plant, labor, fuel, supplies, safety equipment and procedures, 
crew, furnishing and maintaining communication equipment, automatic 
recording tide gage, electronic positioning equipment, crewboat, sea turtle 
equipment, satisfactory disposal of dredged material and all operational 
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incidentals thereto.

a.  Determination of Elapsed Time.  The hours listed in the bid lots 
for Dredging and Option Dredging Items are 100% pay time hours. For the 
purposes of determining elapsed time and the completion time of the 
contract, 100% pay time, 80% pay time, 60% pay time, 48% pay time, 35% 
pay time, 21% pay time, and 0% pay time, will be considered as 100%, 
80%, 60%, 48%, 35%, 21%, and 0% of the hourly rate, respectively.  
Refer to the paragraph entitled "Procedures for Dredge Production 
Computation and Reporting".  This contract shall be executed and paid 
strictly on a contract hourly basis as specified herein.  

b.  Start of Pay Time Hours.  Dredging operations shall not start until 
all dredge pumps and drags are operable unless waived by the 
Contracting Officer.  For this case, payment will be made at the 
appropriate reduced rate until all dredge pumps and drags are 
operable.  100% pay time hours for dredging operations shall begin on 
the date and time when dredged material is placed in the hopper through 
all drags.  Adverse conditions may prevent dredging while the dredge is 
on assignment location and ready to dredge.  For this case, payment 
will be made at the appropriate reduced rate until dredging operations 
commence.  The applicable contract price per hour referred to below is 
the rate per hour in the Dredging or Option Dredging Item as 
appropriate, or an adjusted rate based on the pumping rate test in 
accordance with the paragraph entitled "Production Rate Test".  Hourly 
quantities shown in the Bidding Schedule have been determined based on 
typical conditions in the primary dredging region only. No adjustment 
in the contract unit price will be made for dredging in a secondary 
dredging region.

c.  100% Pay Time Hours:  When all dredge pumps and drags are operable, 
the following will be paid at 100% of the applicable contract price per 
hour, calculated to the nearest minute:

(1) Pumping time, turning time, travel to the disposal site, 
dumping time, and return travel time, in either dredge and haul or 
agitation modes; The times listed represent the sequential order 
of the dredging cycle beginning with the pumping time; 

(2) Clearing fouled drag heads or propellers;

(3) Cleaning debris from any part of the dredge suction/intake 
system to include dragheads, pipes, loaders, skimmers, pumps, etc.;

(4) Travel time, when moving from one assignment to another within 
the same dredging region.

(5) Actual time for conducting the production rate test specified 
in the paragraph entitled "Production Rate Test".

(6) Down time to clear sea turtle screens required by the 
provisions of Section 01 57 20.00 10, paragraph entitled "Sea 
Turtle Monitoring Equipment".

(7) Actual time for conducting directed USACE quality assurance 
tests for re-certification for the National Dredge Quality 
Management System if dredging is interrupted. 

(8) Actual time for conducting monthly Corps safety drills if the 
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dredging cycle is interrupted.  Pay time shall not exceed 30 
minutes per instance.

(9) Actual time to perform any Corps directed tasks other than 
dredging.

d.  80% Pay Time Hours:  When all dredge pumps and drags are operable, 
the following will be paid at 80% of the applicable contract price per 
hour, calculated to the nearest minute:

(1) Actual time waiting for any vessel traffic to pass, when the 
dredging cycle is interrupted by traffic in the waterway.  If 
vessel traffic causes a delay in the transit time to or from the 
disposal area, then the average transit time for all other 
uninterrupted transits for that assignment and that day will be 
used as the transit time.  The remainder time over the average 
will be considered the actual traffic time.

(2) Travel time when moving from an assignment in one dredging 
region to another assignment in a different dredging region. 

(3) Up to 48 hours when it becomes necessary to seek a harbor of 
refuge for hurricanes or tropical storms.

(4) Time for sailing to and from calm waters for performing 
directed dredge load-displacement chart recalibration and for time 
during dredge load-displacement chart calibration while at the 
directed calibration location. 

(5) Up to 24 hours for delays caused by others, which are beyond 
the control of the Contractor.

(6) Up to 12 hours in order to comply with the 
installation/removal of sea turtle deflectors as directed by the 
Contracting Officer.

(7) Time to change the hopper sea turtle screens size, as 
described in Section 01 57 20.00 10 paragraph entitled "Sea Turtle 
Monitoring Equipment", if the dredging cycle is interrupted.

(8) Time for shut down when directed by the Contracting Officer 
due to relocation trawling being suspended as specified in Section 
01 57 20.00 10, paragraph entitled "Suspension of Dredging and 
Relocation Trawling".

(9) Time for shut down when directed by the Contracting Officer to 
evaluate measures to reduce the likelihood of additional sea 
turtle takes as specified in Section 01 57 20.00 10, paragraph 
entitled "Sea Turtle Reporting".

(10) Actual time for conducting Hopper Leakage Test if the dredge 
passes said test.

(11) When a dredge that has three propulsion engines but only two 
propulsion engines are operable.

(12) Delays caused at the direction of the Contracting Officer or 
due to lack of a dredging assignment.
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e.  60% Pay Time Hours:  When one pump or drag is disabled on a dredge 
equipped with two or more pumps and drags, the following will be paid 
at 60% of the applicable contract price per hour, calculated to the 
nearest minute:

(1) Pumping time, turning time, travel to the disposal site, 
dumping time, and return travel time, in either dredge-and-haul or 
agitation modes.

(2) Actual time required to clearing fouled drag heads or 
propellers.

(3) Cleaning debris from any part of the dredge suction/intake 
system to include dragheads, pipes, loaders, skimmers, pumps, etc.;

(4) Travel time when moving from one assignment to another within 
the same dredging region.

(5) Down time to clear sea turtle screens required by the 
provisions of Section 01 57 20.00 10, paragraph entitled "Sea 
Turtle Monitoring Equipment".

f.  48% Pay Time Hours:  When one dredge pump or drag is disabled on a 
dredge equipped with two or more pumps and drags, the following will be 
paid at 48% of the applicable contract price per hour, calculated to 
the nearest minute:

a. Actual time waiting for any vessel traffic to pass, when the 
dredging cycle is interrupted by traffic in the waterway.  If 
vessel traffic causes a delay in the transit time to or from the 
disposal area, then the average transit time for all other 
uninterrupted transits for that assignment and that day will be 
used as the transit time.  The remainder time over the average 
will be considered the actual traffic time.

b. Travel time when moving from an assignment in one dredging 
region to another assignment in a different dredging region.

c. Up to 48 hours when it becomes necessary to seek a harbor of 
refuge for hurricanes or tropical storms.

d. Time for sailing to and from calm waters for performing 
directed dredge load-displacement chart recalibration, and for 
time during dredge load-displacement chart calibration while at 
the directed recalibration location.

e. Up to 24 hours for delays caused by others, which are beyond 
the control of the Contractor.

f. Up to 12 hours in order to comply with the installation/removal 
of sea turtle deflectors as directed by the Contracting Officer.

g. Time for shut down when directed by the Contracting Officer due 
to relocation trawling being suspended as specified in Section 
01 57 20.00 10, paragraph entitled "Suspension of Dredging and 
Relocation Trawling".

h. Time to change the hopper sea turtle screens size, as described 
in Section 01 57 20.00 10 paragraph entitled "Sea Turtle 
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Monitoring Equipment", if the dredging cycle is interrupted.

i. Time for shut down when directed by the Contracting Officer to 
evaluate measures to reduce the likelihood of additional sea 
turtle takes as specified in Section 01 57 20.00 10, paragraph 
entitled "Sea Turtle Reporting".

j. Actual time for conducting Hopper Leakage Test if the dredge 
passes said test.

k. Delays caused at the direction of the Contracting Officer or 
due to lack of a dredging assignment.

g.  35% Pay Time Hours:  When all dredge pumps and drags are operable, 
the following will be paid at 35% of the applicable contract price per 
hour, calculated to the nearest minute:

(1) When the dredge cannot work due to opposing natural elements 
(fog, wind, rain, and rough seas). If the Contractor elects to go 
to a lay up or supply point, the reduced rate will start at the 
point of where a dredging cycle is interrupted and will resume at 
the exact same cycle point. If a load has just been dumped and the 
Contractor elects to go to a lay up or supply point, then the 
reduced rate will start with the end time of the dump and will 
continue until dredging resumes on the next load (when returning 
to the same assignment).  If the Contractor elects to remain at 
the lay up or supply point for additional time after weather 
conditions are deemed favorable to recommence the dredging cycle, 
the additional time will be considered 0% Pay Time Hours.  If a 
new assignment within the same dredging region is issued before 
dredging resumes, then only the time required to travel the 
additional distance beyond the previous assignment's start 
location to the new assignment's start location will be paid at 
the applicable contract price per hour.

h.  21% Pay Time Hours:  When one pump or drag is disabled on a dredge 
equipped with two or more pumps and drags, the following will be paid 
at 21% of the applicable contract price per hour, calculated to the 
nearest minute:

(1) When the dredge cannot work due to opposing natural elements 
(fog, wind, rain, and rough seas). If the Contractor elects to go 
to a lay up or supply point, the reduced rate will start at the 
point of where a dredging cycle is interrupted and will resume at 
the exact same cycle point. If a load has just been dumped and the 
Contractor elects to go to a lay up or supply point, then the 
reduced rate will start with the end time of the dump and will 
continue until dredging resumes on the next load (when returning 
to the same assignment).  If the Contractor elects to remain at 
the lay up or supply point for additional time after weather 
conditions are deemed favorable to recommence the dredging cycle, 
the additional time will be considered 0% Pay Time Hours.  If a 
new assignment within the same dredging region is issued before 
dredging resumes, then only the time required to travel the 
additional distance beyond the previous assignment's start 
location to the new assignment's start location will be paid at 
the applicable contract price per hour.

i.  0% Pay Time Hours:  No payment for hopper dredge time will be made 
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under this contract for:

(1) Lost time incurred at the direction of the Contractor.

(2) Repair or replacement of worn or unserviceable equipment, 
including travel time to and from the lay up or supply point if 
deemed necessary by the Contractor.  The reduced rate will start 
at the point of where a dredging cycle is interrupted and will 
resume at the exact same cycle point.  If a load has just been 
dumped and the Contractor elects to go to a lay up or supply 
point, then the reduced rate will start with the end time of the 
dump and will continue until dredging resumes on the next load 
(when returning to the same assignment).  If a new assignment 
within the same dredging region is issued before dredging resumes, 
then only the time required to travel the additional distance 
beyond the previous assignment's start location to the new 
assignment's start location will be paid at the applicable 
contract price per hour.

(3) Transferring fuel, water, and other supplies, including travel 
time to and from the lay up or supply point.  The reduced rate 
will start at the point of where a dredging cycle is interrupted 
and will resume at the exact same cycle point.  If a load has just 
been dumped and the Contractor elects to go to a lay up or supply 
point, then the reduced rate will start with the end time of the 
dump and will continue until dredging resumes on the next load 
(when returning to the same assignment).  If a new assignment 
within the same dredging region is issued before dredging resumes, 
then only the time required to travel the additional distance 
beyond the previous assignment's start location to the new 
assignment's start location will be paid at the applicable 
contract price per hour.

(4) Removing misplaced material.

(5) Shutdowns ordered by the Contracting Officer's Representative 
or his/her authorized representative, for nonconformance with the 
safety requirements of these specifications.

(6) Work for other agencies or on other contracts for the Corps of 
Engineers.

(7) Time lost due to an accident resulting in injury to Contractor 
or Government personnel. 

(8) Time lost due to mechanical modification of the dredge when 
converting between modes.

(9) Any time not covered under "100% Pay Time Hours", "80% Pay 
Time Hours", "60% Pay Time Hours", "48% Pay Time Hours", "35% Pay 
Time Hours", and "21% Pay Time Hours".

(10) All hours over 48 hours when it becomes necessary to seek a 
harbor of refuge from hurricanes or tropical storms.

(11) Time lost while the load-displacement chart is not operable 
during effective dredging time.

(12) Time lost that delays dumping a bin load of dredged materials 
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to obtain bin slurry soundings that could have been taken while 
the dredge was sailing to the dredged material placement area.

(13) Time lost that delays commencement of dredging on a new cycle 
to obtain bin residual water soundings that could have been taken 
while the dredge was sailing from the dredged material placement 
area.

(14) Time lost while in non-compliance in providing sea turtle 
observers or sea turtle monitoring/protection equipment.

(15) All hours over the specified hours to comply with sea turtle 
requirements specified in Section 01 57 20.00 10, paragraph 
entitled "Sea Turtle Deflector Requirements".

(16) Time lost due to the Contractor not having the hopper sea 
turtle screens specified in Section 01 57 20.00 10, paragraph 
entitled "Sea Turtle Monitoring Equipment".  The Contractor will 
remain on 0% Pay Time Hours until the directed screen size is 
in-place and dredged material starts flowing into the hopper.

(17) When only one propulsion engine is operable.

(18) When no dredge pumps or drags are operable.

(19) All hours over the specified hours to comply with sea turtle 
and sturgeon trawling and relocation requirements specified in 
Section 01 57 20.00 10, paragraph entitled "Government Option". 

(20) Time required to transfer Contractor personnel on and off the 
dredge if the dredging cycle is interrupted.

(21) Actual time for conducting Hopper Leakage Test if the dredge 
fails said test.

(22) Down time due to damage from opposing natural elements 
(lightning, high winds, rough seas, etc.).

(23) All hours over 24 hours for delays caused by others, which 
are beyond the control of the Contractor.

j.  Classification of Pay Time.  If two or more pay time 
classifications are simultaneously applicable, then the dredge will 
remain under the lowest applicable classification until the cause of 
that classification is removed.

k.  Accounting for Dredge Time.  The Contractor should note that the 
dredge must account for the full 24 hours of each day, including the 
first and last day of work.  All time will either be 100% time, 80% 
time, 60% time, 48% time, 35% time, 21% time, or 0% time.  When 
considering daylight savings time changes, only elapsed time will be 
accounted for.

1.3   DEFINITIONS

1.3.1   Acronyms

The following are acronyms that may be used in this Section of the 
specifications or in attachments to this Section:
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ACRONYMN DEFINITION SUB-PARAGRAPH
REFERENCE

ABD Average Bin Density 1.7.3.3.j

ADQ Agitation Dredging Quantity 1.7.3.4.e

APR Agitation Production Rate 1.7.3.4.b

BLD Bin Load Duration 1.7.1.e

BLP Bin Loading Point 1.7.1.c

BLQ Bin Load Quantity 1.7.3.3.l

BSR Bin Solids Ratio 1.7.3.3.k

BWV Bin Water Volume 1.7.3.3.c

BWW Bin Water Weight 1.7.3.3.d

CLD Corrected Light Displacement 1.7.3.3.e

DAD Duration of Agitation Dredging 1.7.3.4.d

DMS Dredged Material Slurry 1.7.3.3.h

DSV Dredged Slurry Volume 1.7.3.3.i

GLD Gross Light Displacement 1.7.3.3.a

LDC Load Displacement Chart 1.7.1.a

LTD Initial Steep Loading Slope Time 1.7.1.c(2)

MLD Material Loaded Displacement 1.7.3.3.f

NBL Net Bin Load 1.7.3.3.g

OFP Offset Point 1.7.1.c(3)

RWD Raw Water Density 1.7.3.3.d

SBD Sediment Bulk Density 1.7.3.3.k

SBL Slope of Bin Loading 1.7.1.c

1.4   REPORTS

The Contractor shall report the daily quantity of materials dredged per 
cycle, as specified in the paragraph entitled "Daily Report of 
Operations".  For a single dredging cycle that overlaps two consecutive 
24-hr reporting periods, the volume of the load shall be recorded on the 
date and time the dredge returns to the next cut, which shall be considered 
the completion of that cycle.  If a load has been deposited and an 
extensive delay will occur or a new assignment or dredging location has 
been issued, then that load will be considered complete once the hopper or 
hopper doors have been closed.  A copy of all production calculations as 
specified in the following shall be submitted for each dredge cycle in the 
Daily Report of Operations.

1.4.1   Procedures for Dredge Production Computation and Reporting

The cost for all specified labor, materials, equipment and aspects of work 
for dredge production reporting as specified herein shall be included in 
the contract unit price for "Dredging" and "Option Dredging".

1.4.2   Daily Report of Operations

a.  The Contractor shall prepare and submit a Daily Report of 
Operations - Hopper Dredges (ENG Form 27A) and Daily Hopper Load 
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Disposal Report, for each dredge working.  This report shall be 
submitted electronically on a daily basis and not in groups, e.g. 
several daily reports packaged together at one time.  The original and 
one copy of these records in report form shall be submitted to the 
Government Inspector daily within 12 hours after the date covered by 
the report.  Each daily report shall only include the information 
beginning at 0000 hours and ending at 2400 hours of that day.  All 
calendar days shall be accounted for throughout the life of the 
contract.

b.  The Contractor shall prepare and submit a Daily Hopper Load 
Disposal Data for each dredge working.  This report shall be submitted 
electronically on a daily basis and not in groups, e.g. several daily 
reports packaged together at one time.  The report shall be submitted 
daily via email to the following point of contact:

Mr. Jeff Corbino
Email: Jeffrey.M.Corbino@usace.army.mil
Phone: 504-862-1958

1.4.3   Monthly Report of Operations

In addition to the daily report, the Contractor shall prepare and submit 
electronically a monthly report, also on an ENG Form 27A, which 
consolidates all of the daily reports for the previous calendar month or 
portion thereof.  The monthly report shall be due no later than the 7th 
calendar day of the month.

1.4.4   Final Report

Upon completion of the work, the Contractor shall electronically submit 
information for a final report which consolidates all of the monthly 
reports, within seven calendar days of contract completion.  The Contractor 
shall also submit, at the conclusion of the contract, all mate logs or 
dredge performance logs, delays sheets, 27-A's, CQC reports, load chart 
graphs, any calibration back-up documents, safety drills, monthly dump 
plots and as-built drawings with final report as one submittal package.  
The Contracting Officer may retain a maximum of ten percent of the amount 
of the final payment, as described in contract clause entitled "Payments 
under Fixed-Price Construction Contracts" (FAR 52.232-5(e)), pending review 
and acceptance of all final report submittals by the New Orleans District. 

1.4.5   Distribution of Reports

The Contractor shall distribute one electronic copy of all reports (daily, 
monthly, and final) to the Administrative Contracting Officer, Contracting 
Officer's Representative, and Government Inspector.  Each Report of 
Operations shall be maintained by the Contractor on the dredge.  Any 
additional instructions will be provided by the Administrative Contracting 
Officer.  Upon completion of the job, the Contractor shall also submit a 
consolidated job report, combining the monthly reports in accordance with 
the previously listed distribution.

1.4.6   NMFS-Approved Protected Species Observer Reports

In the event of a sea turtle or sturgeon take, a report must be submitted 
via email to the proper District point of contact listed in Section 01 57 
20.00 10, paragraph entitled "Sea Turtle Sightings", within 12 hours after 
a take.  Also, all consolidated and completed data reports shall be 
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forwarded directly to the District point of contact.  Refer to Section 01 
57 20.00 10, paragraph entitled "Sea Turtle Reporting", for additional 
information.

1.5   DREDGE AND ATTENDANT PLANT DATA SHEET

The Contractor shall complete the plant data sheet located in the paragraph 
entitled "Hopper Dredge and Attendant Plant Data Sheet" for the dredge and 
attendant plant that will be used to perform the work under this contract.  
The completed data sheet shall be submitted in the Contractor's bid package 
as stated in Section 00 10 00.  The plant data sheet submittal shall 
constitute a certification that the described plant is available to and 
under control of, the Contractor and shall be for Government use only.  If 
the Contractor is a joint venture, all parties of the joint venture shall 
sign the data sheet, and the party owning the dredge must be identified in 
the data sheet.  If the Contractor requests a substitution of plant or 
addition of plant during the contract, the plant data sheet of the 
substituted plant or the additional plant must be submitted at the time of 
the request.  The Contractor shall submit the request timely in order to 
provide the Government at least 14 calendar days to review the request and 
complete all necessary paperwork.

1.6   DREDGE CREW

Crew members aboard the dredging plant whose duties involve the movement or 
safe operation of the plant shall each hold a valid Merchant Mariner 
Certificates (MMC) issued by the US Coast Guard, with the correct 
endorsements (examples: tankerman, radar observer, food handler) for the 
duties performed.  Each shall comply with appropriate minimum Standards of 
Training, Certification and Watch-standing (STCW) requirements and shall 
hold a valid Transportation Worker's Identification Card (TWIC).  Officers 
shall also hold the appropriate licenses issued by the US Coast Guard for 
the positions they hold, vessel tonnage (for deck officers) or horsepower 
and type of propulsion (for engineers) and the duties they perform.

All pieces of dredging plant which have been issued a Minimum Safe Manning 
Certificate (MSMC) by a classification society such as American Bureau of 
Shipping, Lloyd's Register of Ships or Bureau Veritas, shall at all times 
maintain on-board crew levels in accordance with the numbers and 
qualifications listed in the MSMC for the activities being performed.

The Contractor shall be responsible for all accidents to crew and plant and 
for compliance with all laws pertaining to labor on dredges and attendant 
plant.  Each required crewman, when absent, shall be relieved by a 
qualified replacement.  The Contractor shall remove from duty and from the 
work site any crewman who, in the opinion of the Contracting Officer, is 
objectionable or incompetent.  This requirement shall not be made the basis 
of any claim for compensation or damages against the United States or any 
of its officers or agents.

No additional payment will be made for crew in excess of required minimums.

a.  Contractor Responsibility.  The Contractor shall furnish, subsist 
if necessary, and pay all crew required for the satisfactory and 
efficient operation of the dredge and attendant plant.  Minimum crew 
will be in accordance with US Coast Guard requirements.  The Contractor 
shall be responsible for all accidents to crew and plant and for 
compliance with all laws pertaining to labor on dredges and attendant 
plant.  Each crewman, when absent, shall be relieved by a qualified 
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replacement.  The Contractor shall remove from duty any crewman who, in 
the opinion of the Contracting Officer, is objectionable or 
incompetent.  This requirement shall not be made the basis of any claim 
for compensation or damages against the United States or any of its 
officers or agents.

b.  Tank Barges.  Tank barges need not be manned unless in the opinion 
of the Officer in Charge, Marine Inspection Office, US Coast Guard, 
such manning is necessary for the protection of life and property and 
for the safe operation of the vessels; provided, however, that towing 
vessels, while towing barges which need not be manned, shall carry in 
the regular complement of the towing vessel and shall have on board at 
all times while towing, at least one licensed officer or certified 
tankerman (CG 123, para. 35.35-1, 1 Aug 77, or 46 CFR Subchapter D).

c.  Fuel Transfer Operations.  A sufficient number of crew shall be on 
duty to perform transfer operations.  In the case of unmanned barges, 
the owners or operators of such barges shall insure that a person 
holding a valid license as master, mate, pilot, engineer, or a 
certified tankerman is on duty to perform the transfer operation, which 
licensed person or certified tankerman shall be considered as the 
person in charge of the unmanned tank barge (CG 123, para. 35.35-1, 1 
Aug 77, or 46 CFR Subchapter D).  MVN 385-10-R (latest edition), Fuel 
Oil Transfer form shall be submitted to the Contracting Officer's 
Representative for each fuel transfer operation.

1.7   DREDGE PRODUCTION COMPUTATION

1.7.1   Basis of Quantity Computation

Refer to the paragraph entitled "Acronyms" as needed for a complete list of 
acronym definitions and paragraph references for the following procedure.  
Refer to the paragraph entitled "Example of Standardized Dredge Production 
Calculations" for an example calculation based on the following procedure.

a.  Hopper Dredge loading shall be defined by trends displayed by the 
load-displacement chart (LDC).  An Example Load Displacement Chart is 
attached.  The LDC consists of time (min) on the long axis and load 
(LT) on the transverse axis.  If the transverse axis shows two 
different scales for load, the appropriate scale shall be used to read 
loads on the loading curve.  As the bin is loaded, there is an initial 
steep loading rate.  After the bin is initially full, there is some 
incremental additional loading due to bin materials consolidation and 
settlement in the bin.  This is exhibited by a shallow loading rate 
which leads into a steady state condition of loading with time.  This 
corresponds to a final compaction of the bin materials due to 
overburden pressures of the materials.

b.  The dredge bin load shall be considered the point during the 
loading cycle that the hopper bin contains such a quantity of solids 
that causes overflow and exit of materials from the dredge at the same 
rate as the inflow materials.  This point in time shall be evidenced on 
the LDC by that point when a reasonably constant recorded load with 
time starts to occur or the value shown by the LDC loading curve prior 
to this point if dredging must cease for the cycle due to reaching the 
load corresponding to the maximum allowable US Coast Guard vessel draft 
limit for the dredge 46 CFR Subchapter E (typical of loading heavy 
materials in dredge-and-haul mode).
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c.  For very gradual loading of light materials typical of agitation 
dredging, the bin load shall be defined by the point specified in the 
following that lies on the loading curve past the initial steep loading 
slope.  In following the procedures described below, refer to the 
example LDC located at the end of this section.  This point shall be 
considered to be the bin loading point (BLP).  The BLP shall be defined 
by the slope of bin loading (SBL), which shall be the tangent line to 
the loading curve for an increasing LDC loading trend that is no 
greater than 2000 long tons/hour (LT/hr).  This slope shall be hand 
drawn in permanent ink on the LDC using a long straight edge.  To 
assist in locating this slope, it is advisable to first draw in a 2000 
(LT/hr) slope on the chart in a clear space.  The loading curve may 
show several small incremental increases in load past the initial steep 
loading slope before steady state agitation production is evident, 
instead of a idealistic smooth curve.  Interpretation may be required 
to draw the actual slope when the loading curve is not smooth.  In this 
case, two points that approximate the slope of the tangent line to the 
loading curve may be used.  These two points must lie past the initial 
steep loading slope.  The early point chosen shall be based on a 2% 
time offset of the duration resulting from the straight-line portion of 
the initial steep loading slope.  The following steps shall be followed 
to find this point:

(1) Score a straight line through both ends of the initial steep 
loading slope.

(2) Determine the initial steep loading slope time difference 
(LTD) between these two points.

(3) Compute the offset point (OFP) as follows:

OFP(min) = (0.02) x (LTD (min))

(4) Score a straight line at a time distance of OFP parallel and 
later than the initial steep loading slope, such that the line 
scored crosses the declining loading curve in time.  The point 
where the parallel line crosses the declining loading curve in 
time shall be considered the early reading.

(5) The late reading shall be found by pivoting with a straight 
edge about the early reading point, such that the late point is 
found as the tangent on the highest protruding curve in the series 
of several small incremental increases encountered in the loading 
curve.  Upon establishing these two points, the slope defined by 
these two points shall be considered the SBL.

(6) The midpoint between the two points chosen for the SBL shall 
be considered to be the BLP, i.e., the effective end of bin 
loading for the purposes of making computations in the latter.  
This midpoint value shall be found as a value located on the 
original loading curve.  Two points on the chart consisting of: 
(load reading, time reading) shall be selected where the SBL 
passes through two readable points on the chart grid.  The slope 
shall be computed by the following formula:

SBL(LT/hr) =
(60(min/hr)) x (late load reading(LT) - early load reading(LT))
       (late time reading(min) - early time reading(min))
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d. These criteria for bin loads shall apply no matter the operational 
status of the dredge pumps during effective dredging time.  Refer to 
the paragraph entitled "Dredge Plant", for definition of dredge pump 
operational status.

e.  The bin load duration (BLD) shall be considered the time period 
starting from commencement of dredging with the bin empty and clear of 
dredged materials from the previous load, to the time when the bin load 
is attained at BLP.

1.7.2   Basis of Reported Dredge Production Quantities

1.7.2.1   Dredge-and-Haul Mode

In this mode, only those materials retained in the hopper bin at the time 
the dredge reaches bin load, calculated as specified in the paragraph 
entitled "Bin Load Production Computation" shall be reported for 
dredge-and-haul production.  No materials that overflow and exit the bin 
during dredging and loading in order to attain the bin load shall be 
considered in the quantity computations.

1.7.2.2   Agitation Mode

The quantity of materials for the cycles completed in this mode shall be 
reported as those materials achieved in bin loading, calculated in 
accordance with the requirements contained herein, plus the quantity of 
materials calculated as specified in the paragraph entitled "Agitation 
Production Computation".

1.7.3   Dredge Production Instrument Calibration

1.7.3.1   General

Refer to the paragraph entitled "Dredge Plant".  The Contractor shall 
calibrate the dredge's LDC and the drag heads upon arrival to the first 
dredging assignment at the direction and in the presence of the Contracting 
Officer's Representative.  No pay time is due for conducting the initial 
calibration.  Recalibration may be directed at any other time during 
contract execution as deemed necessary.  No re-calibration or adjustments 
to the calibration controls shall be performed in the absence of the 
Contracting Officer.

1.7.3.2   Calibration

Calibration of the LDC recorder shall be performed with the dredge 
lightship in calm waters where ship draft readings are possible.  
Calibration shall be performed in accordance with the manufacturer's 
instructions.  For calibration, the physical data in the table located in 
the paragraph entitled "Production Data Table" shall respectively apply for 
the particular location of the dredge during calibration.  Physical 
documentation of the calibration procedures and corresponding printed 
verification data shall be provided with the Daily Report of Operations for 
every calibration event.

1.7.3.3   Bin Load Production Computation

The following standardized procedure shall be followed for bin load 
production reporting as specified herein.
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a.  The gross light displacement (GLD) of the LDC consists of: the 
ship's weight; on-board transient loads such as fuel, oil, fresh water, 
supplies, etc.; and residual bin water.  The GLD reading in long tons 
(LT) of the LDC shall be obtained at the beginning of the dredging 
cycle prior to bin loading of dredged materials.  This reading shall be 
noted on the chart in permanent ink.  For this reading, only residual 
bin water shall be contained in the bin; any residual dredged materials 
shall be washed out of the bin prior to this point if such materials 
remain.  Also to be noted in permanent ink on the LDC in the vicinity 
of these readings on the chart shall be the time, date, and assignment 
location corresponding to the start of the dredging cycle.

b.  At the beginning of the dredging cycle, before loading of the 
hopper bin commences, soundings shall be obtained fore and aft, port 
and starboard in the hopper bin corners from the top of the coaming to 
the top surface of the residual bin water, all in the presence of the 
Government Inspector.  These four soundings shall be taken as the 
dredge is sailing from the placement area after dumping a load.  These 
measurements shall be read to the nearest foot-and-tenths using a clean 
and clearly readable steel weighted tape of equal precision as 
specified herein.  All soundings shall be visually verified to be at 
the top of the water surface, with the tape suspended plumb and not 
resting on any structural features in the bin.

c.  The average of the four residual bin water soundings shall be used 
to obtain the corresponding residual bin water volume (BWV) in cubic 
yards (cy) from the official ullage table of the dredge.

d.  Empirical raw water density (RWD) averages for each dredging region 
are shown in the paragraph entitled "Production Data Table", in 
grams/liter (g/L).  The applicable RWD shall be used to compute the 
weight of the residual bin water for the particular location of the 
dredge.  The residual bin water weight (BWW) shall be calculated as 
follows:

BWW(LT) = (BWV(cy)) x (RWD(g/L)) x (0.0007525(LT/cy)/(g/L))

e.  The corrected light displacement (CLD) of the vessel shall be 
computed as follows:

CLD(LT) = (GLD(LT)) - (BWW(LT))

f.  After loading of the hopper bin has ceased and immediately prior to 
discharging the bin materials, the LDC shall again be read in LT to 
obtain the material loaded displacement (MLD).

g.  The net bin load (NBL) shall then be calculated as:

NBL(LT) = (MLD(LT)) - (CLD(LT))

h.  After loading of the hopper bin has ceased, and immediately prior 
to discharging the bin materials, bin soundings shall be obtained fore 
and aft, port and starboard in the hopper bin corners from the top of 
the coaming to the top surface of the dredged materials slurry (DMS) 
contained in the bin, all in the presence of the Government Inspector.  
These four soundings shall be taken as the dredge is sailing to the 
placement area.  These measurements shall be read to the nearest 
foot-and-tenths using a clean and clearly readable steel weighted tape 
of equal precision.  All soundings shall be visually verified to be at 

SECTION 35 20 23.23  Page 16

W912P826BA052 
Page 181 of 242



Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

the top of the DMS surface no matter the visually apparent types of 
materials contained in the bin, with the tape suspended plumb and not 
resting on any structural features in the bin.  

i.  The average of the four DMS soundings shall be used to obtain the 
corresponding dredged slurry volume (DSV) in cubic yards (cy) from the 
official ullage table of the dredge.

j.  The average bin density (ABD) shall be found using:

ABD(g/L) = (NBL(LT)) / {(DSV(cy)) x (0.0007525(LT/cy)/(g/L))}

k.  Historical averages for each dredging region of empirical sediment 
bulk density (SBD) are shown in the paragraph entitled "Production Data 
Table", in grams/liter (g/L).  The SBD corresponding to the region that 
the dredge is located shall be used in the following bin solids ratio 
(BSR) computation:

BSR = {(ABD(g/L)) - (RWD(g/L))} / {(SBD(g/L)) - (RWD(g/L))}

l.  The bin load quantity (BLQ) for the cycle shall be found and 
reported on the Daily Report of Operations as shown below:

BLQ(cy) = BSR x (DSV(cy))

1.7.3.4   Agitation Production Computation

After the dredge has achieved the bin load as defined herein while working 
on a dredging assignment where agitation dredging is directed, continued 
dredging in the same cycle shall be considered to be agitation production.  
The following standardized procedure shall be followed for agitation 
production reporting as specified herein. 

a.  The bin load duration (BLD) for the cycle shall be obtained in 
hours.  The BLD and criteria defining the agitation dredging bin load 
is described in the paragraph entitled "Basis of Quantity Computation".

b.  Refer to the paragraph entitled "Dredge Plant", for definition of 
dredge pump operational status.  For loading periods where both dredge 
pumps are performing at standard dredge pump operation as specified 
herein, the bin loading duration shall be denoted as BLD2.  For 
continuous two-pump loading at standard dredge pump operation, the 
agitation production rate (APR) shall be computed by the following 
formula:

APR(cy/hr) = (BLQ(cy)) / (BLD(hr))

c.  For dredges having two dredge pumps, for any period during bin 
loading where only one dredge pump is at standard dredge pump 
operation, the respective bin loading duration shall be denoted as 
BLD1.  For bin loading where there are periods of both one- and 
two-pump loading at standard dredge pump operation respectively, the 
agitation production rate (APR) shall be computed by the following 
formula:

APR(cy/hr) = (BLQ(cy)) / {(½ x BLD1(hr)) + (BLD2(hr))}

In any case, either one or the other equation for APR shall apply, not 
both.
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d.  The duration of agitation dredging (DAD) in hrs shall be obtained 
as the dredge effective time from the point that bin load as defined 
herein is achieved, to the point in time that agitation dredging ceases 
for the cycle.  DAD2 shall denote durations where two dredge pumps are 
working at standard dredge pump operation and DAD1 shall denote 
durations where only one dredge pump is working at standard dredge pump 
operation.

e.  Provided that the standard dredge pump operation is achieved for 
both dredge pumps for the duration of the agitation mode of the 
dredging cycle, the agitation dredging quantity (ADQ) for the cycle 
shall then be computed as:

ADQ(cy) = (APR(cy/hr)) x ((DAD2)(hr))

f.  For dredges having two dredge pumps, for any period during 
agitation dredging where only one dredge pump is working at standard 
dredge pump operation, the respective ADQ for such time periods shall 
be calculated as:

ADQ(cy) = (½ x APR(cy/hr)) x((DAD1)(hr))

In this case, the DAD1 totals from periods where only one dredge pump 
is working at standard dredge pump operation shall be subtracted from 
the total DAD to find the DAD2 for two-pump agitation dredging.  The 
sum of the ADQs for one- and two-pump agitation dredging shall be the 
aggregate ADQ reported for the dredging cycle.

1.8   EXAMPLE OF STANDARDIZED DREDGE PRODUCTION CALCULATIONS

Given:

  -  Hopper dredging region is Mississippi River SW Pass Jetty Channel

  -  Both dredge pumps were operable during bin loading and for 4 hrs of 
agitation dredging.  For an additional two hrs of agitation dredging, only 
one dredge pump was operable.

  -  Average bin residual water sounding = 38'-4"

  -  Average dredged material slurry sounding = 4'-7"

Calculations:

1.  1.7.1.c.

From LDC:  Point a = 53.5(min)
           Point b = 68.0(min)

Time difference for OFP = 68.0 - 53.5 = 14.5(min)

OFP(min) = (0.02)(14.5(min)) = 0.29(min)

Plot point at time OFP past Point b on LDC.

From LDC:  Point c = 70.0(min), 18,200(LT)
           Point d = 120.0(min), 19,050(LT
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 SBL(LT/hr) =
(60(min/hr)]) x (late load reading(LT) - early load reading(LT))
        (late time reading(min) - early time reading(min))

SBL(LT/hr) = (60(min/hr)) x (19,050(LT) - 18,200(LT))
                        (120(min) - 70(min))

= 1020(LT/hr) < 2000(LT/hr) => ok.

BLP(min) = ½(120+70) = 95 min on original LDC loading curve.

2.  1.7.3.3.a.

GLD(LT) = 11,300(LT)

3.  1.7.3.3.c.

Use the average bin residual water sounding to obtain the bin water volume 
(BWV) from the ullage table.

Average bin residual water sounding = 38' 4" => BWV(cy) = 656(cy).

4.  1.7.3.3.d.

Obtain raw water density (RWD) from the Production Data Table located at 
end of clause.

Using Miss. River SW Pass Jetty Channel, RWD(g/L) = 1013(g/L)

Residual Bin Water Weight =
BWW(LT) =(BWV(cy)) x (RWD(g/L)) x (0.0007525(LT/cy)/(g/L))
BWW(LT) =(656(cy)) x (1013(g/L)) x (0.0007525(LT/cy)/(g/L))= 500(LT)

5.  1.7.3.3.e.

Corrected Light Displacement = CLD(LT) = (GLD(LT)) - (BWW(LT))
CLD(LT) = 11,300(LT) - 500(LT) = 10,800(LT)

6.  1.7.3.3.f.

Obtain material loaded displacement (MLD) from the LDC. 
MLD(LT) = 19,100(LT)

7.  1.7.3.3.g.

Net Bin Load = NBL(LT) = (MLD(LT)) - (CLD(LT))
NBL(LT) = 19,100(LT) - 10,800(LT) = 8300(LT)

8.  1.7.3.3.h. and  1.7.3.3.i.

Use the average dredged material slurry sounding (DMS) to obtain the 
dredged slurry volume (DSV) from the ullage table.

MS = 4' 7" => DSV(cy) = 8402(cy)

9.  1.7.3.3.j.  

Average Bin Density = ABD(g/L) = (NBL(LT))/{(DSV(cy))X(0.0007525 
(LT/cy)/(g/L))} 
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ABD(g/L)=(8300(LT))/{(8402(cy))x(0.0007525(LT/cy)/(g/L))}= 1313(g/L)

10.  1.7.3.3.k. 

Obtain sediment bulk density (SBD) from the Production Data Table.
Using Miss. River SWP, SBD = 1598(g/L)

Bin Solids Ratio = BSR 
= {(ABD(g/L)) - (RWD(g/L))} / {(SBD(g/L)) - (RWD(g/L))}
BSR = (1313(g/L) - 1013(g/L)) / (1598(g/L) - 1013(g/L)) = 0.5128

11.  1.7.3.3.l. 

Bin Load Quantity = BLQ(cy) = BSR x (DSV(cy))
BLQ(cy) = 0.5128 x 8402(cy) = 4309(cy)

12.  1.7.3.4.b. 

Obtain bin load duration (BLD) from the LDC.  For loading periods where 
both dredge pumps are performing at standard operating RPMs, the bin 
loading duration shall be denoted as BLD2.

BLD2(hr) = (41.5(min))(1 hr/60 min) = 0.692(hr)

Agitation Production Rate for two-pumps operable = APR(cy/hr) = 
(BLQ(cy))/(BLD(hr))
APR(cy/hr) = 4309(cy) / 0.692(hr) = 6227(cy/hr)

NOTE:  The APR for one-pump agitation is non-applicable in this cycle.

13.  1.7.3.4.d.

Duration of Agitation Dredging where only one dredge pump is operational = 
DAD1(hr) = 2 hrs

Duration of Agitation Dredging where two dredge pumps are operational = 
DAD2(hr) = 4 hrs

14.  1.7.3.4.e.

Agitation Dredging Quantity = ADQ [cy] 
={(APR(cy/hr))x(DAD2(hr))} + {(½ x APR(cy/hr))x(DAD1(hr))}

ADQ(cy) = (6227(cy/hr) x 4(hr)) + (½ x 6227(cy/hr) x 2(hr))
= 24,908 + 6227 = 31,135(cy) 

15.  1.7.2

Total cycle dredging quantity
= bin load quantity + agitation mode quantity
= 4309 + 31,135 = 35,444(cy/cycle)

BLQ + ADQ (2-pump) + ADQ (1-pump) = 0.692 + 4 + 2 =  6.69(hr/cycle)

Commentary.

1.  Assume 0.5(hr) to sail to/from dump site and dump load.
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2.  Hourly production rate
 = 35,444(cy)/(6.69 + 0.5(hr)) = 4930(cy/hr)

3.  If the hopper dredge has 24 hrs effective dredging time per day, the 
estimated daily agitation mode production rate is:
(4930(cy/hr))(24(hr)) = 118,320(cy/day)

(This figure automatically includes the bin load quantity dredged and 
dumped each cycle as a part of the dredge's work accomplished while in 
agitation mode.)

1.9   EXAMPLE ECONOMIC BIN LOAD CALCULATIONS

This example will compare the actual time used to fully load the hopper for 
one load obtained during a specified assignment against the same load using 
the economic bin load (EBL) pump time.  Attached is an Example Economic Bin 
Load Chart.   

Procedure:

  -  Hopper dredging region is Mississippi River SW Pass Jetty Channel

  -  Both dredge pumps were operable during bin loading

  -  The dredging assignment is from 10.6 BHP to 11.9 BHP

  -  The initial analyzed load cycle time is 2 hours 49 minutes

  -  The initial pump time is 2 hours 4 minutes

The total cycle time for the load analyzed is 2 hours and 49 minutes

The initial pump time for the load analyzed is 2 hours and 4 minutes

Calculations for 70 min Pump time:

1.  Obtain the Raw Water Density (RWD) from the Production Data Table.

Using Mississippi River SW Pass Jetty Channel, RWD(g/L) = 1,013

2.  Obtain the Sediment Bulk Density (SBD) from the Production Data Table.

      Using Mississippi River SW Pass Jetty Channel, SBD(g/L) = 1,598

3.  Obtain the Gross Light Displacement (GLD) from the load displacement 
chart.

      GLD(LT) = 5,740

4.  Obtain the Material Loaded Displacement (MLD) from the load 
displacement chart.

      MLD(LT) = 10,760

5.  Use the average dredged material density slurry sounding to obtain the 
Dredged Slurry Volume (DSV) from the ullage table.

      DSV(cy) = 4,953
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6.  Use the average bin residual water sounding to obtain the Bin Water 
Volume (BWV) from the ullage table.

      BWV(cy) = 105.31

7.  Obtain the Residual Bin Water Weight (BWW)

      BWW(LT) = (BWV(cy)) x (RWD(g/L)) x (0.0007525(LT/cy)/(g/L))
      BWW(LT) = (105.31(cy)) x (1,013(g/L)) x (0.0007525(LT/cy)/(g/L))
      BWW(LT) = 80

8.  Obtain the Corrected Light Displacement (CLD)

      CLD(LT) = (GLD(LT)) - (BWW(LT))
      CLD(LT) = (5,740(LT)) - (80(LT))
      CLD(LT) = 5,660

9.  Obtain the Net Bin Load (NBL)

      NBL(LT) = (MLD (LT)) - (CLD(LT))
      NBL(LT) = (10,760(LT)) - (5,660(LT))
      NBL(LT) = 5,100

10.  Obtain the Average Bin Density (ABD)

      ABD(g/L) = (NBL(LT)) / {(DSV(cy)) x (0.0007525(LT/cy)/(g/L))}
      ABD(g/L) = (5,100(LT)) / {(4,953(cy)) x (0.0007525(LT/cy)/(g/L))}
      ABD(g/L) = 1,368

11.  Obtain the Bin Solids Ratio (BSR)

      BSR = {(ABD(g/L)) - (RWD(g/L))} / {(SBD(g/L)) - (RWD(g/L))}
      BSR = {(1,368(g/L)) - (1,013(g/L))} / {(1,598(g/L)) - (1,013(g/L])}
      BSR = 0.6068

12.  Obtain the Bin Load Quantity (BLQ)

      BLQ(cy) = BSR x (DSV(cy))
      BLQ(cy) = 0.6068 x (4,953(cy))
      BLQ(cy) = 3,005

13.  Determine the minutes per load

      Load time(min) = Initial Cycle Time(min) - Initial Pump Time(min) + 
New Pump Time(min)
      Load time(min) = 169(min) - 124(min) + 70(min)
      Load time(min) = 115

14.  Determine the number of loads obtainable in 1 hour

      Loads obtained in 1 hr.(ea.) = (1(hr)) / ((Original Cycle Time - 
(Original Pump Time - New Pump Time))(min))/60(min))
      Loads obtained in 1 hr.(ea.) = (1(hr)) / ((169 - (124 - 70))(min) / 
60(min))
      Loads obtained in 1 hr.(ea.) = 0.522

15.  Determine the number of loads obtainable in 24 hr period

      Loads obtained in 24 hrs.(ea.) = Loads in obtained in 1 hr.(ea.) x 24
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      Loads obtained in 24 hrs.(ea.) = 0.522(ea.) x 24
      Loads obtained in 24 hrs.(ea.) = 12.522

16.  Determine the cubic yards obtainable for 24 hours

      cy = (BLQ(cy)) x (Cycles obtained in 24 hrs.(ea.))
      cy = (3,005(cy)) x (12.522(ea.))
      cy = 37,628

17.  Determine the cubic yards obtainable per hour

      cubic yards per hour = (cy) / (24(hr))
      cubic yards per hour = (37,628(cy)) / (24(hr))
      cubic yards per hour = 1,568

18.  Determine the economic bin load (EBL)

      EBL = pump time that yields the highest cubic yards per hour
      EBL = 1,568(cy/hr)

1.10   HOPPER LEAKAGE TEST

Should it be determined the dredge is indicating a loss of dredged material 
due to leakage, the dredge will be required to perform a Hopper Leakage 
Test.  The dredge will be required to complete the following testing 
procedures:

a.   Put overflow in highest position

b.   Empty hopper to lowest possible level

c.   Lower dragarms to 20 feet

d.   Begin pumping water through dragarms

e.   Stop pumping once the water reaches the overflow

f.   Record the volume of water in the hopper

g.   Wait one hour and record the volume of water in the hopper 
again

In order for the dredge to pass the test and begin/resume work, it must 
have no more than a 5% loss in the maximum hopper volume achieved during 
the test in a one hour period.  Should the dredge have more than a 5% loss 
in volume over a one hour period, it is considered to fail the test and 
will be on 0% pay time until the leak is repaired.  This test may be 
performed again at anytime during the contract when an indication of 
leakage exists.

PART 2   PRODUCTS

Although listed under "PRODUCTS", the equipment described herein remains 
the property of the Contractor at all times.

2.1   PLANT

Plant shall be kept in condition for efficient work at all times.  Award of 
this contract shall not be construed as a guarantee by the Government that 
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the Contractor's plant is adequate for the performance of the work.  No 
reduction in the capacity of the dredge plant shall be made except by prior 
written permission of the Contracting Officer.

If the Contracting Officer determines that any item of plant, or any part 
thereof:

Is inadequate for the service required;

Is not being operated at full capacity;

Has become unserviceable or incapable of efficient work; or

Is not being effectively operated because of insufficient numbers, 
qualifications, or expertise of crew;

Then the Contracting Officer shall notify the Contractor in writing of his 
decision.  The Contractor shall then replace any unsatisfactory plant and 
correct any defects, including incompetent crew.

The Government will not be responsible for the dredge and attendant plant 
or any damage thereto during the period of the contract.  The Contractor 
shall release the Government, and its officers and agents, from 
responsibility for damages ordinarily covered by fire and marine insurance.

2.1.1   Dredge Plant

a.  The hopper dredge shall be of the self-propelled, trailing, 
suction-type, equipped with the number of trailing suction pipes 
(dragarms) designated in the chart shown in paragraph b, each of which 
has its own dredge pump. 

b.  Theoretical hopper dredge production rates for this contract are 
based on production rate tests that are correlated to documented 
dredge-and-haul and agitation production rates of the retired 
Government Dredge LANGFITT.  The theoretical production rates for each 
dredge class shown in the table below have been developed based on this 
method.  Refer to the paragraph entitled "Production Rate Test", for 
conditions that may affect contract dredging rates and payment hours.  

THEORETICAL HOPPER DREDGE PRODUCTION RATES (cy/day)

Bid
Lot

Pump
Inside

Diameter
(inches)

Hopper
Size
(cubic
yards)

Number
of
Drag
Arms

Dredge &
Haul

Production
All

Projects

Agitation Production

SW Pass
(cy/day)

Calcasieu
(cy/day)

1 34.0 14,788 2 89,638 219,124 246,514

2 38.0 12,430 2 85,383 217,037 244,166

3 33.5 9,400 2 64,729 164,890 185,502

4 39.37 8,300 1 49,677 121,028 136,157

5 31.5 6,540 2 46,978 125,107 140,746

6 30.0 4,815 2 45,029 135,530 152,471

7 27.0 3,600 2 36,435 130,153 146,422
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THEORETICAL HOPPER DREDGE PRODUCTION RATES (cy/day)

Bid
Lot

Pump
Inside

Diameter
(inches)

Hopper
Size
(cubic
yards)

Number
of
Drag
Arms

Dredge &
Haul

Production
All

Projects

Agitation Production

SW Pass
(cy/day)

Calcasieu
(cy/day)

8 26.0 4,000 2 34,095 95,227 107,129

c.  The dredge shall be capable of dredging in water depths ranging 
from 30 feet to 61 feet and in river currents of up to five knots.  It 
shall have twin propellers and sufficient propulsion power to dredge 
upstream at a minimum speed of two knots against a current of five 
knots.  The speed of the dredge in still water with the hopper fully 
loaded and dragarms raised shall be at least nine knots.

d.  The dredge must be capable of dredging in either the agitation mode 
or dredge-and-haul mode, and must possess the ability to convert from 
one mode to the other at the jobsite.  Agitation dredging must be 
accomplished by means of discharging from the dredge pumps into the 
hopper, with overboard disposal from the hopper at or above the water 
surface.  The Contractor will be allowed to perform agitation dredging 
by pumping directly overboard (bypassing the hopper) only if prior 
approval is obtained from the Contracting Officer.

e.  The dredging method to be used will be directed by the Contracting 
Officer and may be changed at any time by issuing a new or amended 
assignment.  Dredges whose sole means of disposal in the agitation mode 
is by overboard discharge below the water surface are not acceptable 
unless waived by the Contracting Officer.

f.  As described in Section 01 57 20.00 10, paragraph entitled "Sea 
Turtle Deflector Requirements", sea turtle deflectors shall not be 
in-place when the dredge is working in the Mississippi River Southwest 
Pass or the Mississippi River Crossings.  A rigid sea turtle draghead 
deflector shall be installed on the dredge prior to the start of work 
and remain in-place during all hopper dredging activities performed in 
several secondary dredging regions, as described in Section 
01 57 20.00 10, paragraph entitled "Sea Turtle Deflector 
Requirements".  The Contractor shall submit a detailed drawing 
outlining the actual dimensions for the deflectors for approval by the 
Contracting Officer prior to commencement of dredging.

(1) The sea turtle deflector shall be designed so that the bottom 
surface of the deflector is parallel with the bottom of the 
channel at the required dredging depth.

(2) The water intake ports on the top of the draghead shall be 
screened with metal elliptical cages, or other suitable means to 
exclude sea turtles from entering.  All screens or cages shall 
have four inch by four inch or smaller openings.  The use of 
scraper blades attached to the dragheads will be allowed.

(3) The sea turtle deflector device, when in-place, shall be 
maintained in operational condition during the entire dredging 
operation.

(4) The sea turtle deflector device shall be approved by the 
Contracting Officer prior to commencement of dredging operations.  
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Two sketches outlining the minimum dimensional criteria for the 
deflectors are attached at the end of this section.  The sketches 
are titled "Plan View - Rigid Sea Turtle Deflector" and "Elevation 
View - Rigid Sea Turtle Deflector".  The Contractor shall submit a 
detailed drawing outlining the actual dimensions for the 
deflectors for approval by the Contracting Officer prior to 
commencement of dredging.

(5) The bottom surface of the draghead, i.e. the part of the 
draghead that comes in contact with the bottom, shall not contain 
a screen that is added to the draghead to prevent large debris 
from entering.  If the draghead were to injure or kill a sea 
turtle, a screen may prevent the injured or killed sea turtle from 
entering the draghead.   

(6) Use of a slot-faced type of sea turtle deflector shall not be 
allowed.

g.  Screen structure(s) as described in Section 01 57 20.00 10, 
paragraph entitled "Sea Turtle Monitoring Equipment" shall be available 
on the dredge as part of the normal operating equipment when the dredge 
is working in several secondary dredging regions.

h.  Dredge pumps shall be considered to be operable if respective pumps 
are maintained at the brake horsepower and corresponding engine RPM's 
(during dredging operations) applied to each pump impeller at rated 
drive of the prime mover, as reported in accordance with the 
specifications on the Hopper Dredge and Attendant Plant Data Sheet 
located at the end of this section.  This shall be termed herein as 
standard dredge pump operation.  Any dredge pumps not performing at 
standard dredge pump operation while dredging shall immediately be 
repaired and returned to performance at standard dredge pump 
operation.  Refer to the paragraph entitled "Dredging and Option 
Dredging Items", for pump operational status effects on fractional pay 
time.

i.  The Contractor shall submit both a hard copy and an electronic 
version of the manufacturer's pump curve for each pump to be used 
during the project within five calendar days after issuance of Notice 
to Proceed.  This includes the dredge's main pump, ladder pump if 
applicable and booster pump(s) if applicable.  If the Contractor 
requests a substitution of plant or addition of plant during the 
contract, the pump curve(s) of the substituted plant or the additional 
plant must be submitted at the time of the request.  Each pump curve 
submitted shall be clearly designated with the dredge's name, contract 
number, pump function (main pump, ladder pump, or booster pump, etc.) 
pump HP and RPM's.  The pump curve shall consist of the pump's 
performance for water plotted against hydraulic head and discharge 
velocity and GPM's.  A Sample Manufacturer's Performance Curve is 
included at the end of this section.  One copy of this information 
shall be sent to the USACE Office and address listed in the paragraph 
entitled "Reports".  

j.  The dredge shall have a load-displacement chart recorder capable of 
measuring and recording the vessel load in long tons, for the full 
range of possible loads of the dredge.  Daily recordings shall be 
automatically made and turned in with the Daily Report of Operations.  
The Contractor shall maintain adequate supplies to operate and maintain 
the functionality of the chart recorder for the contract duration.  All 
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hopper bin loads shall be measured using the calibrated 
load-displacement chart.

k.  The dredge shall have on board an official and current ullage table 
for the dredge, certified by a licensed professional marine surveyor 
for the existing configuration of the hopper bin.  The ullage table 
shall show a bottom-to-top volume in the hopper bin at various levels 
corresponding to soundings in the bin, measured from the top of the bin 
coaming downward into the bin.  In other words, the maximum possible 
sounding value shall correspond to zero volume and the minimum possible 
sounding value shall correspond to the maximum possible bin volume.  
The ullage table shall display these bin volumes in cubic yards for 
every foot-and-tenths increment for the full range of possible bin 
soundings.  A copy of the ullage table shall be submitted to the USACE 
office and address listed in the paragraph entitled "Distribution of 
Reports" within five calendar days after issuance of Notice to 
Proceed.  If the Contractor requests a substitution of plant or 
addition of plant during the contract, the ullage table of the 
substituted plant or the additional plant must be submitted at the time 
of the request.

l.  The Contractor shall have on the dredge a clearly readable steel 
weighted tape with measurements shown in foot-and-tenths, capable of 
measuring the full depth in the hopper bin from the bin coaming.  The 
weight for this tape shall be a six inch diameter disk weighing two 
pounds two ounces.

m.  The hopper dredge shall be equipped with on board capabilities such 
as water jets, fixed water nozzles, or manually operated water hoses 
with minimum diameter hoses of 2.5 inches to wash out any residual 
dredge material as stated in the paragraph entitled "Bin Load 
Production Computation". 

2.1.2   Dredge Attendant Plant

Attendant plant shall be composed of any launches, barges, or other 
auxiliary plant as may be required for operation under these 
specifications.  Motorized lifeboats are not considered attendant plant.  
If present, they are considered as part of the dredge safety equipment.  
The attendant plant shall be maintained in good condition and shall be of 
sufficient size and capacity to efficiently serve the dredge.  No separate 
payment will be made for additional attendant plant provided by the 
Contractor for its own convenience in performing the work.

2.1.3   Crew Boat

The Contractor shall furnish, throughout the contract period, for the 
exclusive use of the Government, one diesel powered or gas powered crew 
boat, with twin propellers, capable of maintaining and traveling no less 
than the minimum speed of 30 miles per hour, not less than 40 feet in 
overall length, with enclosed space for at least six passengers after 
installation of all required equipment.  The crew boat shall meet or exceed 
all applicable US Coast Guard regulations for vessels 65 feet or less in 
length, and shall be certified by the US Coast Guard.  The crew boat shall 
be equipped with the following:

a.  air conditioning and heating;

b.  VHF-FM marine radio transceiver for ship-to-ship communications, 
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described in the paragraph entitled "Communications Equipment"; 

c.  Navigation radar, as described in the paragraph entitled 
"Navigation Radar";

d.  Safety equipment meeting the inspection requirements of the US 
Coast Guard Auxiliary and EM 385-1-1.

Equipment, which fails to perform because of insufficient power or other 
mechanical deficiencies, or due to inexperienced operators, shall be 
replaced, or the operator replaced, as the case may be, within 12 hours 
after the Contractor is directed to do so by the Contracting Officer's 
Representative.  The crew boat will be used solely for providing the 
Government Inspectors and Government Agents transportation, and not for 
conducting surveys, providing transportation for the Contractor's personnel 
or transporting the Contractor's supplies.  The Contractor shall make 
provisions to obtain a separate crew boat or vessel for conducting 
Contractor-related operations.  In addition, the Contractor shall provide, 
for the exclusive use of the government, a separate crew boat for each 
dredge that is performing work.  The minimum full time crew for the crew 
boat shall be one operator.  The crew boat shall be operated and available 
24 hours a day.  Refer to EM 385-1-1, Chapter 19, for additional crew and 
equipment requirements.  Smoking shall not be allowed inside the cabin and 
operator's space while occupied by Government personnel.  NO SMOKING signs 
shall be posted.

2.1.4   Navigation Radar

The dredge and crew boat shall be equipped with navigation radar for use in 
inclement weather and at night.  All radar equipment used under this 
contract shall be installed so that it will continue functioning on battery 
power in the event of generator failure.  Any additional attendant plant to 
be operated at night must be radar equipped as well.

2.1.5   Depthsounders

The dredge must be fitted with an efficient electronic depthsounder in 
accordance with U.S. Coast Guard regulation 46 CFR 96.27-1.  The 
Contracting Officer's Representative shall be present at all depthsounder 
calibrations.  The speed of sound calibration method will be approved by 
the Contracting Officer's Representative.  A calibration shall be performed 
at the start of each day, when the vessel moves to another survey locale 
and after any maintenance is performed on the depthsounder (to include 
chart paper replacement).  Once the calibration is complete, no speed of 
sound adjustments shall be made until the next calibration.  The 
depthsounder shall be calibrated at a depth equal to 80% of the maximum 
expected survey depth or at a depth of 40 feet (whichever is less).  The 
analog chart paper recording of the calibration shall be provided to the 
Contracting Officer's Representative.

2.1.6   Services to be Furnished to the Government

a.  The Contractor shall be required to furnish, on the request of the 
Contracting Officer or any inspector:

(1) The use of such boats, boatmen, laborers, and material forming 
a part of the ordinary and usual equipment and crew of the 
floating plant, as may be reasonably necessary in inspecting and 
supervising the work;
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(2) Suitable transportation between the worksite and all points on 
shore designated by the Contracting Officer, by means of the crew 
boat described in the paragraph entitled "Crew Boat".

b.  Equipment which fails to perform because of insufficient power or 
other mechanical difficulties or due to inexperienced operators shall 
be replaced, or the operator replaced, as appropriate, within 12 hours 
after the Contractor is directed to do so.

c.  Should the Contractor refuse, neglect, or delay compliance with 
these requirements, the specific facilities may be furnished and 
maintained by the Contracting Officer, and the cost will be deducted 
from any amounts due or to become due the Contractor.

2.1.7   Dredge Physical Data

Dredge physical data is required for submittal in the data sheets located 
at the end of this section.  If any of the data submitted in the plant data 
sheets changes during the execution of the contract, the Contractor shall 
submit new data to the Government within 48 hours, showing the changes made 
to the equipment, along with the date the changes were made.

2.1.8   Substitution of Plant

Substitution of the dredge may be allowed provided the Contractor furnishes 
written justification, the Contracting Officer agrees in writing to the 
substitution and the following conditions are met:

a.  The substitute dredge meets all of the requirements of this 
contract and that the Contractor submits clear evidence that the 
substitute dredge performs at the rate set forth in the table on work 
similar to that of this contract located in the paragraph entitled 
"Dredge Plant".

b.  The Government is reimbursed all costs in connection with 
inspection of the substitute dredge, if such is required.

c.  The substitute dredge is delivered to the worksite before the 
original dredge is shut down and moved off the worksite.  This 
requirement does not apply to substitutions made during release periods.

d.  If the substitute dredge does not fit the same bid lot as the 
original dredge, then rates for the substitute dredge will be computed 
separately for the dredging payment items as follows:

Substitute Dredge Hourly Rate =
(Original Base Item Estimated Quantity) x (Original Base Item Unit Price)
Estimated Quantity From Base Item Bid Schedule of Applicable Bid Lot for 
Substitute Dredge

The remaining hours, if any, on the Basic Payment Items will be 
prorated so that payments available to the Contractor will remain 
unchanged.  Option dredging payment hours will also be prorated 
separately so that the total payments available to the Contractor for 
exercised options remains unchanged.

e.  Mobilization and demobilization costs for the substitute dredge 
shall be borne by the Contractor. 
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f.  The dredge quality management system shall be fully operational at 
the start of dredging for the substitute dredge.  The same requirements 
for the dredge quality management system for the original dredge shall 
apply to the substitute dredge.

g.  Payment will resume for the substituting dredge:

(1) If the dredge returns to an assignment in the same dredging 
region, when dredged material starts flowing into the hopper; or

(2) If the dredge returns to an assignment in a different dredging 
region, when the dredged material starts flowing into the hopper 
at the new assignment.

2.1.9   Addition of Plant

a.  At the Contractor's option and with the approval of the Contracting 
Officer, an additional hopper dredge or dredges with attendant plant 
may work simultaneously with the primary hopper dredge and its 
attendant plant provided the criteria below is met.

(1) Whenever two or more dredges are approved for simultaneous 
work on the contract, the dredge representing the specific "Lot" 
from which the Contractor submitted the bid on will be considered 
the primary dredge.

(2) The Contractor shall submit clear evidence that the additional 
dredge(s) can perform at the rate set forth in the table located 
in the paragraph entitled "Dredge Plant" on work similar to that 
of this contract.

(3) The additional dredge(s) shall provide its own attendant 
plant, as described in the paragraph entitled "Dredge Attendant 
Plant", at no additional costs to the Government.

(4) In the event draghead deflectors are deemed necessary by the 
Government for continued dredging operations, the Contractor shall 
be required to bear the cost of installing draghead deflectors on 
the additional dredge(s).

(5) The additional dredge(s) shall conform to the same 
environmental requirements of the primary hopper dredge.

(6) The dredge quality management system shall be fully 
operational at the start of dredging for the additional 
dredge(s).  The same requirements for the dredge quality 
management system for the primary dredge shall apply to the 
additional dredge(s).

b.  Furthermore, the following conditions will apply to the additional 
dredge(s).

(1) No payment will be made for mobilization and demobilization 
to/from the dredging region(s) for the additional dredge(s). The 
additional dredge(s) will be paid only for 100% Pay Time.  Time 
classified as 80%, 60%, 48%, 35%, and 21% will be considered 0% 
pay time and will not be paid for.
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(2) If the Government requests the addition of plant, the 
additional dredge will be paid per paragraph entitled "Unit of 
Measure". Travel time to move the additional dredge to the 
required dredging region will be paid at 80% Pay Time Hours.

(3) If the additional dredge(s) is not the same bid lot size as 
the primary dredge, payment for the additional dredge(s) will be 
determined using a rate computed as follows:

Additional Dredge Hourly Rate =
(Original Base Item Estimated Quantity) x (Original Base Item Unit Price)
Estimated Quantity From Base Item Bid Schedule of Applicable Bid Lot for 
Additional Dredge

(4) Upon commencement of dredging operations by the additional 
dredge(s), the remaining hours on the basic payment items will be 
prorated to each dredge so that total contract payments will 
remain unchanged.  Option dredging payment hours will also be 
prorated separately so that the total contract payments for the 
exercised options will remain unchanged.

2.2   GAGES

a.  Staff gages or recording gages are present in each dredging region, 
which indicate the water surface elevation.  The locations of the 
appropriate gages will be provided by the Contracting Officer at the 
pre-work conference.  These gages shall be read a minimum of twice a 
day, while dredging is performed, at the direction of the Contracting 
Officer.

b.  Project depths for all dredging regions are measured from 0.0 feet 
MLLW (Mean Lower Low Water) datum except where otherwise stated within 
paragraph entitled "Location and Description of Work".  The required 
actual depths are determined as the listed project depth plus the gage 
reading.

c.  The gage for the Calcasieu River is located at the Lake Charles 
Pilots dock two miles southwest of Cameron, LA.  Gage 73650 "Cameron" 
is located at lat/long 29.77580550, -93.34791660.

0.0' gage = -0.39' NAVD88 = 0.91' MLLW = 1.91' MLG

d.  The following staff gages shall be used for the Southwest Pass 
dredging region.

Gage ID Gage Name Gage Location and Description Gage
Correction
to MLLW, ft

01480 Mississippi
River at Venice

Staff gage located at USACE
slip on piling. Gage ID is
shown on gage. X=3,912,498,

Y=286,266

(-) 0.53

01525 Mississippi
River at
Pilottown

Staff gage located at Pilottown
on helipad. Gage ID is shown on
gage. X=3,942,850, Y=252,776

(-) 0.70
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Gage ID Gage Name Gage Location and Description Gage
Correction
to MLLW, ft

01545 OD Mississippi
River at Head
of Passes
(WH-7)

Staff gage located on WH-7 wing
dam dike. Gage ID is shown on
gage. X=3,945,280, Y=240,100

(-) 0.32

01545 Mississippi
River at Head
of Passes

Staff gage is located on a
piling leading to a wooden
light tower. X=3,947,083,

Y=236,556

(-) 0.47

01575 Southwest Pass
at Mile 7.5

Staff gage located on Light 21
structure. Gage ID is shown on
gage. X=3,926,982, Y=209,928

(-) 0.27

01625 Southwest Pass
at Light 14

Staff gage located on Light 14
structure. Gage ID is shown on
gage. X=3,914,435, Y=188,128

(-) 0.02

01670 Southwest Pass
at East Jetty

Staff gage located on piling at
downstreamend of Pilot Station
walkway. Gage ID is shown on
gage. X=3,896,988, Y=162,413

0.31

Note:  All gage corrections shall be added to the gage readings to 
adjust them to MLLW.

e.  The gages for the Mississippi River Crossings are not set to LWRP 
(NAVD88).  The required actual depths are determined as the water 
surface elevation plus the project depth, plus the gage correction to 
LWRP (NAVD88).  The required actual depths are determined as the water 
surface elevation plus the project depth, plus the gage correction to 
LWRP (NAVD88).  Linear interpolation between gages may be required to 
determine the water surface elevation for each crossing.  The following 
gages shall be used.

Gage ID Gage Name River Mile Gage Correction
to LWRP (NAVD88),

ft

01080 Knox Landing 313.7 (RDB) -14.88

01120 Red River Landing 302.4 (RDB) -14.06

01145 St Francisville 260.3 (LDB) -5.70

01160 Baton Rouge 228.4 (RDB) -3.21

01220 Donaldsonville 173.6 (RDB) -2.14

01260 Reserve 138.7 (LDB) -1.87

01300 Carrollton 102.8 (LDB) -1.56
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f.  The Contractor shall furnish a Hazen or compatible remote, 
automatic recording tide gage that may be monitored aboard the dredge.  
However, it shall be understood that this gage is not to be used for 
reducing surveys of the channel.

g.  This information is provided to comply with the requirements 
outlined in EM 1110-2-6056, Standards and Procedures for Referencing 
Project Elevation Grades to Nationwide Vertical Datums.  This 
engineering manual outlines the requirement to reference all coastal 
navigation projects to Mean Lower Low Water (MLLW).  

The project benchmarks referenced below have been incorporated into the 
National Spatial Reference System database:

(1) SOUTHWEST PASS PROJECT BENCHMARK

Mississippi River at Venice

DESIGNATION:  876 0849 A TIDAL
PID:          AT1390
LAT/LON:      N 29 16 00.52795   W 089 21 10.35484   NAD83 (2011) 
NORTH/EAST:   N 284,325.15       E 3,912,287.82      SPC LA S (US feet)
ELEVATION:    1.38 feet          NAVD88 (2009.55)
MARKER:       BENCH MARK DISK
STAMPING:     0849 A 1985
DESCRIPTION:  THE STATION IS LOCATED IN VENICE, 8 MILES SOUTH SOUTHEAST 
OF BURAS, AT THE END OF HWY. 23 ON A GRAVEL ROAD LEADING TO NEW 
CONSTRUCTION AT THE TIME OF RECON AND A RED AND WHITE TOWER. (LOCATION 
OF NEW BUILDING WILL BE A WILDLIFE AND FISHERIES HEADQUARTER). 
OWNERSHIP- PLAQUEMINES PARISH. TO REACH THE STATION FROM THE 
INTERSECTION OF THE POST OFFICE AND HWY. 23 GO SOUTHEAST ON HWY. 23 FOR .9 
MILES TO A CURVE TO THE RIGHT, GO AROUND CURVE TO A CROSS ROAD ( JUMP 
BASIN RD.), TURN LEFT FOR .05 MILES TO A SHELL ROAS TO RIGHT (OFFSHORE 
SHIPYARD RD.) TURN RIGHT AND GO SOUTHEAST FOR .15 MILES TO A MARK ON 
THE LEFT ALONG A FENCE LINE JUST BEFORE ENTERING INTO A GATE. 23.7 M 
NORTH FROM THE NORTH 1 OF 2 YELLOW KEYPAD SUPPORT POSTS, 13.7 M EAST 
FROM A RED FIRE HYDRANT, 8.0 M NORTHEAST FROM THE CENTER OF A GRAVEL 
ROAD, 1.0 M NORTHEAST FROM A METAL POST WITH WITNESS SIGN ATTACHED, 0.5 
M FROM A CARSONITE WITNESS POST, AND 0.3 M BELOW THE LEVEL OF THE 
GROUND.

(2) CALCASIEU RIVER BAR CHANNEL PROJECT BENCHMARK

Calcasieu River at Cameron

DESIGNATION:  876 8094 E TIDAL
PID:          DJ9387
LAT/LON:      N 29 46 05.85405   W 093 20 29.04536   NAD83 (NA2011) 
NORTH/EAST:   N 466,812.80       E 2,643,771.70      SPC LA S (US feet)
ELEVATION:    4.56 feet          NAVD88 (2009.55)
ELEVATION:    6.86 feet          MLG
MARKER:       FLANGE-ENCASED ROD
STAMPING:     8094 E 2004
DESCRIPTION:  TO REACH FROM THE JUNCTION OF LA-27 AND DAVIS ROAD IN 
CAMERON, GO 2.55 MI SOUTH ON DAVIS ROAD TO THE BOAT RAMP AREA AND THE 
MARK ON THE NORTH SIDE NEAR ENTRANCE. MARK IS 91 FT NORTHWEST OF DAVIS 
ROAD CENTERLINE, 42 FT NORTH OF THE BOAT RAMP PARKING AREA, 18 FT SOUTH 
OF TOP OF BANK, 3.75 FT SOUTH OF A WITNESS POST AND 3.5 FT 
EAST-SOUTHEAST OF SECURITY TIE DOWN.
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2.3   COMMUNICATIONS EQUIPMENT

The Contractor shall furnish and maintain the following communications 
equipment for the dredge, throughout the period of the contract.  Final 
approval of the plant will not be made until this equipment is installed 
and in good working order.

2.3.1   Cellular Telephone

The Contractor shall provide a portable cellular telephone aboard the 
dredge, with two rechargeable power packs and all necessary recharging 
equipment and cables.  The telephone shall be available for official use by 
the Government Inspectors on a 24 hour a day basis to exclusively conduct 
Government business and emergency calls.

2.3.2   Satellite Telephone

The Contractor shall provide functioning 24-hour satellite telephone 
service with voice and facsimile capability aboard the dredge.  The 
satellite telephone service shall have, as a minimum, voice capability of 
4.8 kb/s (kilobytes per second) voice coding and fax speed of 2.4 kb/s.  
The satellite telephone shall be made available for official use by the 
Government inspectors on a 24-hour per day basis to exclusively conduct 
Government business and emergency calls.

2.3.3   Marine VHF-FM Radio

The Contractor shall furnish and maintain one VHF-FM ship's radio 
transceiver for the dredge, with power not in excess of 25 watts, and 
output of at least 15 watts on the maritime frequencies of 156.800 (Channel 
16) and 156.375 (Channel 67) MHz 16F3 emission, with plus or minus five KHz 
at 100% modulation.  Marine radio equipment shall be operated in accordance 
with applicable FCC regulations.

2.3.4   Automatic Identification System (AIS)

The dredge shall be equipped with an Automatic Identification System (AIS) 
in accordance with the Code of Federal Regulations, 33 CFR 164, reference 
the note to 164.46(a).  The system shall be operable at all times 
throughout the contract period.  For further information, go to: 
http://edocket.access.gpo.gov/cfr_2005/julqtr/pdf/33cfr164.46.pdf.    

PART 3   EXECUTION

3.1   LOCATION AND DESCRIPTION OF WORK

a.  The dredge will primarily be used for maintenance dredging 
operations in the location described in the paragraph entitled "Primary 
Dredging Region".  Other locations are possible, as described in the 
paragraph entitled "Secondary Dredging Regions".

b.  The work shall consist of removal and satisfactory disposal of 
material from the navigation channel(s) as directed by the Contracting 
Officer.  The materials to be dredged may consist of trash, roots, rip 
rap, gravel, sand, silt, mud, clay and may include debris such as logs, 
rope, chain, cable, old piles, etc.

c.  Some portions of the designated disposal areas may be too shallow 
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for the dredge to safely navigate.  The Contractor shall be responsible 
for locating a safely usable portion of the disposal area through 
surveys obtained by the Contractor.  Disposal of material outside of 
the designated disposal areas shall be handled as per the provisions of 
the clause entitled "Obstruction of Navigable Waterways" (DFARS 
252.236-7002).

d.  The Contractor shall record the x and y coordinates of the dredge's 
location, immediately before and after placing a load of dredged 
material at a given designated disposal area.  A printout of this data 
shall be supplied daily with the Mate's Log to the Government Inspector.

e.  The authorized dimensions are listed in the Primary Dredging and 
Secondary Dredging Region paragraphs of this section.  Advance 
maintenance dredging below the authorized dimensions may be required.  
If advance maintenance is required, then the dimensions will be 
specified in the dredging assignments.  Structures and utilities may 
exist within a dredging assignment.  The Contractor shall verify that 
dredging areas are clear of structures and utilities prior to working 
in the vicinity of the structures or utilities.  For further 
information concerning dredging dimensions near structures and 
utilities, refer to the paragraph entitled "Working in the Vicinity of 
Structures and Utility Crossings". 

3.2   ORDER OF WORK

a.  The order of work to be performed under this contract cannot be 
determined except as the work progresses.  Successive dredging location 
assignments may be either upstream or downstream and may not be at 
consecutive or contiguous locations.  Repetitive assignments may be 
required at the same locations.

b.  Assignments will be determined by the Administrative Contracting 
Officer and will be given to the Contractor's representative aboard the 
dredge.  Assignments may be changed at any time without any prior 
notice.  The Contractor may be required to stop work at any time 
without completing an assignment.

c.  The Contractor shall endeavor to meet the schedule of dredging 
operations as determined by the Contracting Officer.  Operations shall 
be performed 24 hours a day, seven days a week, including those days 
which have been declared by Congress to be legal holidays for per diem 
employees of the Federal Government.

3.3   PRIMARY DREDGING REGION

It is anticipated that the dredging assignments will be principally in the 
region described below.  Other dredging assignments are possible in other 
regions, which are described in the paragraph entitled "Secondary Dredging 
Regions".  Dredging coordinates shall be provided with each new dredging 
assignment.

3.3.1   Mississippi River and Southwest Pass, Louisiana

The maintained dimensions of the channel are -50 feet Mean Lower Low Water 
(MLLW) datum by 750 feet bottom width from New Orleans to Mile 17.5 Below 
Head of Passes, then narrowing to 600 feet wide through the jetty channel 
and bar channel.  The specified elevation in the dredging assignment will 
not exceed 6 feet below the maintained elevation and may be specified above 
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the maintained dimensions when determined to be beneficial to the 
Government.  See the attached Southwest Pass & Mississippi River Hopper 
Disposal Areas plate at the end of this section.  When it becomes necessary 
to empty the hopper, the dredged material shall be placed in the designated 
disposal areas as directed by the Contracting Officer's Representative.  If 
conditions are such that it would be beneficial, the Government may modify 
the contract to add hopper pump-out in order to pump-out dredge material 
into the disposal areas adjacent to the channel.

3.4   SECONDARY DREDGING REGIONS

Dredging at another region in the New Orleans District or outside of the 
New Orleans District may become necessary during the term of this 
contract.  Payment for work performed in these other regions will be made 
at the contract unit price per hour, as described in the paragraph entitled 
"Dredging and Option Dredging Items".  It should be noted that secondary 
dredging regions are not limited to the following areas and may include 
dredging areas in any USACE district.  If secondary dredging regions are 
utilized, additional information will be provided.  Movement between 
primary or secondary dredging regions will be paid in accordance with the 
terms of the paragraph entitled, "Dredging and Option Dredging Items".  The 
Contractor shall verify all datums prior to beginning work.

3.4.1   Calcasieu River Bar Channel, Louisiana

The authorized dimensions of the Calcasieu River Bar Channel are -43 feet 
Mean Lower Low Water (MLLW) datum by 800 feet wide from the end of the rock 
jetties (Mile -1.7) through the end of the bar channel (Mile -31.97).  The 
specified elevation in the dredging assignment will not exceed 2 feet below 
the authorized elevation and may be specified above the authorized 
dimensions when determined to be beneficial to the Government.

a.  Reference Information.  The Calcasieu River Bar Channel is 32.0 
miles in length and is divided into three tangents (all in NAD 83) as 
follows:

(1) Tangent No. 1 runs from station 0+00 (approximately mile -1.7) 
at the end of the jettied channel, to PI station 430+62 
(approximately mile -9.84).  The true azimuth of this tangent is 
171 degrees, 49 minutes, 23.0 seconds and the grid azimuth is 172 
degrees, 49 minutes, 36.5 seconds.  The coordinates of station 
0+00 are x = 2,643,799 and y = 457,568, Lambert; those of P.C. 
station 415+51 are x = 2,648,987 and y = 416,343, Lambert.

(2) Tangent No. 2 runs from PI station 430+62 (approximately mile 
-9.84) to station 924+79.3 (approximately mile -19.20).  The true 
azimuth of this tangent is 141 degrees, 36 minutes, 47.6 seconds 
with a grid azimuth of 142 degrees, 36 minutes, 26.4 seconds.  The 
coordinates of PT station 445+73 are x = 2,650,120 and y = 
413,579, Lambert, and the coordinates of PC station 906+03 are x = 
2,678,073 and y = 377,008, Lambert.

(3) Tangent No. 3 runs from station 924+79.3 (approximately mile 
-19.20) to station 1597+67.5 (approximately mile -31.76).  The 
true azimuth of this tangent is 179 degrees, 11 minutes, 11.3 
seconds, and the grid azimuth is 180 degrees, 07 minutes, 56.1 
seconds.  The coordinates of PT station 943+55.5 are x = 2,679,250 
and y = 373,515, Lambert; those of station 1597+67.5 are 
x=2,679,099 and y = 308,104, Lambert.
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Disposal areas are listed below.

Disposal Site No. 1:

LATITUDE LONGITUDE NAD 83 STATE PLANE GRID

X Y

29° 44' 31" North 93° 20' 43" West 2,642,326.49 457,336.45

29° 39' 45" North 93° 19' 56" West 2,645,964.72 428,379.64

29° 39' 34" North 93° 20' 46" West 2,641,534.65 427,345.97

29° 44' 25" North 93° 21' 33" West 2,637,908.74 456,808.19

Disposal Site No. 2:

LATITUDE LONGITUDE NAD 83 STATE PLANE GRID

X Y

29° 37' 50" North 93° 19' 37" West 2,647,438.45 416,736.14

29° 37' 25" North 93° 19' 33" West 2,647,747.45 414,205.16

29° 33' 55" North 93° 16' 23" West 2,664,154.69 392,708.48

29° 33' 49" North 93° 16' 25" West 2,663,967.82 392,105.51

29° 30' 59" North 93° 13' 51" West 2,677,281.29 374,708.53

29° 29' 10" North 93° 13' 49" West 2,677,275.59 363,697.09

29° 29' 05" North 93° 14' 23" West 2,674,262.67 363,242.02

29° 30' 49" North 93° 14' 25" West 2,674,260.86 373,748.49

29° 37' 26" North 93° 20' 24" West 2,643,248.73 414,384.75

29° 37' 44" North 93° 20' 27" West 2,643,015.88 416,207.27

b.  A rock barge filled with rocks sunk at approx. Mile -3.7 on the 
west side of the Calcasieu River Bar Channel in October of 2020.  The 
rock barge filled with rocks was removed in November of 2020.  However, 
the Contractor should exercise caution and be aware that some rocks may 
still exist in the channel in the vicinity of Mile -3.7.

3.4.2   Mississippi River Crossings Between New Orleans and Baton Rouge, 
Louisiana

a.  The maintained bottom width is 500-ft. The maintained depth varies; 
see table below. The maintained depth may change during the course of 
the contract for completed new construction work.  The
specified elevation in the dredging assignment will not exceed 3 feet
below the maintained elevation and may be specified above the
maintained dimensions when determined to be beneficial to the
Government.
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Deep Draft
Crossing

Mileage Range,
AHP

LWRP
(NAVD88), ft

Maintained
depth,

ft LWRP 2007

Fairview 117.0 to 111.0 0.7 -50

Belmont 156.0 to 151.0 1.2 -50

Rich Bend 160.0 to 156.0 1.2 -50

Smoke Bend 178.0 to 172.0 1.4 -50

Philadelphia 185.0 to 182.0 1.5 -45

Alhambra 192.0 to 189.0 1.7 -45

Bayou Goula 199.0 to 196.0 1.8 -45

Granada 206.0 to 203.0 1.9 -45

Medora 213.0 to 208.0 2.1 -45

Sardine Point 220.0 to 216.0 2.3 -45

Red Eye 225.0 to 222.0 2.4 -45

Baton Rouge Front 233.8 to 229.0 2.6 -45

b.  Dredging may be performed at any of these crossings as conditions 
dictate, and there may be multiple assignments at one or more 
crossings.  Conversely, some crossings may not require dredging at all 
and dredging may be performed in other areas not listed.  The most 
recent available hydrographic survey of each crossing will be given to 
the Contractor if an assignment is given in this region.  Authorized 
disposal areas will also be identified on these survey charts.

3.4.3   Mobile District

The following projects represent the Secondary Regions of the Mobile 
District: Mobile Harbor, Pascagoula Harbor, Gulfport Harbor, Pensacola 
Harbor and possible other areas.  The authorized dimensions of these 
channels vary throughout the waterway and when necessary will be provided 
by the Contracting Officer.

3.4.4   Galveston District

The following projects represent the Secondary Regions of the Galveston 
District: Sabine-Neches Waterway, Galveston Harbor and Channel, Matagorda 
Ship Channel, Corpus Christi Ship Channel, Brazos Island Harbor, Houston 
Ship Channel, and Texas City and possible other areas.  The authorized 
dimensions of these channels vary throughout the waterway and when 
necessary will be provided by the Contracting Officer.

3.5   MOVEMENT OF NAVIGATION AIDS

The Contractor shall not relocate any navigation aids (buoys, markers, 
etc.) during this contract.  The Contractor shall conduct a survey of 
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navigation aids to determine if any must be temporarily relocated to 
accomplish the work.  For navigation aids in which the Contractor 
determines that relocation is necessary, the Contractor shall notify the 
Contracting Officer or his/her authorized representative and the U.S. Coast 
Guard, Aids to Navigation (985-384-7000) at least seven days prior to the 
need for relocation.  All relocation of navigation aids shall be performed 
by the Coast Guard.  The Government will not be responsible for any delays 
to the work due to the Contractor giving less than a seven day notification 
to the Coast Guard.

3.6   WORKING IN THE VICINITY OF STRUCTURES AND UTILITY CROSSINGS

a. The Contractor shall exercise caution when working in the vicinity of 
structures, such as bridges, and utility crossings, such as pipelines and 
cables.  If dredging to the assigned elevation has the potential to 
endanger a particular structure or utility, the Contracting Officer, upon 
request, may elect to reduce the extent of the required excavation in the 
vicinity of the structure or utility.

b. Unless otherwise directed, the Contractor shall provide at least project 
channel dimensions over all structures and utility crossings.  Prior to 
dredging, the Contractor shall contact Louisiana One Call at 811 to verify 
all utilities within the primary dredging region, including the dredging 
channel and disposal areas.  Within 48 hours after issuance of Notice to 
Proceed, the Contractor shall submit a detailed plan of operation at each 
structure/utility crossing located within the primary dredging region.  The 
plan shall contain at least the following:

(1) Louisiana One Call ticket number along with the utility's size, 
elevation, owner information and type of utility.

(2) The Contractor shall investigate the current nautical
charts published by NOAA and any other pertinent information or 
databases available.  

(3) The Contractor shall notify the owners of all utilities located in 
the primary dredging region electronically and in writing by certified 
mail.  The Contractor shall submit a copy of this notification letter 
via RMS.  The letter shall reference the following:

(a) The dredge start date, the anticipated date(s) the Contractor 
will dredge over the utility and the anticipated completion date 
for work.
(b) The anticipated elevation and width of dredge cut over the 
utility.
(c) Point(s) of contact and telephone number(s).
(d) Emergency procedures.
(e) Any other information from the Contractor the utility owner 
would consider significant for safe dredging operations over the 
utility crossing.
(f) Request that the owner verify the location of the utility and 
provide the most recent as-built plan and the most recent and 
accurate profile surveys. 

(4) Emergency measures to be taken in the event of an accident.

The Contractor shall also provide transportation, meals, and/or lodging for 
any representatives of owners of structures or utility crossings who are 
deemed necessary to be present for safety reasons, by the Contracting 
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Officer's Representative, to remain aboard the dredge while the Contractor 
is working in the vicinity of these crossings.

c. The Government will not be responsible for any damages to structures or 
utilities, loss of service costs of such structures/utilities, or damage to 
the Contractor's plant.

3.6.1   Utility Marking Required

Prior to dredging, the Contractor shall verify that the established 
location of all utilities within the dredging reach are visibly marked.  If 
no markings exist, the Contractor shall contact the utility owner to 
visibly mark the crossing.

3.6.2   Existing Structures or Utilities

Information pertaining to existing structures, such as bridges, and/or 
utility crossings, such as pipelines and cables, within the primary 
dredging region is detailed within the attached tables.  The listed data 
has been provided by the owners, or taken from permit applications, and has 
not been confirmed by the Government.  The Contractor shall verify this 
data prior to working in the vicinity of the structures or utilities.  If 
the Contractor detects a discrepancy in the data with actual conditions, 
the Contractor shall notify the Contracting Officer of the discrepancy 
within 24 hours of this occurrence.  Large-scale drawings with pipeline 
crossings will be available to the Contractor upon request.  The Government 
will provide existing structure and utility information prior to any work 
performed at secondary dredging regions that are not addressed.

Additional abandoned structures and utilities may also exist within the 
dredging and disposal areas.  The Contractor shall make his own 
investigation of submerged, surface and overhead structures in the work 
areas and other locations he finds necessary to traverse.  The exact 
location, depths and heights of submarine cables, pipes, powerlines, docks, 
piers, bulkheads, bridges, etc. (as applicable) are not known and it may be 
necessary for the Contractor to ascertain interference problems and notify 
the respective owners in advance of dredging operations.

Upon completion of dredging, the Contractor shall submit to the Contracting 
Officer's Representative, the following:

a. A listing of all structures and utilities within the dredging reach 
and disposal areas, including owner name, location, elevation of 
utilities and owner point of contact.

b. A copy of any structure or utility as-builts, surveys, etc. received 
from the owner.

3.6.3   Location of Submerged Objects

a. If the Contractor should locate a submerged object within the area of 
work, which endangers dredging operations or poses a hazard to general 
navigation, the Contractor shall note the location of the object, as 
determined from the electronic positioning system aboard its vessel.  This 
location shall be reported to the Government Inspector.  Dredging in the 
immediate vicinity of the reported object shall be curtailed until the 
nature of the object and the degree of hazard can be determined.  Dredging 
shall resume at the location of the reported object when the Contracting 
Officer determines that a hazard no longer exists.
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b. If the Contractor issues a false report of a sunken object, the cost of 
the investigation shall be deducted from any amounts due, or to become due, 
the Contractor.

c. This clause applies in the case of submerged objects which are created 
by others.  Submerged objects or hazards created by the Contractor shall be 
considered an obstruction of navigable waterways as described in the clause 
entitled "Obstruction of Navigable Waterways" (DFARS 252.236-7002).

3.7   DREDGE PRODUCTION RATE

3.7.1   Economic Bin Load

Hopper dredge operations shall be conducted in a manner that results in the 
most productive operating cycles.  An economic bin load is defined as that 
hopper load, measured in cubic yards of dredged material as determined by 
the paragraph entitled "Example Economic Bin Load Calculations", dredged 
and hauled during a single dredging cycle which will yield, for the 
particular dredge, the maximum rate of removal of material from the project 
area and which will result in a minimum cost per cubic yard hauled.  Once 
the economic load is achieved, the dredge shall discontinue pumping and 
proceed to the disposal area.  Economic loading shall be determined using 
the average of the initial three complete cycles for each project 
assignment.  These determinations shall be used to establish the operating 
procedures for the hopper dredge throughout the remainder of the assignment.

3.7.2   Production Rate Test

a.  A Contractor shall only submit a bid for the dredge bid lot that 
matches the dredge's pumping rate and hopper capacity established by 
the Government.  The Government must perform a Production Rate Test on 
any untested dredge to determine the dredge's pumping rate and hopper 
capacity prior to the Contractor submitting a bid.

b.  Throughout the duration of the contract, the Government will 
monitor dredge performance.  If there is an indication of a deficient 
dredge performance trend, the Government may perform a production rate 
test.  The production rate test shall be conducted by the Government to 
determine the dredge's pumping rate and hopper capacity, which will be 
correlated to documented dredge-and-haul and agitation production rates 
of the retired Government Dredge LANGFITT.  The correlated 
dredge-and-haul and agitation production rates will be used for 
contractual pay adjustments.

c.  Following the test, the contract may continue in force, with the 
hourly rate (Dredging or Option Dredging Payment Item) adjusted using 
the production rate test results in such a way that the total contract 
price will remain unchanged.  The Contractor will be given written 
notice to that effect and the adjusted rate will become effective on 
the day and hour the test was completed, for tested production rates at 
or above the theoretical production rate.  If the tested production 
rates are below the theoretical production rate, the Contractor will be 
notified that the adjusted rate will become effective on the day and 
hour that the test started.  Payment for this pumping test will be made 
at the applicable hourly rate for dredging, in accordance with the 
paragraph entitled "Dredging and Option Dredging Items".

d.  The latest tested production rates for the dredge will be used by 
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the Government on future solicitations, to determine the quantities on 
the bidding schedules, whether this contract continues in force or 
not.   

3.8   WORK FOR OTHERS

The dredge may be released from this contract for the convenience of the 
Contractor, upon approval of the Contracting Officer.  The dredge shall 
remain on 72-hour call by the Contracting Officer during the release 
period.  Regardless of the pay status of the dredge at the time it is 
released, the dredge will immediately go to a non-pay status, and remain so 
until it is recalled to work.  Demobilization at the time of release, and 
mobilization at the time of recall, will not be paid.  Payment will cease 
when the last load dumped prior to release if in the dredge-and-haul mode.  
If in the agitation mode, payment will cease when material stops flowing 
into the hopper.  Payment will resume:

a.  If the dredge returns to an assignment in the same dredging region, 
when dredged material starts flowing into the hopper;

b.  If the dredge returns to an assignment in a different dredging 
region, when the plant enters the route between assignments that would 
have been taken had the dredge not been released; 

c.  If the dredge returns to an assignment in another dredging region 
and the dredge never enters the route that would have been taken had 
the dredge not been released, when dredged material starts flowing into 
the hopper; or

d.  If the dredge is already located at some point along the route 
between the previous and new assignments, upon departure for the new 
assignment.

3.9   PRODUCTION DATA TABLE

PRODUCTION DATA TABLE OF EMPIRICAL RAW WATER AND SEDIMENT DATA FOR NEW 
ORLEANS DISTRICT HOPPER DREDGING REGIONS

Dredging 
Region

Sediment
Bulk

Density
(g/L)

Raw
Water
Density
(g/L)

Sediment
Specific
Gravity
(g/L)

D20
(mm)

D50
(mm)

D80
(mm)

Miss. River 
SW Pass and 
Jetty Channel

1598 1013 2720 0.0052 0.037 0.072

Miss. River 
South Pass

1642 1007 2673 0.0013 0.017 0.070

Miss. River 
Head of 
Passes

1923 1003 2640 0.0120 0.045 0.090
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Dredging 
Region

Sediment
Bulk

Density
(g/L)

Raw
Water
Density
(g/L)

Sediment
Specific
Gravity
(g/L)

D20
(mm)

D50
(mm)

D80
(mm)

Miss. River 
Belmont 
Crossing

1968 1000 2680 0.1000 0.140 0.150

Miss. River 
Smoke Bend 
Crossing

1968 1000 2680 0.1000 0.140 0.150

Miss. River 
Philadelphia 
Crossing

1995 1000 2706 0.1167 0.137 0.167

Miss. River 
Alhambra 
Crossing

1995 1000 2663 0.1600 0.190 0.210

Miss. River 
Bayou Goula 
Crossing

1974 1000 2663 0.1600 0.180 0.220

Miss. River 
Granada 
Crossing

2019 1000 2652 0.1600 0.190 0.200

Miss. River 
Medora 
Crossing

2012 1000 2659 0.1400 0.170 0.200

Miss. River 
Red Eye 
Crossing

1995 1000 2670 0.1600 0.190 0.230

Calcasieu 
River Bar 
Channel

1450 1025 2679 0.0014 0.045 0.110
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3.10   LIST OF UTILITIES

3.10.1   Mississippi River & Southwest Pass Channel

Utility
Dia.

(inches)

Approximate
Station

and/or Mile

Approximate
Elevation
(feet) MLLW

Owner and Telephone Number

(2) 12" Oil
Pipelines
(Abandoned)

11.6 AHP Unknown Chevron Pipe Line Company
Attn: Land Manager

1400 Smith St
Houston, TX 77002-7327

Steven Fontana
985-791-9150

SFontana@chevron.com

Matt Posner
985-634-0480, 985-773-6045
Matthew.Posner@chevron.com

Submerged
Cable

11.3 AHP Unknown Entergy
1001 Virgil St
Gretna, LA 70054

Holly Houston
504-365-2945

hhousto@entergy.com

Parris Chavis
504-365-2925

pchavi1@entergy.com

10" Oil
 Pipeline

9.9 AHP Unknown Chevron Pipe Line Company
(see above)

(2) 24" Gas
Pipelines

7.2 AHP Unknown Enbridge
4088 Hwy 56

Houma, LA 70363

Aaron Cheramie
985-266-9952

Aaron.Cheramie@enbridge.com

Roger Blanchard
832-214-1648, 985-217-5540
roger.blanchard@enbridge.com

10.75" Oil
Pipeline
(Idle)

7.1 AHP Unknown Chevron Pipe Line Company
(see above)
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Utility
Dia.

(inches)

Approximate
Station

and/or Mile

Approximate
Elevation
(feet) MLLW

Owner and Telephone Number

10" CO2
Pipeline

(Abandoned)

7.0 AHP Unknown Chevron Pipe Line Company
(see above)

6-5/8" Gas
Pipeline

162+32
1.9 BHP

Unknown Guardian Decommissioning
16340 Park Ten Pl, Suite 130

Houston, TX 77084

Trisha Hackett
985-347-8749

trisha.hackett@guardiandecom.com

Melanie Jarrell
904-537-3507

melanie.jarell@guardiandecom.com

20" Gas
Pipeline

302+65
4.5 BHP

-83.5 ft. Kinetica Partners, LLC
224 Aviation Rd
Houma, LA 70363

Shaun Harwood
985-223-6127, 985-665-0981

shaun.harwood@kineticallc.com

4", 6", &
8" Oil and

Gas
Pipeline
Bundle

318+96
4.8 BHP

-90.5 ft. Texas Petroleum Investment
Company

101 La Rue France, Suite 406
Lafayette, LA 70508

Cypress Melville
337-232-1702

cmelville@txpetinv.com
8" Oil
Pipeline

534+13
8.9 BHP

-93.5 ft. Harvest Midstream
1111 Travis St

Houston, TX 77002

Jason Wu
832-305-1202

jwu@harvestmidstream.com

36" Gas
Pipeline

680+20
11.7 BHP

-81.5 ft. Kinetica Partners, LLC
(see above)

SECTION 35 20 23.23  Page 45

W912P826BA052 
Page 210 of 242



Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

3.11   HOPPER DREDGE AND ATTENDANT PLANT DATA SHEET

Submittal Date:

HOPPER DREDGE AND ATTENDANT PLANT DATA SHEET (Version February 2022)

In compliance with the contract requirements to submit plant data and 
subject to all conditions thereof, the undersigned _______________________, 
a corporation/joint venture/individual (indicate appropriate status) 
organized and existing under the laws of the City of _____________________ 
and the State of ___________________, hereby correctly describes the 
Contractor's plant to the Government, which is performing work under the 
following named Contract __________________________________________________ 
and Contract No.:__________________.

Printed:____________________________ Signed:_______________________________
Certifying Officer of the Contractor's Firm

Title:______________________________________

One trailing suction type hopper dredge and attendant plant with the 
following characteristics (in English units of measurement):

1.  DREDGE GENERAL INFORMATION:

(a) Bid lot number _________________

(b) Dredge name _______________________ Dredge official number ____________

(c) Owner name and address ________________________________________________
                           ________________________________________________
                           ________________________________________________
                           ________________________________________________

(d) Minimum width of channel in which dredge can successfully operate and 
turn around,in feet _______________________________________________________

(e) Minimum depth of water in which dredge can operate with hoppers full 
___________________________________________________________________________

(f) Maximum draft of dredge  ______________________________________________

(g) Loaded freeboard ______________________________________________________

(h) Depth range to which dredge will dig
     (Maximum) _________________________(Minimum) _________________________

(i) Overall length of dredge hull _ _______________________________________

(j) Length and width of dragheads _________________________________________

(k) Hopper capacity, measured as volume below level of high overflow weir 
___________________ (This item must agree with hopper size in bid lot used)

(l) Type(s) of production rate monitoring equipment on board the dredge 
(measuring cy/hr of material dredged) _____________________________________

(m) Hopper dredge bin dump mechanism:______________________________________
    (ex.: bottom door, split hull, etc.)
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(n) Shallowest draft the dredge can dispose bin material while fully 
loaded:____________________________________________________________________

(o) Completion date of each dredge pump engine re build:___________________
___________________________________________________________________________

(p) Agitation outlet dimension(s):_________________________________________

(q) Inside hopper outflow dimension(s):____________________________________

2.  DREDGING PUMPS AND PROPULSION:  (Two propellers required)

(a) Number of pumps _________________ Number of dragarms __________________

(b) Inside diameter of dredge suction inlet _______________________________
(This item must agree with the bid lot used)

(c) Inside diameter of pump discharge _____________________________________

(d) Brake horsepower and corresponding engine RPMs (during dredging 
operations) applied to each pump impeller at rated drive of the prime mover 
___________________________________________________________________________

(e) Maximum available brake horsepower and corresponding RPMs applied to 
each ________________ propeller during dredging operations ________________

(f) Number and power of bow thrusters:_____________________________________

(g) Length of suction and discharge lines _______________________________ _

(h) Suction lift (Elevation of main dredge pump relative to the water 
surface level) ___________________________________________ ________________

(i) Diameter of each pump impeller eye ____________________________________

(j) Number of Pump-Out pumps __________________

(k) Inside diameter of Pump-Out suction inlet for each pump _______________
___________________________________________________________________________

(l) Inside diameter of Pump-Out discharge for each pump ___________________
___________________________________________________________________________

(m) Diameter of pipe at location of velocity meter ____________________

(n) Brake horsepower and corresponding engine RPMs (during dredging 
operations) applied to each pump impeller at rated drive of the prime mover 
for Pump-Out ______________________________________________________________
___________________________________________________________________________

(o) Length of suction lines on dredge for Pump-Out ________________________

(p) Length of discharge lines on dredge for Pump-Out ______________________

(q) Total installed horsepower __________________

3.  ADDITIONAL REQUIRED EQUIPMENT (List type and model):

SECTION 35 20 23.23  Page 47

W912P826BA052 
Page 212 of 242



Mississippi River Southwest Pass Hopper Contract 5-2026 OM26005

(a) Electronic positioning system _________________________________________
___________________________________________________________________________

(b) Recording Depthsounder ________________________________________________
___________________________________________________________________________

(c) Radar _________________________________________________________________
___________________________________________________________________________

4.  THE DREDGE MAY BE INSPECTED AT (List location of equipment):
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________

5.  CREW BOAT:

(a) Length and beam _______________________________________________________

(b) Owner, name and address _______________________________________________
                            _______________________________________________
                            _______________________________________________
                            _______________________________________________

(c) Total horsepower ______________________________________________________

(d) VHF FM marine radio type and model ____________________________________
___________________________________________________________________________

(e) Radar type and model __________________________________________________

(f) The crewboat may be inspected at the following location _______________
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________

(g) Electronic positioning equipment ______________________________________

(h) Recording depthsounder ________________________________________________

6.  REQUIRED SUBMITTAL: Hopper dredge ullage tables showing bin volume 
filled as a function of vessel draft

7.  DREDGE OWNER INFORMATION:

Firm name _________________________________________________________________

Point of contact __________________________________________________________

Title _____________________________________________________________________

Business address __________________________________________________________

Street ____________________________________________________________________

City ______________________________________________________________________

Parish/County _____________________________________________________________
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State ____________________ Zip+4 ____________________

Telephone no. (_______)_______________________

Facsimile no. (_______)_______________________

(Additional signature block to be used for joint venture partner(s))

Firm name _________________________________________________________________

Point of contact __________________________________________________________

Title _____________________________________________________________________

Business address __________________________________________________________

Street ____________________________________________________________________

City ______________________________________________________________________

Parish/County _____________________________________________________________

State ____________________ Zip+4 ____________________

Telephone no. (_______)_______________________

Facsimile no. (_______)_______________________
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3.12   DAILY HOPPER LOAD DISPOSAL DATA 

Date:

Contractor:

Contract Number:

Dredge:

Load
Number

Dump Start Dump End Assignment
Number

Gross
Cubic
Yards

Dump Grid
Location

X Y X Y

        -- End of Section --
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Plan View - Rigid Sea Turtle Deflector

W912P826BA052 
Page 220 of 242



Section 35 20 23.23 ATTACHMENT

Elevation View - Rigid Sea Turtle Deflector
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SECTION 35 20 23.26

NATIONAL DREDGING QUALITY MANAGEMENT PROGRAM
HOPPER DREDGE

PART 1   GENERAL

1.1   DESCRIPTION

The work under this contract requires use of the National Dredging Quality 
Management Program (DQM)to monitor the dredge's status at all times during 
the contract and to manage data history.

This performance-based specification section identifies the minimum 
required output as well as the precision and instrumentation requirements.  
The requirements may be satisfied using equipment and technical procedures 
selected by the Contractor.

1.2   MEASUREMENT AND PAYMENT

No separate measurement or payment shall be made for installation, 
operation, and maintenance of the DQM-certified system as specified herein 
for the duration of the dredging operations.  All costs in connection 
therewith are considered a subsidiary obligation of the Contractor and 
shall be included in the contract unit price per hour in the "Dredging" and 
"Option Dredging" items on the bidding schedule.

1.3   NATIONAL DREDGING QUALITY MANAGEMENT PROGRAM CERTIFICATION

1.3.1   Certification

The Contractor is required to have a current certification from DQM for the 
hopper dredge instrumentation system to be used under this contract.  
Criteria for certification is based on the most recent specification posted 
on the DQM website (https://dqm.usace.army.mil).  Verify compliance with 
these criteria by annual onsite quality assurance (QA) checks conducted by 
the DQM Support Center Data Acquisition and Analysis Team and by periodic 
review of the transmitted data.  DQM Certification is valid for one year 
from the date of the annual QA checks.  Certification is contingent upon 
the system's ability to continuously meet the performance requirements as 
outlined in paragraph entitled "Performance Requirements".  If issues with 
data quality are not corrected within 48 hours, the system certification 
will be revoked and additional QA checks by the Data Acquisition and 
Analysis Team may be necessary.

Annual DQM Certification shall be based on the following:

- A series of quality assurance checks as outlined on the DQM website
  (https://dqm.usace.army.mil);

- Verification of data acquisition and transfer as described in
  the paragraph entitled "Performance Requirements"; and

- Review of the Dredge Plant Instrumentation Plan (DPIP) as described
  in the paragraph entitled "Dredge Plant Instrumentation Plan (DPIP)".
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1.3.2   Recertification

The owner or operator of the dredge shall contact DQM at 
DQM-AnnualQA@rpsgroup.com on an annual basis, or at least three weeks prior 
to certification expiration, to schedule QA checks for renewal.  This 
notification is meant to make the Data Acquisition and Analysis Team aware 
of a target date for the annual QA checks for the dredge.  At least one 
week prior to the target date, the Contractor shall contact the Data 
Acquisition and Analysis Team and verbally coordinate a specific date and 
location.  The Contractor shall then follow up this conversation with a 
written email confirmation.  The owner/operator shall coordinate the QA 
checks with all local authorities, including but not limited to, the local 
USACE Contracting Officer's Representative (COR).  

Recertification is required for any yard work which produces modification 
to displacement (change in dredge lines, or repositioning or repainting 
hull marks), modification to bin volume (change in bin dimensions, or 
addition or subtraction of structure), or changes in sensor type or 
location; these changes shall be reported in the sensor log section of the 
DPIP.  A system does not have to be transmitting data between jobs; 
however, in order to retain its certification during this period, the 
system sensors or hardware should not be disconnected or removed from the 
dredge.  If the system is powered down, calibration coefficients shall be 
retained.

1.4   DREDGE PLANT INSTRUMENTATION PLAN (DPIP)

The Contractor shall have a digital copy of the DPIP on file with the DQM 
Support Center.  While working on site, the Contractor shall also maintain 
on the dredge a copy of the DPIP, which is easily accessible to Government 
personnel at all times.  This document shall describe the sensors used, 
configuration of the system, how sensor data will be collected, how quality 
control on the data will be performed, and how sensors/data reporting 
equipment will be calibrated and repaired if they fail.  A description of 
the computed dredge-specific data and how the sensor data will be 
transmitted to the DQM database will also be included.

A complete list of the required DPIP contents is provided on the DQM 
website (https://dqm.usace.army.mil).

The Contractor shall submit to the DQM Support Center any addendum or 
modifications made to the plan, subsequent to its original submission, 
prior to the start of work.  Any changes to the computation methods shall 
be approved by the DQM Support Center prior to their implementation.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   REQUIREMENTS FOR REPORTED DATA

The Contractor shall provide, operate, and maintain all hardware and 
software to meet these specifications.  The Contractor shall be responsible 
for replacement, repair, and calibration of sensors and other necessary 
data acquisition equipment needed to supply the required data.

Repairs shall be completed within 48 hours of any sensor failure.  Upon 
completion of a repair, replacement, installation, modification, or 
calibration, the Contractor shall notify the COR.  The COR may request 
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recalibration of sensors or other hardware components at any time during 
the contract as deemed necessary.

The Contractor shall keep a log of sensor repair, replacement, 
installation, modification, and calibration in the dredge's onboard copy of 
the DPIP.  The log shall contain a three-year history of sensor 
maintenance, including the time of the sensor failures (and subsequent 
repairs), the time and results of sensor calibrations, the time of sensor 
replacements, and the time that backup sensor systems were initiated to 
provide required data.  It shall also contain the name of the person 
responsible for the sensor work.

Sensors installed shall be capable of collecting parameters within 
specified accuracies and resolutions indicated in the following 
subparagraphs.

Reported sensor values for ullage, draft, and draghead depth should 
represent a weighted average with the highest and lowest values not 
included in the calculated average for the given interval.  This 
information should be documented in the DPIP sections that say 
"Calculations done external to the instrumentation".

3.1.1   Date and Time

The date and time shall be reported to the nearest second and referenced to 
UTC time based on a 24-hour format: mm/dd/yyyy hh:mm:ss.  The reported time 
shall be the time reported by the GPS in the NMEA string. 

3.1.2   Load Number

A load number shall document the end of a disposal event.  Load numbering 
will begin at number 1 at the start of the contract and will be incremented 
by 1 at the completion of each disposal event or emptying of the hopper.  
Whenever possible, the load number shall be calculated off of the sensors 
aboard the dredge and shall be a mathematically repeatable routine.  
Efforts shall be made to include logic that avoids false load number 
increments while also not allowing the routine to miss any disposal event.  
If manual incrementing of the load number is in place, extra attention 
shall be paid to this value in the quality control process.

3.1.3   Horizontal Positioning

All locations shall be obtained using a positioning system operating with a 
minimum accuracy level of 1 to 3 meters horizontal Circular Error Probable 
(CEP).  Positions shall be reported as Latitude/Longitude WGS 84 in decimal 
degrees.  West Longitude and South Latitude values are reported as negative.

3.1.3.1   Vessel Horizontal Positioning

Vessel horizontal positioning shall be recorded as geographic coordinates 
of the vessel as indicated by the location of the GPS antenna.

3.1.3.2   Draghead Horizontal Positioning

Draghead horizontal positioning shall be recorded as geographic coordinates 
of the heel on the centerline of the draghead(s).  Any offset calculations 
from the GPS antenna should be described in the DPIP.
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3.1.4   Hull Status

Open/closed status of the hopper dredge, corresponding to the 
split/non-split condition of a split-hull hopper dredge, shall be 
monitored.  For dredges with hopper doors, the status of a single door that 
is the first opened during normal disposal operations may be monitored.  An 
"open" value shall indicate that the hopper door is open or, in the case of 
split-hull dredges, that the hull is split.  A "closed" value indicates 
that the hopper doors are closed or, in the case of split-hull dredges, 
that the hull is not split. 

For this contract, hull status shall register closed prior to leaving the 
disposal area.

3.1.5   Dredge Course

Dredge course-over-ground (COG) shall be provided using industry-standard 
equipment.  The Contractor shall provide dredge course-over-ground to the 
nearest whole degree with values from 000 (true north) to 359 degrees 
referenced to a clockwise positive direction convention.

3.1.6   Dredge Speed

Dredge speed-over-ground shall be provided in knots using industry-standard 
equipment with a minimum accuracy of 1 knot and resolution to the nearest 
0.1 knot.

3.1.7   Dredge Heading

Dredge heading shall be provided using industry-standard equipment.  The 
dredge heading shall be accurate to within 5 degrees and reported to the 
nearest whole degree with values from 000 (true north) to 359 degrees 
referenced to a clockwise positive direction convention.

3.1.8   Tide

Tide data shall be obtained using appropriate equipment to give the water 
level with an accuracy of +/- 0.1 foot and a resolution of 0.01 foot.  Tide 
values above project datum described in the dredging specification shall be 
entered with a positive sign and those below with a negative sign.

3.1.9   Draft

All reported draft measurements shall be in feet, tenths, and hundredths 
with an accuracy of +/- 0.1 foot relative to observed physical draft 
readings.  The measurements shall be reported at a resolution of two 
decimal places (hundredths of a foot).  The reported forward draft value 
shall be equal to the sum of the visual forward port and starboard draft 
mark readings divided by two.  The reported aft draft value shall be equal 
to the sum of the visual aft port and starboard draft mark readings divided 
by two.  Forward draft, aft draft, and average draft will be reported. 
Sensors shall be placed at an optimum location on the vessel to be 
reflective of observed physical draft mark readings at any trim or list.  
Minimum accuracies are conditional to relatively calm water.  The sensor 
value reported shall be an average of at least ten samples per event, with 
at least one maximum value and one minimum value removed, and the minimum 
eight remaining values averaged.  When the average draft is calculated for 
the purpose of determining displacement, significant digits for average 
draft shall be maintained such that if forward draft was 0.15 and aft draft 
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was 0.1, then the average draft would be 0.125.  

3.1.10   Hopper Ullage Sounding

All reported ullage soundings shall be in feet, tenths, and hundredths with 
an accuracy of +/- 0.1 foot with respect to the combing and be 
representative of the forward and aft extents of the hopper as close to the 
centerline as is possible.  The measurements shall be reported at a 
resolution of two decimal places (hundredths of a foot).  Forward ullage 
and aft ullage soundings will be reported.  Sensors should be mounted so as 
to avoid discharge flume turbulence, foam, and any structure that could 
produce sidelobe errors.  If sensors must be offset from the centerline of 
the hopper, they should be offset to opposite sides of the vessel.  If more 
than one fore or one aft sensor are used, they shall be placed near the 
corners of the hopper, and the average value of the fore sensors and the 
average value of the aft sensors shall be reported.  The sensor value 
reported shall be an average of at least ten samples per event, with at 
least one maximum value and one minimum value removed, and the minimum 
eight remaining values averaged.  When the average ullage is calculated for 
the purpose of determining hopper volume, significant digits for average 
ullage shall be maintained such that if forward ullage was 0.15 and aft 
ullage was 0.1, then the average ullage would be 0.125.  

3.1.11   Hopper Volume

Hopper volume shall be reported in cubic yards, based on the most accurate 
method available for the dredge.  The minimum standard of accuracy for 
hopper volume is interpolation from the certified hopper volume table, 
based on the average fore and aft electronic ullage soundings.

3.1.12   Displacement

Dredge displacement shall be reported in long tons, based on the most 
accurate method available for the dredge.  The minimum standard of accuracy 
for displacement is interpolation from the displacement table, based on the 
average draft.  For this contract the density of water used to calculate 
displacement shall be 1025 kg/cubic meter, and it shall be used for an 
additional interpolation between the fresh and salt water tables. 

3.1.13   Empty Displacement

Empty displacement shall be reported in long tons and shall be the 
lightship value of the dredge, or the weight of the dredge with no material 
in the hopper, adjusted for fuel and water consumption.

3.1.14   Draghead Depths

Draghead depths shall be reported with an accuracy of +/- 0.5 foot and a 
resolution to the nearest 0.1 foot as measured from the surface of the 
water with no tidal adjustments.  Minimum accuracies are conditional to 
relatively calm water.  The sensor value reported shall be an average of at 
least ten samples per event, with at least one maximum value and one 
minimum value removed and the minimum eight remaining values averaged.

3.1.15   Slurry Densities

A density metering device, calibrated according to the manufacturer's 
specifications, shall be used to record the slurry density of each dragarm 
to the nearest 0.001 g/cc with an accuracy of +/- 0.01 g/cc.  If the 
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manufacturer does not specify a frequency of recalibration, calibration 
shall be conducted prior to commencement of work.

3.1.16   Slurry Velocities

A flow-metering device, calibrated according to the manufacturer's 
specifications, shall be used to record the slurry velocity of each dragarm 
to the nearest 0.01 fps with an accuracy of +/- 0.5 fps.  If the 
manufacturer does not specify a frequency of recalibration, calibration 
shall be conducted prior to commencement of work.  The slurry velocity 
shall be measured in the same pipeline inside diameter as that used for the 
slurry density measurement.

3.1.17   Pump RPM

The RPM of any pump being used to move material shall be measured with the 
highest level of accuracy that is standard on the vessel operational 
displays, either at the bridge, at the drag tender's controls, or in the 
engine room.  Dredges with multiple pumps per side shall report RPM for the 
pump that best describes the dredging process (typically the outboard pump).

3.1.18   Sea Suction Valve for Dragarm

If sea suction can be taken to bypass suction through the draghead, the sea 
suction location and valve status will be reported.  The status of the 
valve will change from "closed" to "open" when the valve starts to open and 
will register "closed" when the valve is fully closed.  When applicable, 
the state of the latch will be reported as "true" or "false".  The sea 
suction location shall be reported in a standard non-changing name string 
of no more than 20 characters.  These field values will always occur in the 
XML string as a set.  The DQM system can accommodate only up to four unique 
sea suction locations.  Suggested options for the naming convention can be 
found in the example dataset in paragraph entitled "Data Format".

3.1.19   Pumpout

When the hopper dredge is being pumped out, a "true" value shall be 
reported; when it is not, a "false" value shall be reported. The only 
permissible values are "true" and "false".

3.2   NATIONAL DREDGING QUALITY MANAGEMENT PROGRAM SYSTEM REQUIREMENTS

The Contractor's DQM system shall be capable of collecting, displaying, and 
transmitting information to the DQM database.  The applicable parameters 
from paragraph entitled "Requirements for Reported Data", shall be recorded 
as events locally and continually transmitted to the DQM database anytime 
an Internet connection is available.  The Dredge shall be equipped with a 
DQM computer system, consisting of a computer, monitor, keyboard, mouse, 
data modem, UPS, and network hub.  The computer system shall be a 
standalone system, exclusive to the DQM monitoring system, and will have 
USACE DQM software installed on it.  If a hardware problem occurs, or if a 
part of the system is physically damaged, then the Contractor shall be 
responsible for repairing it within 48 hours of determination of the 
condition.

3.2.1   Computer Requirements

The Contractor shall provide a dedicated onboard computer for use by the 
DQM system.  This computer shall run USACE software and receive data from 
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the Contractor's data-reporting interface.  This computer must meet or 
exceed the following performance specifications:

                   CPU:   Intel or AMD processor with a (non-overclocked) 
                          clock speed of at least 1.6 gigahertz (GHz) 

            Hard drive:   250 gigabytes (GB); internal

                   RAM:   4 gigabytes (GB)

      Ethernet adapter:   Internal network card with an RJ-45 connector

                 Ports:   1 free serial port with standard 
9-pin                          connectors; 1 free USB port

        Other hardware:   Keyboard, mouse, monitor

The Contractor shall install a fully licensed copy of Windows 11 or newer 
Professional Operating System on the computer specified above.  The 
Contractor shall also install any necessary manufacturer-provided drivers 
for the installed hardware.

This computer shall be located and oriented to allow data entry and data 
viewing as well as to provide access to data ports for the connection of 
external hardware.

3.2.2   Software

The DQM computer's primary function is to transmit data to the DQM 
shoreside database.  No other software which conflicts with this function 
shall be installed on this computer.  The DQM computer will have the 
USACE-provided Dredging Quality Management Onboard Software (DQMOBS) 
installed on it by DQM personnel along with USACE-selected software for 
remote support and management. 

3.2.3   UPS

The Contractor shall supply an Uninterruptible Power Supply (UPS) for 
the computer and networking equipment.  The UPS shall provide backup power 
at 1 kVA for a minimum of ten minutes.  The UPS shall interface with the 
DQM computer to communicate UPS status.  The Contractor shall ensure that 
sufficient power outlets are available to run all specified equipment.

3.2.4   Internet Access

The Contractor shall maintain an Internet connection capable of 
transmitting real-time data to the DQM server and supporting remote access 
as well as enough additional bandwidth to clear historically queued data 
when a connection is re-obtained.  If connectivity is lost, unsent data 
shall be queued and transmitted upon restoration of connectivity.  Delays 
in pushing real-time data to the DQM database should not exceed four 
hours.  Exceptions to these requirements may be granted by the DQM Support 
Center on a case-by-case basis with consideration for contract-specific 
requirements, site-specific conditions, and extreme weather events. 

The Contractor shall acquire and install all necessary hardware and 
software to make the Internet connection available for data transmission to 
the DQM web service.  The hardware and software shall be configured to 
allow the DQM Support Center remote access to this computer.  Coordination 
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between the dredging company's IT and the DQM Support Center may be 
required in order to configure remote access though any security, firewall, 
router, and telemetry systems.  Telemetry systems must be capable of 
meeting these minimum reporting requirements in all operating conditions.

3.2.5   Data Routing Requirements

Onboard sensors shall continually monitor dredge conditions, operations and 
efficiency and route this information into the shipboard dredge-specific 
system (DSS) computer to assist in guiding dredge operations. Portions of 
this Contractor-collected information shall be routed to the DQM computer 
on a real-time basis. Standard sensor data shall be sent to the DQM 
computer via an RS-232 9600- or 19200-baud serial interface.  The serial 
interface shall be configured as 8 bits, no parity, and no flow control.  

3.2.6   Data Reporting Frequency

Data shall be logged as a series of events.  Each event will consist of a 
dataset containing dredge information as per paragraph entitled 
"Requirements for Reported Data".  Each set of measurements (time, 
position, etc.) will be considered an event.  Any required information in 
paragraph entitled "Requirements for Reported Data" that is not an averaged 
variable (draft and ullage) shall be collected within 1 second of the 
reported time.  A data string for an event shall be sent to the DQM 
computer every 6 to 12 seconds, and this interval shall remain constant 
throughout the contract; data strings shall never be transmitted more 
frequently than once per every 5 seconds.  Any averaged variable must be 
collected and computed within this sampling interval. 

3.2.7   Data Format

Data shall be reported as an Extensible Markup Language (W3C standard XML  
1.0) document as indicated below.  Line breaks and spaces are added for 
readability, but the carriage return, line feed character combination is 
added only to delineate records (HOPPER_DREDGING_DATA tag) for actual data 
transmission.

<?xml version="1.0"?>
 <HOPPER_DREDGING_DATA version = "2.0">
   <PLANT_IDENTIFIER>integer string</PLANT_IDENTIFIER>
   <DREDGE_NAME>string32</DREDGE_NAME>
   <HOPPER_DATA_RECORD>
    <DATE_TIME>time date string</DATE_TIME>
    <CONTRACT_NUMBER>string32</CONTRACT_NUMBER>
    <LOAD_NUMBER>integer string</LOAD_NUMBER>
    <VESSEL_X coord_type="LL">floating point string</VESSEL_X>
    <VESSEL_Y coord_type="LL">floating point string</VESSEL_Y>
    <PORT_DRAG_X coord_type="LL">floating point string</PORT_DRAG_X>
    <PORT_DRAG_Y coord_type="LL">floating point string</PORT_DRAG_Y>
    <STBD_DRAG_X coord_type="LL">floating point string</STBD_DRAG_X>
    <STBD_DRAG_Y coord_type="LL">floating point string </STBD_DRAG_Y>
    <HULL_STATUS>OPEN/CLOSED string</HULL_STATUS>
    <VESSEL_COURSE>floating point string<VESSEL_COURSE>
    <VESSEL_SPEED>floating point string</VESSEL_SPEED>
    <VESSEL_HEADING>floating point string</VESSEL_HEADING>
    <TIDE>floating point string</TIDE>
    <DRAFT_FORE>floating point string</DRAFT_FORE>
    <DRAFT_AFT>floating point string</DRAFT_AFT>
    <ULLAGE_FORE>floating point string</ULLAGE_FORE>
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    <ULLAGE_AFT>floating point string</ULLAGE_AFT>
    <HOPPER_VOLUME>floating point string</HOPPER_VOLUME>
    <DISPLACEMENT>floating point string</DISPLACEMENT>
    <EMPTY_DISPLACEMENT>floating point string</EMPTY_DISPLACEMENT>
    <DRAGHEAD_DEPTH_PORT>floating point string</DRAGHEAD_DEPTH_PORT>
    <DRAGHEAD_DEPTH_STBD>floating point string</DRAGHEAD_DEPTH_STBD>
    <PORT_DENSITY>floating point string</PORT_DENSITY>
    <STBD_DENSITY>floating point string</STBD_DENSITY>
    <PORT_VELOCITY>floating point string</PORT_VELOCITY>
    <STBD_VELOCITY>floating point string</STBD_VELOCITY>
    <PUMP_RPM_PORT>floating point string</PUMP_RPM_PORT>
    <PUMP_RPM_STBD>floating point string</PUMP_RPM_STBD>
    <VALVE_1_LOCATION>string32</VALVE_1_LOCATION>
    <VALVE_1_STATUS>open/closed</VALVE_1_STATUS>
    <VALVE_1_LATCHED>true/false</VALVE_1_LATCHED>
    <VALVE_2_LOCATION>string32</VALVE_2_LOCATION>
    <VALVE_2_STATUS>open/closed</VALVE_2_STATUS>
    <VALVE_2_LATCHED>true/false</VALVE_2_LATCHED>
    <VALVE_3_LOCATION>string32</VALVE_3_LOCATION>
    <VALVE_3_STATUS>open/closed</VALVE_3_STATUS>
    <VALVE_3_LATCHED>true/false</VALVE_3_LATCHED>
    <VALVE_4_LOCATION>string32</VALVE_4_LOCATION>
    <VALVE_4_STATUS>open/closed</VALVE_4_STATUS>
    <VALVE_4_LATCHED>true/false</VALVE_4_LATCHED>
    <PUMP_OUT_ON>true/false/unknown string</PUMP_OUT_ON>
   </HOPPER_DATA_RECORD>
 </HOPPER_DREDGING_DATA>
 Carriage Return - ASCII value 13
 Line Feed - ASCII value 10

Example

<?xml version="1.0"?>
 <HOPPER_DREDGING_DATA version = "2.0">
   <PLANT_IDENTIFIER>9999</PLANT_IDENTIFIER>
   <DREDGE_NAME>Essayons</DREDGE_NAME>
   <HOPPER_DATA_RECORD>
    <DATE_TIME>04/11/2002 13:12:05</DATE_TIME>
    <CONTRACT_NUMBER>GDSNWP-11-G-0001</CONTRACT_NUMBER>
    <LOAD_NUMBER>102</LOAD_NUMBER>
    <VESSEL_X coord_type="LL">-80.123333</VESSEL_X>
    <VESSEL_Y coord_type="LL">10.123345</VESSEL_Y>
    <PORT_DRAG_X coord_type="LL">-80.1233371</PORT_DRAG_X>
    <PORT_DRAG_Y coord_type="LL">10.12335</PORT_DRAG_Y>
    <STBD_DRAG_X coord_type="LL">-80.123339</STBD_DRAG_X>
    <STBD_DRAG_Y coord_type="LL">10.123347</STBD_DRAG_Y>
    <HULL_STATUS>CLOSED</HULL_STATUS>
    <VESSEL_COURSE>258</VESSEL_COURSE>
    <VESSEL_SPEED>3.4</VESSEL_SPEED>
    <VESSEL_HEADING>302</VESSEL_HEADING>
    <TIDE>-0.1</TIDE>
    <DRAFT_FORE>10.05</DRAFT_FORE>
    <DRAFT_AFT>15.13</DRAFT_AFT>
    <ULLAGE_FORE>10.11</ULLAGE_FORE>
    <ULLAGE_AFT>10.22</ULLAGE_AFT>
    <HOPPER_VOLUME>2555.2</HOPPER_VOLUME>
    <DISPLACEMENT>4444.1</DISPLACEMENT>
    <EMPTY_DISPLACEMENT>2345.0</EMPTY_DISPLACEMENT>
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    <DRAGHEAD_DEPTH_PORT>55.10</DRAGHEAD_DEPTH_PORT>
    <DRAGHEAD_DEPTH_STBD>53.21</DRAGHEAD_DEPTH_STBD>
    <PORT_DENSITY>1.02</PORT_DENSITY>
    <STBD_DENSITY>1.03</STBD_DENSITY>
    <PORT_VELOCITY>22.1</PORT_VELOCITY>
    <STBD_VELOCITY>23.3</STBD_VELOCITY>
    <PUMP_RPM_PORT>55</PUMP_RPM_PORT>
    <PUMP_RPM_STBD>54</PUMP_RPM_STBD>
    <VALVE_1_LOCATION>Starboard Dragarm</VALVE_1_LOCATION>
    <VALVE_1_STATUS>open</VALVE_1_STATUS>
    <VALVE_1_LATCHED>true</VALVE_1_LATCHED>
    <VALVE_2_LOCATION>Port Dragarm</VALVE_2_LOCATION>
    <VALVE_2_STATUS>closed</VALVE_2_STATUS>
    <VALVE_2_LATCHED>false</VALVE_2_LATCHED>
    <VALVE_3_LOCATION>Port Sea Chest</VALVE_3_LOCATION>
    <VALVE_3_STATUS>closed</VALVE_3_STATUS>
    <VALVE_3_LATCHED>false</VALVE_3_LATCHED>
    <VALVE_4_LOCATION>Starboard Sea Chest</VALVE_4_LOCATION>
    <VALVE_4_STATUS>open</VALVE_4_STATUS>
    <VALVE_4_LATCHED>false</VALVE_4_LATCHED>
    <PUMP_OUT_ON>false</PUMP_OUT_ON>
   </HOPPER_DATA_RECORD>
 </HOPPER_DREDGING_DATA>
<cr>
<lf>
<?xml version="1.0"?>
 <HOPPER_DREDGING_DATA version = "2.0">
   <PLANT_IDENTIFIER>9999</PLANT_IDENTIFIER>
   <DREDGE_NAME>Essayons</DREDGE_NAME>
   <HOPPER_DATA_RECORD>
    <DATE_TIME>04/11/2002 13:12:10</DATE_TIME>
    <CONTRACT_NUMBER>GDSNWP-11-G-0001</CONTRACT_NUMBER>
    <LOAD_NUMBER>102</LOAD_NUMBER>
    <VESSEL_X coord_type="LL">-80.123334</VESSEL_X>
    <VESSEL_Y coord_type="LL">10.123346</VESSEL_Y>
    <PORT_DRAG_X coord_type="LL">-80.1233372</PORT_DRAG_X>
    <PORT_DRAG_Y coord_type="LL">10.12336</PORT_DRAG_Y>
    <STBD_DRAG_X coord_type="LL">-80.123340</STBD_DRAG_X>
    <STBD_DRAG_Y coord_type="LL">10.123348</STBD_DRAG_Y>
    <HULL_STATUS>CLOSED</HULL_STATUS>
    <VESSEL_COURSE>259</VESSEL_COURSE>
    <VESSEL_SPEED>3.5</VESSEL_SPEED>
    <VESSEL_HEADING>300</VESSEL_HEADING>
    <TIDE>-0.1</TIDE>
    <DRAFT_FORE>10.00</DRAFT_FORE>
    <DRAFT_AFT>15.15</DRAFT_AFT>
    <ULLAGE_FORE>10.15</ULLAGE_FORE>
    <ULLAGE_AFT>10.20</ULLAGE_AFT>
    <HOPPER_VOLUME>2555.5</HOPPER_VOLUME>
    <DISPLACEMENT>4444.0</DISPLACEMENT>
    <EMPTY_DISPLACEMENT>2345.0</EMPTY_DISPLACEMENT>
    <DRAGHEAD_DEPTH_PORT>55.15</DRAGHEAD_DEPTH_PORT>
    <DRAGHEAD_DEPTH_STBD>53.19</DRAGHEAD_DEPTH_STBD>
    <PORT_DENSITY>1.00</PORT_DENSITY>
    <STBD_DENSITY>1.01</STBD_DENSITY>
    <PORT_VELOCITY>22.5</PORT_VELOCITY>
    <STBD_VELOCITY>23.3</STBD_VELOCITY>
    <PUMP_RPM_PORT>55</PUMP_RPM_PORT>
    <PUMP_RPM_STBD>54</PUMP_RPM_STBD>
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    <VALVE_1_LOCATION>Starboard Dragarm</VALVE_1_LOCATION>
    <VALVE_1_STATUS>open</VALVE_1_STATUS>
    <VALVE_1_LATCHED>true</VALVE_1_LATCHED>
    <VALVE_2_LOCATION>Port Dragarm</VALVE_2_LOCATION>
    <VALVE_2_STATUS>closed</VALVE_2_STATUS>
    <VALVE_2_LATCHED>false</VALVE_2_LATCHED>
    <VALVE_3_LOCATION>Port Sea Chest</VALVE_3_LOCATION>
    <VALVE_3_STATUS>closed</VALVE_3_STATUS>
    <VALVE_3_LATCHED>false</VALVE_3_LATCHED>
    <VALVE_4_LOCATION>Starboard Sea Chest</VALVE_4_LOCATION>
    <VALVE_4_STATUS>open</VALVE_4_STATUS>
    <VALVE_4_LATCHED>false</VALVE_4_LATCHED>
    <PUMP_OUT_ON>false</PUMP_OUT_ON>
   </HOPPER_DATA_RECORD>
 </HOPPER_DREDGING_DATA>
<cr>
<lf>

3.2.8   Data Reporting

The system shall transmit correctly formatted event data XML strings to the 
DQM database continuously from mobilization until the last post-dredging 
survey has been accepted.  If the Internet connection (paragraph entitled 
"Internet Access") is non-operable, manual backups from the dredge computer 
of the XML data string, which would have been transmitted to the DQM 
computer over the serial connection, shall be performed for each day the 
device is inoperable and submitted to the DQM Support Center within 48 
hours.  This submission does not replace the requirement of correcting the 
issue affecting the automatic transmission of data.  In the event of data 
transfer, transmission, or hardware failure, a manually recorded disposal 
log shall be maintained.  It shall consist of a series of events.  These 
events are start of dredging, end of dredging, pre-disposal, and 
post-disposal.  Each event shall include time stamp (GMT), position 
(Latitude and Longitude WGS84), draft, ullage, volume, and displacement.  
Disposal logs shall be submitted on a daily basis to the COR during the 
time when the system is not operational.

3.2.9   Contractor Data Backup 

The Contractor shall maintain an archive of all data sent to the DQM 
computer during the dredging contract.  The COR may require, at no increase 
in the contract price, that the Contractor provide a copy of these data 
covering specified time periods.  The data shall be provided in the XML 
format which would have been transmitted to the DQM computer. There shall 
be no line breaks between the parameters; each record string shall be on 
separate line.  The naming convention for the files shall be 
<dredgename>_<StartYYYYMMddhhmmss>_<EndYYYYMMddhhmmss>.txt.  Data 
submission shall be via storage medium acceptable to the COR. 

At the end of the dredging contract, the Contractor shall contact the DQM 
Support Center prior to discarding the data.  The DQM Support Center will 
verify that all data has been received and appropriately archived before 
giving the Contractor discard permission.  The Contractor shall record in a 
separate section at the end of the dredge's onboard copy of the DPIP the 
following information:

- Person who made the call
- Date of the call
- DQM representative who gave permission to discard
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3.3   PERFORMANCE REQUIREMENTS

The Contractor's DQM system shall be fully operational at the start of 
dredging operations and fully certified prior to moving dredge material on 
the contract (see paragraph entitled "National Dredging Quality Management 
Program Certification").  To meet contract requirements for operability, in 
addition to certification, the Contractor's system shall provide a data 
string with all values for all parameters while operating, as described in 
the specifications.  Additionally, all hardware shall be compliant with 
hardware requirements (paragraph entitled "Computer Requirements").  
Quality data strings are considered to be those providing accurate values 
for all parameters reported when operating according to the specification.  
Repairs necessary to restore data return compliance shall be made within 48 
hours.  Failure by the Contractor to report the required data within the 
specified time window for dredge measurements (see paragraph entitled "Data 
Reporting Frequency" and paragraph entitled "Data Reporting") will result 
in withholding of up to 10% of the contract progress payment per FAR clause 
52.232-5 entitled "Payment Under Fixed-Price Construction Contracts".

3.4   LIST OF ITEMS TO BE PROVIDED BY THE CONTRACTOR 

DPIP                       https://dqm.usace.army.mil

DQM System
   Sensor instrumentation  Paragraph entitled "Requirements for 
Reported                               Data"
   DQM computer            Paragraph entitled "National 
Dredging                               Quality Management Program System 
Requirements"

Dredge Data
   Event documentation     Paragraph entitled "Data Reporting" 
   Dredge data backups     Paragraph entitled "Contractor Data Backup"

QA Equipment on the Dredge
   Dragarm depth chain
   Ullage tape 
   Refractometer 
   Water-sampling device

    -- End of Section --
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"General Decision Number: LA20260007 01/02/2026 

Superseded General Decision Number: LA20250007 

State: Louisiana 

Construction Type: Heavy Dredging 

Counties: Louisiana Statewide. 

DREDGING PROJECTS ALONG THE GULF COAST AREA INCLUDING THE 
MISSISSIPPI RIVER AND ITS TRIBUTARIES TO THE OHIO RIVER 

Modification Number 
0 

Publication Date 
01/02/2026 

SULA1994-001 04/01/1994 

The following rates were revised pursuant to 29 CFR 1.6(c)(1) 
on 02/07/2025. 

Rates Fringes 

Derrick Operator ................. $ 16.85 

Dozer Operator ................... $ 16.85 

Dredge 16'"' and Over 
Deckhand .................... $ 16.85 
Dredge tender operator ...... $ 16.85 
Fireman ..................... $ 16.85 
First assistant engineer .... $ 16.85 
Leverman .................... $ 16. 85 
Oiler ....................... $ 16.85 
Second assistant engineer ... $ 16.85 
Shoreman .................... $ 16.85 
Third assistant engineer .... $ 16.85 
Truck driver ................ $ 16.85 
Welder ...................... $ 16.85 

Dredge Under 16"" 
Deckhand .................... $ 16.85 
Dredge tender operator ...... $ 16.85 
Leverman .................... $ 16. 85 
Oiler ....................... $ 16.85 
Welder ...................... $ 16.85 

Hydraulic Dredging 
First cook .................. $ 16.85 
Handyman .................... $ 16. 85 
Janitor, cabin person ....... $ 16.85 
Second cook ................. $ 16.85 

Marsh Buggy Dragline, Oiler ...... $ 16.85 

Marsh Buggy Dragline, Operator ... $ 16.85 

Self-Propelled Hopper Dredge, 
Drag Tender ...................... $ 22.55 8.02+a 

FOOTNOTE: Fourteen paid vacation days and eight paid 
holidays: New Year's Day, Good Friday, Memorial Day, 
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Independence Day, Labor Day, Veterans' Day, Thanksgiving 
Day & Christmas Day provided the employee has one year of 
service. 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017. If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking. Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 

Note: Executive Order 13658 generally applies to contracts 
subject to the Davis-Bacon Act that were awarded on or between 
January 1, 2015 and January 29, 2022, and that have not been 
renewed or extended on or after January 30, 2022. Executive 
Order 13658 does not apply to contracts subject only to the 
Davis-Bacon Related Acts regardless of when they were awarded. 
If a contract is subject to Executive Order 13658, the 
contractor must pay all covered workers at least $13.30 per 
hour (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in 2025. The applicable Executive Order 
minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under Executive Order 13658 is available at 
www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 

The body of each wage determination lists the classifications 
and wage rates that have been found to be prevailing for the 
type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical 
order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey 
rate, a weighted union average rate, a state adopted rate, or a 
supplemental classification rate. 

Union Rate Identifiers 
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A four-letter identifier beginning with characters other than 
""SU"", ""UAVG'"', ?SA?, or ?SC? denotes that a union rate was 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union 
whose collectively bargained rate prevailed in the survey for 
this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the 
example, is the effective date of the most current negotiated 
rate. 

Union prevailing wage rates are updated to reflect all changes 
over time that are reported to WHD in the rates 
in the collective bargaining agreement (CBA) governing the 
classification. 

Union Average Rate Identifiers 

The UAVG identifier indicates that no single rate prevailed for 
those classifications, but that 100% of the data reported for 
the classifications reflected union rates. EXAMPLE: 
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the State of Ohio. 
The next number, 0010 in the example, is an internal number 
used in producing the wage determination. The date, 01/01/2024 
in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 

A UAVG rate will be updated once a year, usually in January, to 
reflect a weighted average of the current rates in the 
collective bargaining agreements on which the rate is based. 

Survey Rate Identifiers 

The ""SU"" identifier indicates that either a single non-union 
rate prevailed (as defined in 29 CFR 1.2) for this 
classification in the survey or that the rate was derived by 
computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may 
include both union and non-union rates. Example: SUFL2022-007 
6/27/2024. SU indicates the rate is a single non-union 
prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the 
year of the survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date 
for the classifications and rates under that identifier. 

?SU? wage rates typically remain in effect until a new survey 
is conducted. However, the Wage and Hour Division (WHD) has the 
discretion to update such rates under 29 CFR 1.6(c)(l). 

State Adopted Rate Identifiers 

The ""SA"" identifier indicates that the classifications and 
prevailing wage rates set by a state (or local) government were 
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME 
refers to the State of Maine. 2023 is the year during which the 
state completed the survey on which the listed classifications 
and rates are based. The next number, 007 in the example, is an 
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internal number used in producing the wage determination. 
The date, 01/03/2024 in the example, reflects the date on which 
the classifications and rates under the ?SA? identifier took 
effect under state law in the state from which the rates were 
adopted. 

WAGE DETERMINATION APPEALS PROCESS 

1) Has there been an initial decision in the matter? This can 
be: 

a) a survey underlying a wage determination 
b) an existing published wage determination 

c) an initial WHD letter setting forth a position on 
a wage determination matter 
d) an initial conformance (additional classification 
and rate) determination 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be directed to the WHD Branch 
of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 

Branch of Wage Surveys 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

Regarding any other wage determination matter such as 
conformance decisions, requests for initial decisions should be 
directed to the WHD Branch of Construction Wage Determinations. 
Requests can be submitted via email to BCWD-Office@dol.gov or 
by mail to: 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

2) If an initial decision has been issued, then any interested 
party (those affected by the action) that disagrees with the 
decision can request review and reconsideration from the Wage 
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Requests for review and reconsideration can be submitted via 
email to dba.reconsideration@dol.gov or by mail to: 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and any information (wage payment 
data, project description, area practice material, etc.) that 
the requestor considers relevant to the issue. 

3) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board). Write to: 

Administrative Review Board 
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U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210. 

END OF GENERAL DECISION 
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