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SOLICITATION, OFFER, 1. SOLICITATION NO. 2.|:|TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD 14OR2026R0017 SEALED BID (IFB) INVITATION FOR BID|

(Construction, Alteration, or Repair) NEGOTIATED (RFP) REQUEST FOR PROPOSAL 07/ 31/ 2026 1 3
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO.  |6. PROJECT NO.
7. ISSUED BY cope | R20 8. ADDRESS OFFER TO
Bureau of Recl anmation Bureau of Reclanmation-Interior Region 10
M d- Paci fi ¢ Region 2800 Cottage Way, Rm E-1815
Regi onal O fice Sacrament o, CA 95825-1898

Di vi sion of Acquisition Services
2800 Cottage Wy, Room E-1815
Sacramento CA 95825- 1898

9. FOR a. NAME b. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
INFORMATION CALL } St ephani e Li ndner 916-591- 0194
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date)

A. Fol som Dam Warehouse - Bridge Crane Repl acenent (Design-Build)

B. Wrk Site Location: Wrk is |ocated approximately 2-mles north of Folsom California, in Sacranento
County.

Cc. Estimated Price Range: $1, 000, 000.00 to $5, 000, 000. 00.

D. Set-aside Information: This acquisition is being conducted under Federal Acquisition Regulation (FAR
Part 15, Contracting By Negotiation, and is set aside exclusively for snall business concerns in
accordance with FAR Subpart 19.106 (Service-Di sabled Veteran-Owed Srmal |l Busi ness (SDVOSB) Program NAICS
Code: 237990 and applicable size standard $45 milli on.

11. The contractor shall begin performance within 7 calendar days and complete it within 600 calendar days after receiving
[ ]award, notice to proceed. This performance period is [ | mandatory negotiable. (See Section H and Section L ).
12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12b. CALENDAR DAYS
(If "YES", indicate within how many calendar days after award in Item 12b.)
Xlves [no 7

13. ADDITIONAL SOLICITATION REQUIREMENTS:
a. Sealed offers in original and 1 copies to perform the work required are due at the place specified in Item 8 by 1700 (hour)

local time 08/ 31/ 2026 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.
b. An offer guarantee is, []is not required.

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

d. Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

STANDARD FORM 1442 (REV. 12/2022)
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)



PACE 2 OF 3

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14.)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

by the Government in writing within

calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement

stated in Item 13d. Failure to insert any number means the offeror accepts the minimum in Item 13d.)

AMOUNTS }

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT
NUMBER

DATE.

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

20b. SIGNATURE 20c. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

Continued...

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

4

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO THE UNITED STATES CODE AT
[ J1ous.c.3204@)( ) [ ]41u.s.C. 3304(a) ( )

26. ADMINISTERED BY | R20

Bur eau of Recl amation

M d- Paci fi c Region

Regi onal O fice

Di vi si on of Acquisition Services
2800 Cottage Wy, Room E-1815
Sacranmento CA 95825-1898

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this document
and return copies to issuing office.) Contractor agrees to furnish

and deliver all items or perform all work requirements identified on this form and
any continuation sheets for the consideration stated in this contract. The rights
and obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and
specifications incorporated by reference in or attached to this contract.

29. AWARD (Contractor is not required to sign this document.) Your offer on this
solicitation is hereby accepted as to the items listed. This award consummates the
contract, which consists of (a) the Government solicitation and your offer, and (b) this
contract award. No further contractual document is necessary.

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
(Type or print)

31a. NAME OF CONTRACTING OFFICER (Type or print)

St ephani e Li ndner

30b. SIGNATURE 30c. DATE

31b. UNITED STATES OF AMERICA 31c. DATE

BY

STANDARD FORM 1442 (REV. 12/2022) BACK



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGES
CONTINUATION SHEET
140R2026R0017 PAGE 3 OF 3
NAME OF OFFEROR OR CONTRACTOR
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT| UNIT PRICE AMOUNT
(A) (B) ©) (D) (E) (F)
Delivery: 600 Days After Notice to Proceed
Del i very Location Code: 0011285608
Bur eau of Recl amati on- MP- CCAO
Central California Area Ofice
7794 Fol som Dam Road- Recei vi ng
Fol som CA 95630- 1799 US
00001 Fol som Dam War ehouse - Bridge Crane Al

Repl acenent

DAMS

Product/ Servi ce Code: Z1KA
Product/ Servi ce Description: MAI NTENANCE OF

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA FAR (48 CFR) 53.110
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Part I — The Schedule




Solicitation No.: 140R2026R0017
Folsom Dam Warehouse — Bridge Crane Replacement
Folsom, California

Section B — Price Schedule

B.1. WBR 1452.236-85 Instruction for Mobilization and Preparatory = Mar 2022
Work Schedule Line Item

The contracting officer estimates that the Section B Mobilization and Preparatory Work
schedule line item should not exceed 10 percent of the total bid price. Your attention is directed
to contract clause WBR 1452.232-81 Payment for Mobilization and Preparatory Work, which
reflects how the Government will pay for this line item, including how payment will be made
when the price bid for this schedule line item is higher than the percentage stated herein.

(End of provision)
B.2. Price Schedule
a. Offers will be considered for award on the following Price Schedule, but no offer will be
considered for award on only a part of the Price Schedule.

b. Offers are subject to the terms and conditions of this solicitation.

c. See the contract clause at WBR 1452.232-81, Payment for Mobilization and Preparatory
Work, for CLIN 20a.

d. Definitions:
1. CLIN — Contract Line Item Number

CLIN DESCRIPTION UNIT UNIT PRICE | TOTAL PRICE
1 Design Services For the lump sum of | $
2 Construction Services For the lump sum of | §
WBR 1452.232-81, Mobilization
3 and Preparatory Work For the lump sum of | $
$

Total

END OF SECTION B
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Section C — Description/Specifications/Statement of Work

C.1. This requirement is anticipated to be issued as a Firm Fixed Price (FFP), Design-Build

Request for Proposals (RFP). The Principle Components of the Work (see Section J for complete

Statement of Work):

A. Design, build, furnish and install one 30 ton bridge crane to replace the existing bridge

crane in the Folsom Dam Warehouse.

B. Principal Components of work include:
1. Existing crane removal and disposal.
a. Asbestos and other hazardous materials are present.
2. New crane design, fabrication, and installation.
3. New crane power supply up to the main power disconnect.
4. Perform a rail survey and optionally repair or replace existing rail system.
5. Perform commissioning tests and load test.
6. Perform operation and maintenance training.
7. Coordination with the Government to accomplish principal components of
work.

END OF SECTION C
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Section D — Packaging and Marking

There is no information or clauses for this section.

END OF SECTION D
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Section E - Inspection and Acceptance

FAR Clauses

Title

Date

52.246-12

Inspection of Construction

Aug 1996

END OF SECTION E
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Section F - Deliveries or Performance

FAR Clauses

Title Date
52.236-15 Schedules for Construction Contracts (RFO Deviation) Jan 2026
52.242-14 Suspension of Work Apr 1984
52.242-17 Government Delay of Work Apr 1984
F.1. FARS2.211-12 Liquidated Damages—Construction SEP 2000

(a) If the Contractor fails to complete the work within the time specified in the contract, the
Contractor will pay liquidated damages to the Government in the amount of $2,900.00 for each
calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to
excess costs of repurchase under the Termination clause.

(End of Clause)

END OF SECTION F
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Section G — Contract Administration Data

G.1 This contract is anticipated to be administered by the California Great Basin Regional
Office, 2800 Cottage Way, Sacramento, California 95825-1898.

G.2 DIAR 1452.201-70 Authorities and Delegations SEP 2011

(a) The Contracting Officer is the only individual authorized to enter into or terminate this
contract, modify any term or condition of this contract, waive any requirement of this contract, or
accept nonconforming work.

(b) The Contracting Officer will designate a Contracting Officer's Representative (COR) at time
of award. The COR will be responsible for technical monitoring of the contractor's performance
and deliveries. The COR will be appointed in writing, and a copy of the appointment will be
furnished to the Contractor. Changes to this delegation will be made by written changes to the
existing appointment or by issuance of a new appointment.

(c) The COR is not authorized to perform, formally or informally, any of the following actions:

(1) Promise, award, agree to award, or execute any contract, contract modification, or
notice of intent that changes or may change this contract;

(2) Waive or agree to modification of the delivery schedule;

(3) Make any final decision on any contract matter subject to the Disputes Clause;
(4) Terminate, for any reason, the Contractor's right to proceed;

(5) Obligate in any way, the payment of money by the Government.

(d) The Contractor shall comply with the written or oral direction of the Contracting Officer or
authorized representative(s) acting within the scope and authority of the appointment
memorandum. The Contractor need not proceed with direction that it considers to have been
issued without proper authority. The Contractor shall notify the Contracting Officer in writing,
with as much detail as possible, when the COR has taken an action or has issued direction
(written or oral) that the Contractor considers to exceed the COR's appointment, within 3 days of
the occurrence. Unless otherwise provided in this contract, the Contractor assumes all costs,
risks, liabilities, and consequences of performing any work it is directed to perform that falls
within any of the categories defined in paragraph (c) prior to receipt of the Contracting Officer's
response issued under paragraph (e) of this clause.

(e) The Contracting Officer shall respond in writing within 30 days to any notice made under
paragraph (d) of this clause. A failure of the parties to agree upon the nature of a direction, or
upon the contract action to be taken with respect thereto, shall be subject to the provisions of the
Disputes clause of this contract.
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(f) The Contractor shall provide copies of all correspondence to the Contracting Officer and the
COR.

(g) Any action(s) taken by the Contractor, in response to any direction given by any person
acting on behalf of the Government or any Government official other than the Contracting
Officer or the COR acting within his or her appointment, shall be at the Contractor's risk.

(End of clause)
Note: The COR is anticipated to be appointed at the time of contract award.

G.3 WBR 1452.201-80  Contracting Officer’s Representative’s Authorities MAY 2018
and Limitations-Bureau of Reclamation

a) Performance of the work under this contract shall be subject to the technical direction of the
Reclamation Contracting Officer's Representative (COR). The term “technical direction” is
defined to include, without limitation:

(1) Inspecting and accepting or rejecting work performed under the contract.

(2) Representing the Government in technical phases of the work. The COR is
responsible for the technical administration of the contract and will provide instructions
and interpretations to the Contractor on all technical matters relating to the contract. The
COR will supervise or oversee all Government technical and administrative personnel
assigned to assist the COR.

(3) Reviewing and, where required by the contract, approving submittals of technical
data, shop drawings, samples, literature, plans, or other data required to be delivered by
the Contractor to the Government.

(b) The Contractor will receive a copy of the written COR designation from the Contracting
Officer. It will specify the extent of the COR's authority to act on behalf of the
Contracting Officer.

(c) Technical direction must be within the scope of work stated in the contract. Only the
Contracting Officer is authorized to determine if a change is within the scope of the
contract; therefore, the COR does not have the authority to, and may not, issue any
technical direction that -

(1) Constitutes a direction of additional work outside the Contract requirements;

(2) Constitutes a change as defined in the contract clause entitled “Changes;”

(3) In any manner causes an increase or decrease in the total contract cost, or the time
required for contract performance;

(4) Changes any of the expressed terms, conditions or specifications of the contract; or

G-2
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(5) Interferes with the Contractor's right to perform the terms and conditions of the
contract.

(d) All technical direction shall be issued in writing by the COR.

(e) The Contractor must proceed promptly with the performance of technical direction duly
issued by the COR in the manner prescribed by this clause and within its authority under the
provisions of this clause. If, in the opinion of the Contractor, any instruction or
direction by the COR falls within one of the categories defined in (c)(1) through (c)(5) of
this clause, the Contractor must not proceed and must notify the Contracting Officer in
writing within five (5) working days after receipt of any such instruction or direction and
must request the Contracting Officer to modify the contract accordingly. Upon receiving
the notification from the Contractor, the Contracting Officer must -
(1) Advise the Contractor in writing after receipt of the Contractor's letter that the
technical direction is within the scope of the contract effort and does not constitute a
change under the Changes clause of the contract; or

(2) Advise the Contractor that the Government will issue a written change order.

(f) A failure of the Contractor and Contracting Officer either to agree that the technical direction
is within the scope of the contract or to agree upon the contract action to be taken with

respect to the technical direction will be subject to the provisions of the clause entitled
“Disputes.”

(End of clause)

G.4. DOI-AAAP 0028 Electronic Invoicing and Payment Requirements — FEB 2021
Invoice Processing Platform (IPP)

Payment requests must be submitted electronically through the U. S. Department of the
Treasury's Invoice Processing Platform System (IPP).

"Payment request" means any request for contract financing payment or invoice payment by the
Contractor. To constitute a proper invoice, the payment request must comply with the
requirements identified in the applicable Prompt Payment clause included in the contract, or the
clause 52.212-4 Contract Terms and Conditions - Commercial Items included in commercial
item contracts. The IPP website address is: https:/www.ipp.gov.

Under this contract, the following documents are required to be submitted as an
attachment to the
IPP invoice:

Concurrent to submitting an invoice in IPP, the contractor shall submit supporting
documentation to the contracting officer at sha-mpr-acqconbrinv@usbr.gov. Contractors
are cautioned that supporting documentation e-mailed to the contracting officer must not


https://www.ipp.gov/
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conflict with the IPP submission. Conflicts between the IPP submission and supporting
documentation may result in a delay in approval and/or rejection of submitted invoices.

When e-mailing supporting documentation to the contracting officer, the subject line of the
email shall be formatted as follows: Contract Number, Invoice Number, Contracting
Officer's last name (e.g., 140R2018R00000 Invoice No. 1_Smith). The invoice shall be
attached to the email and named using the following format: Contract Number, Contractor
Name, Invoice Number, Invoice Amount (e.g., 140R2022R00000_ World Test, Inc. - Inv. No.
1 - $5,678).

Invoices shall not include information that would compromise Personally Identifiable
Information, such as full social security numbers, dates of birth, etc. The final invoice shall
be submitted and will be approved in accordance with payment terms and conditions
contained in the contract, after all, if any, settlement actions are complete. The contractor
must clearly identify the last payment as the ‘Final Invoice’.

Support documents must include, but are not limited to, the following documents:

Construction Invoice
Monthly Certificate of Labor Conformance
Subcontractor / Supplier Payment Summary

The Contractor must use the IPP website to register access and use IPP for submitting requests
for payment. The Contractor Government Business Point of Contact (as listed in SAM) will
receive enrollment instructions via email from the Federal Reserve Bank of St. Louis (FRBSTL)
within 3 - 5 business days of the contract award date. Contractor assistance with enrollment can
be obtained by contacting the IPP Production Helpdesk via email
IPPCustomerSupport@fiscal.treasury.gov or phone (866) 973-3131.

If the Contractor is unable to comply with the requirement to use IPP for submitting invoices for
payment, the Contractor must submit a waiver request in writing to the Contracting Officer with
its proposal or quotation.

(End of Local Clause)

G.5. DOI-AAAP 0050 Notice to Contractors Contractor Performance DEC 2015
Assessment Reporting System

FAR 42.1502 directs all Federal agencies to collect past performance information on contracts.
The Department of the Interior (DOI) has implemented the Contractor Performance Assessment
Reporting System (CPARS) to comply with this regulation. One or more past performance
evaluations will be conducted in order to record your contract performance as required by FAR
42.15.

The past performance evaluation process is a totally paperless process using CPARS. CPARS is
a web-based system that allows for electronic processing of the performance evaluation report.

G-4
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Once the report is processed, it is available in the Past Performance Information Retrieval
System (PPIRS) for Government use in evaluating past performance as part of a source selection
action.

We request that you furnish the Contracting Officer (CO) with the name, position title, phone
number, and email address for each person designated to have access to your firm's past
performance evaluation(s) for the contract no later than 30 days after award. Each person granted

access will have the ability to provide comments in the Contractor portion of the report and state
whether or not the Contractor agrees with the evaluation, before returning the report to the
Assessing Official (AO). Information in the report must be protected as source selection sensitive
information not releasable to the public.

When your Contractor Representative(s) are registered in CPARS, they will receive an
automatically generated email with detailed login instructions. Further details, systems
requirements, and training information for CPARS is available at https://www.cpars.gov/.

Within 60 days after the end of a performance period, the AO will complete an interim or final
past performance evaluation, and the report will be accessible at https://www.cpars.gov/.

e Contractor Representatives may then provide comments in response to the evaluation, or
return the evaluation without comment.

e Your comments should focus on objective facts in the AO's narrative and should provide
your views on the causes and ramifications of the assessed performance.

e All information provided should be reviewed for accuracy prior to submission.

e Ifyou elect not to provide comments, please acknowledge receipt of the evaluation by
indicating "No comment" in the space provided, and then selecting “Accept the Ratings

and Close the Evaluation”.

e Your response is due within 60 calendar days after receipt of the CPAR. On day 15, the
evaluation will become available in PPIRS-RC marked as “Pending” with or without
comments and whether or not it has been closed.

e I[fyou do not sign and submit the CPAR within 60 days, it will automatically be returned
to the Government and will be annotated: "The report was delivered/received by the
contractor on (date). The contractor neither signed nor offered comment in response to

this assessment."

The following guidelines apply concerning your use of the past performance evaluation:

e Protect the evaluation as source selection information. After review, transmit the
evaluation by completing and submitting the form through CPARS. If for some reason

you are unable to view and/or submit the form through CPARS, contact the CO for
instructions.

e Strictly control access to the evaluation within your organization. Ensure the evaluation is
never released to persons or entities outside of your control.

e Prohibit the use of or reference to evaluation data for advertising, promotional material,
pre-award surveys, responsibility determinations, production readiness reviews, or other
similar purposes.

G-5
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If you wish to discuss a past performance evaluation, you should request a meeting in writing to
the CO no later than seven days following your receipt of the evaluation. The meeting will be
held in person or via telephone or other means during your 60-day review period.

A copy of the completed past performance evaluation will be available in CPARS for your
viewing and for Government use supporting source selection actions after it has been finalized.

(End of Local Clause)
G.5 Bi-Weekly Risk Reports (BWRR)

The Bi-Weekly Risk Reporting (BWRR) serves as a tool for the Government in analyzing the
performance of contract based on risk. The BWRR does not substitute or eliminate any other
reports required by the contractor.

The purpose of the BWRR is to allow the contractor to manage and document all risks that occur
throughout the contract. Risk is defined as anything that impacts the Project cost or Project
schedule. This includes risks that are caused by the contractor (or entities contracted by the
contractor), and risks that are caused by the Government (scope changes, unforeseen conditions,
etc). The Government may also require the contractor to document risks that may impact
customer satisfaction.

The BWRR report is an excel file that must be submitted on the Friday of every other week
beginning once Notice to Proceed is issued, until the Project is 100% complete (and final
payment is made). The spreadsheet template is included in the Solicitation (See Section J).

The completed report must be saved and submitted using the contract number followed by the
date, ie. 140R2026C0001_7.11.2026.

The BWRR consists of scope changes or unforeseen events that are risks to the contract in

terms of cost, schedule, or customer satisfaction including any issues that could potentially
develop into a risk. When a new issue is identified, it is added to the Project risks, along with the
following: Identification date (date the risk was identified), plan to minimize the risk, resolution
due date, impact to critical path or schedule (in days), and impact to final cost (in dollars).

Prior to submitting the report, the contractor must contact the Contracting Officer (CO) or the
Contracting Officer Representative (COR) if there are any risks or potential risks identified. CO
and/or COR is required to provide a satisfaction rating based on the identified risk and the
contractors plan to mitigate the risk. The rating is based on a scale of 1-10 (10 being completely
satisfied and 1 being completely dissatisfied). The Government may modify their satisfaction
ratings at any time throughout the contract. When a risk is resolved, the actual date of resolution
must be listed.

The contractor is also required to submit a detailed Project schedule (including the
Notice to Proceed date, substantial completion date, and final payment date) in the bi-weekly
report. The schedule report must contain the contractor’s original schedule along with the
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current estimated schedule.

The Government will analyze the reports for accuracy and timeliness. The report will be used, in
part, by the Government to help determine the CPARS rating of the contractor (and its team).

END OF SECTION G

G-7
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Section H — Special Contract Requirements

H.1. WBR 1452.242-80 Post Award Conference — Bureau of Reclamation MAR 2022

(a) Prior to the contractor starting work, a post-award conference (as described in FAR Subpart
42.5), will be convened by the contracting activity or contract administration office. The
contractor's project manager shall attend the conference. If the contract involves subcontractors,
a representative of each major subcontractor is also required to attend.

(b) The conference will be held at the to be determined.

(c) The contracting officer and the contractor will agree to the date and time of the conference
after award of the contract. In event of a conflict in schedules, the contracting officer shall
establish the date for the conference.

(d) The contractor shall not be entitled to the reimbursement any costs associated with
attendance at the conference beyond the agreed-to contract price.

H.2. Commencement, Prosecution, and Completion of Work

The Contractor shall be required to

(a) commence work under this contract within 7 calendar days after the date the Contractor
receives the notice to proceed,

(b) prosecute the work diligently, and

(c) complete the entire work ready for use not later than 600 days after the date the Contractor
receives the notice to proceed. The time stated for completion shall include final cleanup of the
premises.

The Government reserves the right to issue a partial notice to proceed to allow the Contractor to
begin construction before the design is complete.

H.3. Site Visit Construction

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and
Conditions Affecting the Work, will be included in any contract awarded as a result of this
solicitation. Accordingly, offerors are urged and expected to inspect the site where the work
will be performed and to satisfy themselves regarding all general and local conditions that may
affect the cost of contract performance, to the extent that the information is reasonably
obtainable.

(b) The Government is offering the following site visit:
* August 6, 2026, Thursday from 1:00pm to 2:00pm PST

Interested parties may attend one or both site visits. In order to anticipate the number of
interested attendees to attend a site visit, Contractors shall register by contacting Sean Frische,

via email at sfrische@usbr.gov. (for urgent matters on the site visit day, please contact Sean

H-1



Solicitation No.: 140R2026R0017
Folsom Dam Warehouse — Bridge Crane Replacement
Folsom, California

Frische at (530-308-5333). Please also cc: the Contracting Officer, Stephanie Lindner,
stephanie_lindner@jios.doi.gov.

The registration email must include the following information:
e Name of Company

e Number of Participants

e Names of Participants

e Main point of contact

Offerors attending the site visit shall wear a hard hat, safety toe boots (no open toe
shoes), sturdy attire, safety glasses, and hearing protection.

END OF SECTION H

H-2
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Part II — Contract Clauses
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FAR 52.252-2

Section I — Contract Clauses

Clauses Incorporated by Reference

FEB 1998

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these address(es):
https://www.acquisition.gov/browse/index/far (FAR 52.XXX-XX formatted clauses)

FAR Clauses Title Date

52.202-1 Definitions JUN 2020

52.203-3 Gratuities APR 1984

52.203-5 Covenant Against Contingent Fees MAY 2014

52.203-6 Restrictions on Subcontractor Sales to the Government JUN 2020

52.203-7 Anti-Kickback Procedures JUN 2020

52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal MAY 2014
or Improper Activity

52.203-10 Price or Fee Adjustment for Illegal or Improper Activity MAY 2014

52.203-12 Limitations on Payments to Influence Certain Federal JUN 2020
Transactions

52.203-17 Contractor Employee Whistleblower Rights NOV 2023

52.203-19 Prohibition on Requiring Certain Internal Confidentiality JAN 2017
Agreements or Statements

52.204-9 Personal Identity Verification of Contractor Personnel JAN 2011

52.204-10 Reporting Executive Compensation and First-Tier
Subcontract Awards (RFO DEVIATION) MAR 2026

52.204-13 System for Award Management Maintenance (RFO MAR 2026
DEVIATION)

52.204-14 Service Contract Reporting Requirements (RFO MAR 2026
DEVIATION)

52.204-19 Incorporation by Reference of Representations and DEC 2014
Certifications
Protecting the Government’s Interest When Subcontracting

52.209-6 with Contractors Debarred, Suspended, Proposed for MAY 2026
Debarment, or Voluntarily Excluded (RFO DEVIATION)

52.209-9 Updates of Publicly Available Information Regarding MAY 2026
Responsibility Matters (RFO DEVIATION)

52.209-10 Prohibition on Contracting with Inverted Domestic MAY 2026
Corporations (RFO DEVIATION)

52.215-2 Audit and Records-Negotiation JUN 2020

52.215-8 Order of Precedence-Uniform Contract Format OCT 1997

52.215-15 Pension Adjustments and Asset Reversions OCT 2010
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52.215-19 Notification of Ownership Changes OCT 1997

52.215-20 Requirements for Certified Cost or Pricing Data and Data NOV 2021
Other Than Certified Cost or Pricing Data

52.215-21 Requirements for Certified Cost or Pricing Data and Data NOV 2021
Other Than Certified Cost or Pricing Data-Modifications

52.219-8 Utilization of Small Business Concerns (RFO DEVIATION) JAN 2026

52.219-14 Limitations on Subcontracting (RFO DEVIATION) JAN 2026

52.219-27 Notice of Set-Aside for, or Sole-Source Award to, Service- JAN 2026
Disabled Veteran-Owned Small Business (SDVOSB)
Concerns Eligible Under the SDVOSB Program (RFO
DEVIATION)

52.222-3 Convict Labor (RFO DEVIATION) MAY 2026
Contract Work Hours and Safety Standards-Overtime

52.222-4 Compensation (RFO DEVIATION) MAY 2026

52.222-6 Construction Wage Rate Requirements (RFO DEVIATION) MAY 2026

52.222-7 Withholding of Funds (RFO DEVIATION) MAY 2026

52.222-8 Payrolls and Basic Records (RFO DEVIATION) MAY 2026

52.222-9 Apprentices and Trainees (RFO DEVIATION) MAY 2026

52.222-10 Compliance with Copeland Act Requirements (RFO MAY 2026
DEVIATION)

52.222-11 Subcontracts (Labor Standards) (RFO DEVIATION) MAY 2026

52.222-12 Contract Termination — Debarment MAY 2014

52.222-13 Compliance with Construction Wage Rate Requirements and | MAY 2014
Related Regulations

52.222-14 Disputes Concerning Labor Standards (RFO DEVIATION) MAY 2026

52.222-15 Certification of Eligibility MAY 2014

52.222-35 Equal Opportunity for Veterans (RFO DEVIATION) MAY 2026

52.222-36 Equal Opportunity for Workers with Disabilities (RFO MAY 2026
DEVIATION)

52.222-37 Employment Reports on Veterans (RFO DEVIATION) MAY 2026
Notification of Employee Rights Under the National Labor

5222240 Relations Act (RFO DEVIATION) MAY 2026

52.222-50 Combating Trafficking in Persons (RFO DEVIATION) MAY 2026

52.222-54 Employment Eligibility Verification (RFO DEVIATION) MAY 2026
Minimum Wages for Contractor Workers Under Executive

32222-35 Order 14026 (RFO DEVIATION) MAY 2026

52.222-62 Paid Sick Leave, Under Executive Order 13706 (RFO MAY 2026
DEVIATION)

52.222-90 Addressing DEI Discrimination by Federal Contractors MAY 2026
(RFO DEVIATION)

52.223-3 Hazardous Material Identification and Safety Data (RFO MAY 2026
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DEVIATION)
52.223.5 Pollution Prevention and Right-to-Know Information MAY 2024
52.223-23 Sustainable Products (RFO DEVIATION) MAY 2026
52.225-13 Restrictions on Certain Foreign Purchases FEB 2021
52.226-7 Drug-Free Workplace MAY 2024
52.226-8 Encouraging Contractor Policies to Ban Text Messaging MAY 2024
While Driving
52.227-1 Authorization and Consent JUN 2020
52.227-2 Notice And Assistance Regarding Patent And Copy JUN 2020
Infringement
52.227-4 Patent Indemnity — Construction Contracts DEC 2007
52.227-17 Right in Data - Special Works DEC 2007
52.228-2 Additional Bond Security OCT 1997
52.228-5 Insurance - Work on a Government Installation JAN 1997
52.228-11 Pledges of Assets FEB 2021
52.228-12 Prospective Subcontractor Requests for Bonds DEC 2022
52.228-14 Irrevocable Letter of Credit NOV 2014
52.228-15 Performance and Payment Bonds-Construction JUN 2020
52.229-3 Federal, State And Local Taxes (RFO DEVIATION) OCT 2025
52.232-5 Payments under Fixed-Price Construction Contracts MAY 2014
52.232-17 Interest MAY 2014
52.232-23 Assignment Of Claims MAY 2014
52.232-27 Prompt Payment for Construction Contracts JAN 2017
5793233 Payment by Electronic Funds Transfer — System for Award OCT 2018
Management
52.232-39 Unenforceability of Unauthorized Obligations JUN 2013
59 232-40 Providing Accelerated Payment to Small Business MAR 2023
Subcontractors
52.233-1 Alt1 Disputes - Alternate I (DEC 1991) MAY 2014
52.233-3 Protest After Award AUG 1996
52.233-4 Applicable Law For Breach Of Contract Claim OCT 2004
52.236-2 Differing Site Conditions (RFO DEVIATION) JAN 2026
52.236-3 Site Investigation and Conditions Affecting the Work (RFO JAN 2026
DEVIATION)
52.236-5 Material and Workmanship (RFO DEVIATION) JAN 2026
52.236-6 Superintendence by the Contractor (RFO DEVIATION) JAN 2026
52.236-7 Permits and Responsibilities (RFO DEVIATION) JAN 2026
52.236-8 Other Contracts (RFO DEVIATION) JAN 2026
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52.236-9 Protection of Existing Vegetation, Structures, Equipment, JAN 2026
Utilities, and Improvements (RFO DEVIATION)

52.236-10 Operations and Storage Areas (RFO DEVIATION) JAN 2026

52.236-11 Use and Possession Prior to Completion (RFO JAN 2026
DEVIATION)

52.236-12 Cleaning Up (RFO DEVIATION) JAN 2026

52.236-13 AltT | Accident Prevention (NOV 1991) — Alternate I (RFO JAN 2026
DEVIATION)

52.236-14 Availability and Use of Utility Services (RFO DEVIATION) JAN 2026

52.236-15 Schedules for Construction Contracts (RFO DEVIATION) JAN 2026

52.236-17 Layout of Work (RFO DEVIATION) JAN 2026
Specifications and Drawings for Construction (APR 1984) —

3223621 Altl Alternate I (RFO DEVIATION) JAN 2026
Responsibility of the Architect-Engineer Contractor (RFO

52.236-23 DEVIATION) JAN 2026
Work Oversight in Architect-Engineer Contract

52.236-24 (RFO DEVIATION) JAN 2026
Requirements for Registration of Designers

52.236-25 (RFO DEVIATION) JAN 2026
Security Prohibitions and Exclusions Representations and

52.240-90 Certifications (RFO DEVIATION) MAR 2026

52.240-91 Security Prohibitions and Exclusions (RFO DEVIATION) MAR 2026

52.242-13 Bankruptcy JUL 1995

52.243-4 Changes (RFO DEVIATION) OCT 2025

52.244-6 Subcontracts for Commercial Products and Commercial MAY 2026
Services (RFO DEVIATION)

52.245-1 Alt 1 Government Property (APR 2012) — Alternate | SEP 2021

52.245-9 Use and Charges APR 2012

52.246-21 Warranty of Construction MAR 1994

52.247-17 Charges APR 1984

52.248-3 Value Engineering — Construction OCT 2025

52.249-2 Alt 1 Termination for Convenience of the Government (Fixed-
Price) (SEP 1996) — Alternate I APR 2012

52.249-10 Default (Fixed-Price Construction) APR 1984

52.253-1 Computer Generated Forms (RFO DEVIATION) MAY 2026

FAR 52.225-9 Buy American-Construction Materials OCT 2022

(a) Definitions. As used in this clause—

Commercially available off-the-shelf (COTS) item—
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(1) Means any item of supply (including construction material) that is-

(i) A commercial product (as defined in paragraph (1) of the definition of “commercial
product” at Federal Acquisition Regulation (FAR) 2.101);

(ii) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as
agricultural products and petroleum products.

"Construction material” means an article, material, or supply brought to the construction site by the
Contractor or a subcontractor for incorporation into the building or work. The term also includes an
item brought to the site preassembled from articles, materials, or supplies. However, emergency life
safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete
systems incorporated into a public building or work and that are produced as complete systems, are
evaluated as a single and distinct construction material regardless of when or how the individual parts
or components of those systems are delivered to the construction site. Materials purchased directly by
the Government are supplies, not construction material.

Cost of components means—

(1) For components purchased by the Contractor, the acquisition cost, including transportation
costs to the place of incorporation into the construction material (whether or not such costs are paid to
a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture
of the component, including transportation costs as described in paragraph (1) of this definition, plus
allocable overhead costs, but excluding profit. Cost of components does not include any costs associated
with the manufacture of the construction material.

Critical component means a component that is mined, produced, or manufactured in the United
States and deemed critical to the U.S. supply chain. The list of critical components is at FAR 25.105.

Critical item means a domestic construction material or domestic end product that is deemed critical
to U.S. supply chain resiliency. The list of critical items is at FAR 25.105.

Domestic construction material means—

(1) For construction material that does not consist wholly or predominantly of iron or steel or a
combination of both-

(i) An unmanufactured construction material mined or produced in the United States; or
(ii) A construction material manufactured in the United States, if-

(A) The cost of its components mined, produced, or manufactured in the United
States exceeds 60 percent of the cost of all its components, except that the percentage will be 65 percent
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for items delivered in calendar years 2024 through 2028 and 75 percent for items delivered starting in
calendar year 2029. Components of foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic. Components of unknown origin are treated as
foreign; or

(B) The construction material is a COTS item; or

(2) For construction material that consists wholly or predominantly of iron or steel or a
combination of both, a construction material manufactured in the United States if the cost of foreign iron
and steel constitutes less than 5 percent of the cost of all components used in
such construction material. The cost of foreign iron and steel includes but is not limited to the cost of
foreign iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or forgings
utilized in the manufacture of the construction material and a good faith estimate of the cost of all
foreign iron or steel components excluding COTS fasteners. Iron or steel components of unknown origin
are treated as foreign. If the construction material contains multiple components, the cost of all the
materials used in such construction material is calculated in accordance with the definition of "cost
of components".

Fastener means a hardware device that mechanically joins or affixes two or more objects together.
Examples of fasteners are nuts, bolts, pins, rivets, nails, clips, and screws.

Foreign construction material means a construction material other than a
domestic construction material.

Foreign iron and steel means iron or steel products not produced in the United States. Produced in
the United States means that all manufacturing processes of the iron or steel must take place in the
United States, from the initial melting stage through the application of coatings, except metallurgical
processes involving refinement of steel additives. The origin of the elements of the iron or steel is not
relevant to the determination of whether it is domestic or foreign.

Predominantly of iron or steel or a combination of both means that the cost of the iron
and steel content exceeds 50 percent of the total cost of all its components. The cost of iron and steel is
the cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or
forgings utilized in the manufacture of the product and a good faith estimate of the cost of iron
or steel components excluding COTS fasteners.

Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent carbon,
and may include other elements.

"United States" means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference.

(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for
domestic construction material. In accordance with 41 U.S.C. 1907, the domestic content test of the Buy
American statute is waived for construction material that is a COTS item, except that
for construction material that consists wholly or predominantly of iron or steel or a combination of both,
the domestic content test is applied only to the iron and steel content of the construction materials,
excluding COTS fasteners. (See FAR 12.505(a)(2)). The Contractor shall use only domestic construction
material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.
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(2) This requirement does not apply to information technology that is a commercial product or
to the construction materials or components listed by the Government as follows:

None

(3) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(2) of this clause if the Government determines that-

(i) The cost of domestic construction material would be unreasonable.

(A) For domestic construction material that is not a critical item or does not contain
critical components.

(1) The cost of a particular domestic construction material subject to the
requirements of the Buy American statute is unreasonable when the cost of such material exceeds the
cost of foreign material by more than 20 percent;

(2) For construction material that is not a COTS item and does not consist wholly or
predominantly of iron or steel or a combination of both, if the cost of a particular
domestic construction material is determined to be unreasonable or there is no domestic offer received,
and the low offer is for foreign construction material that is manufactured in the United States and does
not exceed 55 percent domestic content, the Contracting Officer will treat the lowest offer of
foreign construction material that exceeds 55 percent domestic content as a domestic offer and
determine whether the cost of that offer is unreasonable by applying the evaluation factor listed in
paragraph (b)(3)(i)(A)(1) of this clause.

(3) The procedures in paragraph (b)(3)(i)(A)(2) of this clause will no longer apply
as of January 1, 2030.

(B) For domestic construction material that is a critical item or contains
critical components.

(1) The cost of a particular domestic construction material that is a critical item or
contains critical components, subject to the requirements of the Buy American statute, is unreasonable
when the cost of such material exceeds the cost of foreign material by more than 20 percent plus the
additional preference factor identified for the critical item or construction material containing critical
components listed at FAR 25.105.

(2) For construction material that does not consist wholly or predominantly of iron
or steel or a combination of both, if the cost of a particular domestic construction material is determined
to be unreasonable or there is no domestic offer received, and the low offer is for foreign construction
material that does not exceed 55 percent domestic content, the Contracting Officer will treat the lowest
foreign offer of construction material that is manufactured in the United States and exceeds 55 percent
domestic content as a domestic offer, and determine whether the cost of that offer is unreasonable by
applying the evaluation factor listed in paragraph (b)(3)(i)(B)(1) of this clause.

(3) The procedures in paragraph (b)(3)(i)(B)(2) of this clause will no longer apply
as of January 1, 2030.
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(ii) The application of the restriction of the Buy American statute to a
particular construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United
States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American statute.
(1)

(i) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(3) of this clause shall include adequate information for Government evaluation of the
request, including-

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited
in accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market
and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site
and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain
why the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award. If the Contractor does not submit a satisfactory
explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American
statute applies and the Contracting Officer and the Contractor negotiate adequate consideration,
the Contracting Officer will modify the contract to allow use of the foreign construction material.
However, when the basis for the exception is the unreasonable price of a domestic construction
material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of
this clause.
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(3) Unless the Government determines that an exception to the Buy American statute applies,
use of foreign construction material is noncompliant with the Buy American statute.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable
cost, the Contractor shall include the following information and any applicable supporting data based on
the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison
Construction Material Unit of Measure Quantity Price (Dollars)*
Description
Item 1:
Foreign Construction
Material
Domestic Construction
Material
Item 2:
Foreign Construction
Material
Domestic
Construction Material

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued)].

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if
oral, attach summary.]

[Include other applicable supporting information.]

(End of clause)
FAR 52.252-6 Authorized Deviations in Clauses NOV 2022

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)"
after the date of the clause.

(b) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 5) clause with an authorized deviation is indicated by the addition of "(DEVIATION)"
after the name of the regulation.

(End of clause)

DIAR 1452.203-70 Restrictions on Endorsements — JUL 1996
Department of the Interior
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The Contractor shall not refer to contracts awarded by the Department of the Interior in
commercial advertising, as defined in FAR 31.205-1, in a manner which states or implies that the
product or service provided is approved or endorsed by the Government or is considered by the
Government to be superior to other products or services. This restriction is intended to avoid the
appearance of preference by the Government toward any product or service. The Contractor may
request the Contracting Officer to make a determination as to the propriety of promotional
material.

(End of clause)

DIAR 1452.204-70 Release of Claims — Department of the Interior JUL 1996
After completion of work and prior to final payment, the Contractor shall furnish the Contracting
Officer with a release of claims against the United States relating to this contract. The Release of
Claims form (DI-137) shall be used for this purpose. The form provides for exception of
specified claims from operation of the release.

(End of clause)

DIAR 1452.228-70 Liability Insurance — Department of the Interior JUL 1996
(a) The Contractor shall procure and maintain during the term of this contract and any extension
thereof liability insurance in form satisfactory to the Contracting Officer by an insurance
company which is acceptable to the Contracting Officer. The named insured parties under the
policy shall be the Contractor and the United States of America. The amounts of the insurance
shall be not less than as follows:
$100,000.00 each person, Workers Compensation and Employers’ Liability Insurance

$500,000.00 each occurrence, General Liability Insurance, Bodily Injury Liability Insurance

$500,000.00 property damage

(b) Each policy shall have a certificate evidencing the insurance coverage. The insurance
company shall provide an endorsement to notify the Contracting Officer 30 days prior to the
effective date of cancellation or termination of the policy or certificate; or modification of the
policy or certificate which may adversely affect the interest of the Government in such
insurance. The certificate shall identify the contract number, the name and address of the
Contracting Officer, as well as the insured, the policy number and a brief description of contract
services to be performed. The contractor shall furnish the Contracting Officer with a copy of an
acceptable insurance certificate prior to beginning the work.

DIAR 1452.237-70  Information Collection — Department of the Interior JUL 1996
If performance of this contract requires the contractor to collect information on identical items

from ten or more public respondents, no action shall be taken or funds expended in the
solicitation or collection of such information until the contractor has received from the
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Contracting Officer written notification that approval has been obtained from the Office of
Management and Budget (OMB) pursuant to the Paperwork Reduction Act of 1980. The
Contractor agrees to provide all information requested by the Contracting Officer which is
necessary to obtain approval from OMB.

(End of clause)

WBR 1452.2(09-82 Prohibition on Release of Information — Bureau of MAR 2022
Reclamation

(a) The Contractor shall not disclose information pertaining to the services performed under this
contract to anyone other than Government or other personnel authorized by the Contracting
Officer. The Contractor agrees that it will protect any information obtained from other
companies during the performance of this contract from unauthorized use or disclosure for as
long as the information remains proprietary and shall refrain from using such information for any
purpose other than that for which it was furnished.

(b) In the event that the Contractor intends to employ individuals other than its own staff or other
firms in the performance of the contract, each individual or firm shall be required to furnish the
same written certification.
(c) The contractor shall insert, in any subcontract that requires the performance of work similar
to that being performed by the Contractor, terms that shall conform substantially to the language
of this clause, including this paragraph (c).

(End of clause)

WBR 1452.215-87 Incorporation of Technical Proposal — Bureau of MAR 2021
Reclamation

All or parts of the successful offeror's technical proposal are hereby incorporated, either
physically or by reference, into this contract. The portions and their location in the contract are as
follows:
Description Location in Contract
(End of Clause)
WBR 1452.223-80 Asbestos-Free Warranty — Bureau of Reclamation AUG 2021

(a) The Contractor warrants that all items delivered, or work required by the contract, shall be
free of asbestos in any form whatsoever.

(b) The Contractor may request the Contracting Officer to approve an exception to this
prohibition when an asbestos-free product is not available. Such requests shall be fully
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documented and submitted as soon as possible after the contractor determines that an asbestos-
free product is not available.
(End of clause)

WBR 1452.223-81 Safety and Health — Bureau of Reclamation OCT 2022
a) The Contractor shall not require any person employed in the performance of this contract
(including subcontracts) to work under conditions which are unsanitary, hazardous, or dangerous
to an employee’s health or safety.

b) Contractor shall comply with the most current version of the Bureau of
Reclamation’s Reclamation Safety and Health Standards (RSHS) and, if incorporated, 52.236-13
Accident Prevention.

The RSHS manual shall be obtained at:

http://www.usbr.gov/safety/rshs/index.html

(c) Comply with the standards (29 CFR) issued by the Occupational Safety and Health
Administration (OSHA), U.S. Department of Labor, www.osha.gov.

(d) In the event there is a conflict between the requirements contained in paragraphs (b) and (c)
referenced herein, or in the Statement of Work (SOW) or Performance Work Statement (PWS),
the more stringent requirement shall prevail.

(e) If required in the SOW or PWS, the Contractor shall submit a written proposed safety
program as prescribed in the RSHS and the written specifications.

(f) The Contractor shall maintain an accurate record of and shall report to the Contracting Officer
(or authorized representative) in the manner prescribed by the Contracting Officer, all cases of
death, occupational diseases, or traumatic injury to employees or the public involved, and
property damage in accordance with the RSHS and OSHA guidelines.

(g) If the contractor deems that an updated version of the RSHS constitutes a substantive change
to the contract, affecting price or time (or both), the contractor may request a contract
modification in accordance with the terms of the contract.

(End of clause)

WBR 1452.232-81 Payment for Mobilization and Preparatory Work— MAR 2022
Alternate I - Bureau of Reclamation

(a) General. Payment for the Mobilization and Preparatory Work line item of the schedule will
be made as reflected herein. To the extent that this line item exceeds the percentage of total
contract pricing as estimated by the Contracting Officer in WBR 1452.236-85, Instruction for
Mobilization and Preparatory Work Schedule Line Item, payment will be made as reflected
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in Section (d)(5) below. Reclamation will make payment to the Contractor in accordance
with this clause for operations including, but not limited to, those necessary for --

(1) Movement of personnel, equipment, supplies, and incidentals to the project site;

(2) The establishment of offices, buildings, plants and other facilities, at the site
(excludes temporary buildings (e.g. storage sheds, shops, offices) and utilities listed in the
Operations and Storage Areas clause of this contract;

(3) Payment of premiums for project bonds and insurance; and

(4) Other work and operations which must be performed or costs incurred incident to the
initiation of meaningful work at the site and for which the contract does not otherwise
provide for payment.

(5) Approved detailed logic diagram(s) and the baseline schedule.
(b) Facilities and equipment covered by mobilization work.

(1) All facilities, plant, and equipment which are established at, or brought to, the site shall be
deemed to be subject to the provisions of this paragraph unless the Contracting Officer
specifically provides other written authorization for a particular item or items.

(2) The Contractor shall be solely responsible for the adequacy, efficiency, use, protection,
maintenance, repair, and preservation of all facilities, plant, and equipment on site.

(3) The facilities, plant, and equipment covered by this paragraph shall not be dismantled or
removed from the site prior to completion of the work under the contract without the written
authorization of the Contracting Officer.

(c) Termination for default. Should the Contractor be terminated for default as provided by the
Default clause of this contract --

(1) All facilities, plant, and equipment on the site shall be subject to the Government's right
to take possession of and utilize such items for the purpose of completing the work;

(2) The Contractor shall provide evidence of encumbrances, liens, or other security interests,
to the Contracting Officer; and

(3) Any encumbrance, lien, or other security interest on such facilities, plant, or equipment
shall be subordinated to the Government's rights under the Default clause of this contract to
utilize all facilities, plant, and equipment to complete the work under the contract.

(d) Payment. Payment for mobilization and preparatory work under paragraph (a) of this clause
shall be made at the contractor lump-sum price for this item as contained in the Schedule.
Progress payments for mobilization and preparatory work shall be made as follows --
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(1) In accordance with paragraph (g) of the Payments under Fixed Price Construction
Contracts clause of this contract and upon submission of a proper invoice, the Government
will reimburse the Contractor for the total amount of premiums paid for performance and
payment bonds as required by the Performance and Payment Bond Requirements clause of
this contract and for any insurance which is specified as payable by the Government under
this contract.

(2) Except as provided in (d)(1) above, progress payments for mobilization and preparatory
work shall not be considered a separate division of work for the purposes of progress
payments and shall be subject to retainage before payment of the total amount for this contract
line item.

(3) When progress payments totaling 5 percent of the total original contract amount have been
made by the Government for all other work accomplished under the contract, the Government
shall pay the Contractor 50 percent of the mobilization and preparatory work contract line
item amount or 5 percent of the total original contract amount (whichever is the lower)
exclusive of any payment already made to the Contractor for performance and payment bond
premiums and specified insurance under subparagraph (d).

(4) When progress payments totaling 10 percent of the total original contract amount have
been made by the Government for all other work accomplished under the contract and upon
approval of the detailed logic diagram(s) and baseline schedule, the balance of the amount for
the mobilization and preparatory work contract line item or 5 percent of the total original
contract amount (whichever is the lower) shall be paid to the contractor.

(5) If the contract amount for mobilization and preparatory work exceeds the total of the
payments allowed under (3) and (4) above, the balance shall be paid when the contract work
is substantially complete as determined by the Contracting Officer.

(End of Clause)

WBR 1452.236-84 Preservation of Cultural Resources — Bureau of MAR 2022
Reclamation

(a) Definitions.

"Cultural items" as defined by Native American Graves Protection and Repatriation Act
(NAGPRA) include Native American human remains, funerary objects, sacred objects, and
objects of cultural patrimony.

"Cultural resources" is a broad term that includes prehistoric, historic, architectural, and
traditional cultural properties; specific items include, but are not limited to, human skeletal
remains, archaeological artifacts, records, and material remains related to such properties.
"Funerary objects" means Native American items that, as part of the death rite or ceremony of a
culture, are reasonably believed to have been placed intentionally at the time of death or later
with or near individual human remains.

"Human remains" means the physical remains of the body of a person.
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"Native American" means of, or relating to, a tribe, people, or culture that is indigenous to the
United States.

"Sacred objects" means Native American items that are specific ceremonial objects needed by
traditional Native American religious leaders for the practice of traditional Native American
religions by their present-day adherents. These items are specifically limited to objects that were
devoted to a traditional Native American religious ceremony or ritual and which have religious
significance or function in the continued observance or renewal of such ceremony.

"Objects of cultural patrimony" means Native American items having ongoing historical,
traditional, or cultural importance central to the Native American tribe or Native Hawaiian
organization itself, rather than property owned by an individual tribal or organization member.
These objects are of such central importance that they may not be alienated, appropriated, or
conveyed by any individual tribal or organization member.

(b) General. Federal legislation provides for the protection and preservation of cultural resources
that may be impacted or altered as a result of any Federal project, activity, or program or
federally licensed or assisted project, activity, or program.

(c) Discovery of Resources. Should the Contractor, or any of the Contractor's employees,
subcontractors, or parties operating or associated with the Contractor, in the performance of this
contract discover evidence of possible cultural resources, the Contractor shall immediately cease
work at that location and provide oral notification to the contracting officer, giving location and
nature of the findings. The Contractor shall forward a written report of findings to the
Contracting Officer within 48 hours.

(1) If a cultural resource is determined by Reclamation to be a Native American cultural item,
then the Contractor shall cease the activity in the area of the discovery, make a reasonable effort
to protect the items discovered, and wait for written approval from the Contracting Officer
before resuming activity.

(i1) If the discovery occurs on tribal lands, the Contractor shall immediately orally notify the
responsible tribal official and the Contracting Officer and follow with written confirmation
within 48 hours to the responsible tribal official and the contracting officer. (The contracting
officer will supply the name and phone number of the tribal official.

(i11)) The Contractor shall exercise care so as not to disturb or damage any cultural resources
discovered during the execution of this contract and shall provide such cooperation and
assistance as may be necessary to preserve the findings for removal or other disposition by
Reclamation. The Contractor shall not resume work in the area of a discovery until written notice
to proceed is received from the contracting officer.

(d) Approval of Use Areas and Borrow Sources. If the Contractor proposes to use a location
other than an approved location (approved locations to be provided by the contracting officer),
the location(s) must first be approved for use by the contracting officer. When considering an
unapproved use area or borrow source, the Contractor shall submit a map showing the location to
the contracting officer at least 45 calendar days in advance of any proposed use. The Contractor
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or his subcontractors shall take no action to use or alter the proposed location until written
approval is provided by the contracting officer.

(e) Compensation for Delays. Where appropriate by reason of discovery, the contracting officer
may order changes in the schedule or work. If such delays or changes are ordered, any equitable
adjustment under the contract will be provided in accordance with the applicable clauses of the
contract.

(f) Subcontractors. The Contractor shall insert this clause in all subcontracts that involve
performance of work on job site terrain.

(g) Cost. Except as provided in subsection (e) above, the cost of complying with this contract
clause shall be included in the prices offered in the schedule for other items of work.

(h) Government Access. The Contractor's arrangement with landowners shall permit the
Government or its representatives access to the land to identify cultural resources and conduct
appropriate inspections during the Contractor's use of the area or during material procurement.

(End of clause)

WBR 1452.237-80 Security Requirements — Alternate III - Bureau of = MAR 2022
Reclamation

(a) General Security Requirements:

(1) This clause addresses security requirements, including general procedural requirements,
information security requirements, contractor employee suitability requirements,
identification card requirements, site security requirements, vessel exclusion barriers,
and information technology security requirements. Within this clause, COR means
Contracting Officer's Representative. If there is no COR appointed and identified to the
Contractor, the term instead will mean the Program Manager or any other authorized
individual responsible for technical oversight under the contract. “Work site” means the
Government facility, office, construction site, and any other area within the Government
office or facility that the Contractor must access to accomplish work under this contract.

(2) The work performed under this contract shall only be accomplished by individuals (in
the employment of the Contractor or any subcontractors) whose conduct and behavior is
consistent with the efficiency of the Federal Service and the requirements of this contract,
and who are acceptable to the contracting officer. If Reclamation finds a Contractor
employee to be unsuitable or unfit for his or her assigned duties, the contracting officer will
direct the Contractor to remove the individual from the contract and access to the Federal
facility at which the contract activities are occurring.

(3) The Contractor’s employees governed by this contract may need access to sensitive
information and/or sensitive areas. The Federal Government (Government) reserves the
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right, in its sole discretion, to determine suitability of Contractor personnel and deny access
to any sensitive information or project specific area to any personnel for any cause.

(4) The Contractor is responsible for informing and ensuring compliance by its employees
with any applicable security procedures of the Government facility where work may be
performed under this contract.

(5) Any Contractor employee that will have access to a Federally-controlled facility or
information system will be required to have a Government-issued identification card,
consisting of a Personal Identity Verification (PIV) Card, a temporary identification card, or
a visitor badge. (Note: within the Department of the Interior this card is known as a DOI
Access Card.) During performance of the contract, the Contractor shall keep the COR
apprised of any changes in personnel, or changes in personnel access or duration, to ensure
that performance is not delayed by compliance with credentialing processes.

(6) A Contractor employee will not be provided access to a Government facility or
information system until a Government PIV Card, temporary identification card, or visitor
identification badge has been issued to the Contractor employee. For those individuals that
will be receiving a PIV Card, the Government may, at its discretion, issue a temporary
identification card or visitor identification badge after the electronic background
investigation forms have been received and the investigation is initiated.

(7) All Contractor employees shall access the facility via the facility’s entry screening
system and visibly display the Government-issued PIV Card, temporary identification card,
or visitor identification badge at all times. Contractor employees must visibly wear the
Government-issued identification card at all times they are on Government facilities.
Contractor employees are responsible for the safekeeping of all Government-issued
identification cards, whether on-site or off-site. Cards that have been lost, damaged, or
stolen must be reported to the COR and DOI Access Sponsor immediately, but not later than
within 24 hours. The Contractor shall return all identification cards and card keys and any
other Government property and information upon completion of performance or when
personnel depart permanently or for a period of 7 days or more. The Contractor may be
required to turn in access control cards or identification cards on a daily basis.

(8) Misuse or loss of access control or identification cards, or failure to comply with
required surrender of such cards may, at Government discretion, result in Contractor
personnel being denied access to the work site, at no cost to Government. The Contractor
may be charged up to $500 for each occurrence for any required replacement of
Government-issued access control or identification cards due to loss or misuse. At the end
of contract performance, or when a Contractor employee is no longer working under this
contract, the Contractor shall ensure that all access control and identification cards are
returned to the COR.

(9) All Contractor personnel, including subcontractor personnel, with access to the work

site shall be U.S. citizens or foreign individuals legally residing in, or legally admitted to,
the U.S. For all non-U.S. citizens working under this contract, irrespective of length of time
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working on the contract, the Contractor shall provide to the COR, legible and valid copies of
the individual’s passport and visa (unless individual is on the Visa Waiver Program) a
minimum of 14 calendar days prior to beginning work or arriving at the facility. A driver’s
license is not acceptable identification. In addition, a completed form 1-94 shall be

submitted to the COR upon the individual’s arrival at the work facility and prior to
beginning work.

(10) The Contractor shall report all contacts with entities, individuals, and
counsel/representatives (including foreign entities and foreign nationals) who seek in any
way to obtain unauthorized access to sensitive information or areas. The Contractor shall
report any violations of contract provisions, laws, executive orders, regulations, and
guidance to the contracting officer. The Contractor shall report any information raising a
doubt as to whether an individual’s eligibility for continued employment or access to
sensitive information is consistent with the interests of National Security and the Public
Trust.

(11) Unsanctioned, negligent, or willful inappropriate action on the part of the Contractor
(or its employees) may result in termination of the contract or removal of some Contractor
employees from Reclamation facilities at no cost to the Government. These actions include,
but are not limited to, exploration of a sensitive system and/or information, introduction of
unauthorized and/or malicious software, inappropriate release of sensitive information, or
failure to follow prescribed access control policies and/or security procedures. Failure to
comply with Reclamation policies, procedures, or other published security requirements
may result in termination of the contract or removal of some contracted employees from
Reclamation buildings and/or facilities at no cost to the Government.

(12) All provisions of this clause shall equally apply to all subcontractors. The Contractor
shall incorporate the substance of this clause in all subcontracts.

(13) These security requirements apply to all sections of this Contract including Contract
Drawings and other Contract Specifications as applicable. Related documents include other
general provisions of Construction or Operations and Maintenance type Contracts, including
FAR clauses by reference or as amended by related documents.

(b) Information Security Requirements.
(1) Sensitive Information. The term “sensitive information” means any information which
warrants a degree of protection and administrative control as defined by Reclamation or that
meets the criteria for exemption from public disclosure set forth under Sections 552 and
552a of Title 5, United States Code: the Freedom of Information Act and the Privacy Act.
Sensitive information is generally categorized as CONTROLLED UNCLASSIFIED
INFORMATION (CUI), but in some cases may include other unclassified information. (The
protection of National Security information is beyond the scope of this clause. If any work
on National Security information is required under this contract, it is addressed under other
contract clauses.) The Contractor shall protect this type of information from unauthorized
release into public domain, or to unauthorized persons, organizations, or subcontractors.
Information which, either alone or in aggregate, is deemed sensitive by Reclamation shall be
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handled and protected in accordance with Reclamation Directives and Standards SLE 02-01
Identifying and Safeguarding Controlled Unclassified Information (CUI), which is available
from the COR or at http://www.usbr.gov/recman/DandS.html#sle.

(1) Any Government-furnished information or material does not become the
property of the Contractor and may be withdrawn at any time. Upon
expiration or termination of the contract, all documents released to the
Contractor and any material created using data from such documents shall
be returned to the COR for final disposition. Government-furnished
information residing on any electronic systems (laptops, servers, desktops,
media) shall be deleted from those systems using a COR-approved data
erasure solution. Only with prior authorization from the contracting officer
may the Contractor retain the material. The Contractor or subcontractor
shall not disclose or release the materials provided to the Contractor to any
individuals of the Contractor's organization not directly engaged in
providing services under the contract or that do not have a valid need-to-
know. All technical data provided to the Contractor by the Government
shall be protected from public or private disclosure in accordance with the
markings printed on them. All other information relating to the items to be
delivered or the services to be performed under this contract shall not be
disclosed by any means without prior approval of the contracting officer.
Prohibited dissemination or disclosure includes, but is not limited to:
permitting access to such information by foreign nationals or by
immigrant aliens who may be employed by the Contractor, publication of
technical or scientific papers, advertising, disclosure to Contractor staff
not investigated and deemed acceptable at the appropriate information
sensitivity level, and any other public release. The Contractor shall
maintain, and furnish upon request of the contracting officer, records of
the names of individuals who have access to sensitive material in its
custody and the sensitive material to which the individuals had access. All
questions regarding information security, access, and control shall be
referred to the COR.

(i1) The Contractor shall not release to anyone outside the Contractor’s
organization any sensitive, or otherwise protected information, regardless
of medium in which it is contained (for example, film, tape, document,
electronic), pertaining to any part of this contract or any Reclamation
program or activity, unless the contracting officer has given prior written
approval. This includes, but is not limited to, news releases, marketing
promotions, articles, interviews, reports, social media posts, and any other
media releases. Requests for approval shall identify the specific
information to be released, the medium to be used, the purpose for the
release, and a description of the need-to-know. The Contractor shall
submit its request to the contracting officer ten business days before the
proposed date for release. Subcontractors shall submit requests for
authorization to release through the prime Contractor to the contracting
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officer.

(ii1))  The Contractor shall notify the COR immediately when known or
suspected loss/compromise of sensitive information or other documents,
notes, drawings, sketches, reports, photographs, exposed film or similar
information which may affect the security interests of Government has
occurred. This requirement extends to employees and other personnel
working on behalf of the Contractor, and expands responsibility to include
prompt reporting of security issues, including observed or subsequently
discovered efforts by unauthorized persons to gain unauthorized access to
sensitive information.

(2) Classified Information.
(1) The disclosure of U.S. Government documents by third parties can
result in damage to our national security. While this contract may not deal
directly with classified information, each contractor is obligated to protect
classified information pursuant to all applicable laws and to use
Government information technology systems in accordance with agency
procedures so that the integrity of such systems is not compromised.

(i1) Unauthorized disclosures of classified documents (whether in print,
on a blog, or on websites, or other electronic or non-electronic media) do
not alter the documents' classified status or automatically result in
declassification of the documents. To the contrary, classified information,
whether or not already posted on public websites or disclosed to the
media, remains classified, and must be treated as such by Federal
employees and contractors, until it is declassified by an appropriate U.S.
Government authority. Executive Order 13526, Classified National
Security Information (December 29, 2009), Section 1.1.(c) states,
"Classified Information shall not be declassified automatically as a result
of any unauthorized disclosure of identical or similar information."
Although the Department has taken steps to prevent access to publicly
disclosed classified materials from Departmental computers, it is
important to understand our continuing duties and responsibilities in this
regard.

(i11) Contractors (which include all employees of the contractor, as well as
subcontractors and its employees performing work for the contractor) are
reminded of the following obligations with respect to the treatment of
classified information and the use of unclassified government information
technology systems:

(iv) The contractor shall not, while using unclassified Government
computers or other devices (such as phones or tablets) access documents
that are marked classified (including classified documents made publicly
available by a third party), as doing so risks that material still classified
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will be placed onto unclassified systems. This requirement does not
restrict contractor access to unclassified, publicly available news reports
(and other unclassified material) that may in turn discuss classified
material, as distinguished from access to underlying documents that
themselves are marked classified (including if the underlying classified
documents are available on public web sites or otherwise in the public
domain).

(v) For contracts that require access to classified information, the
contractor is responsible for obtaining the required national security
clearance through the Department of the Defense National Industrial
Security Program Operating Manual (NISPOM). Any classified contracts
will be coordinated through the Reclamation Chief Security Officer, or for
IT requirements, the Bureau Chief Information Security Officer. No
contractor shall access classified information unless proper clearances
have been obtained and transmitted to Reclamation. For further
information, refer to 443 DM 1 or DOD NISPOM 5220.22-M dated
February 28, 2006 (incorporating change 2 dated May 18, 2016).

(vi) Classified information shall not be removed from official premises.

(vii) Classified information shall not be disclosed without proper
authorization.

(e) Site Security Requirements

(1) General Description. This section provides provisions to ensure the full security
integrity of the facility and personnel working at the facility. The work of this section may
involve interfaces with a number of Government security personnel, normally coordinated
through the designated COR. The Contractor is responsible for ensuring that activities are
accomplished in a manner that complies fully with applicable security statutes, regulations,
policies, directives, and standards.

(2) Government Security Personnel. When and where applicable, personnel may be
assigned to control access, secure materials or activities at the work site, or escort
Contractor personnel in sensitive areas. Personnel may include security managers, security
guards, security contractors acting as agents of the Government, law enforcement personnel,
or other contractors or employees. These individuals may be used to ensure the overall
security and integrity of the site or building and provide controlled access. These individuals
may conduct inspections of all workers, vehicles, equipment, or materials entering, or re-
entering the work site. The inspection may be done visually, with walk-through and/or
hand-held metal detectors, or by other means as may be deemed necessary by Reclamation.

(3) Contractor Guard Force. At the Contractor’s sole discretion, and at the Contractor’s own

expense, with prior written Government approval, a Contractor may be authorized to hire its
own guards to secure Contractor-owned equipment and/or to protect Contractor employees
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or subcontractors. If such a relationship is permitted, the Contractor shall be exclusively
liable for all guard activities to include action or inaction of Contractor’s guard personnel.
The Government will not offer nor provide any indemnification. Contractor shall be solely
responsible for guards at all times to include any supervision, oversight, and for the
development of local guard orders and/or procedures. The Contractor shall be responsible
for coordinating all guard activities with the COR and shall develop and submit to the COR,
for advance approval, any guard orders and/or guard procedures.

(4) Additional Security-Related Submittals

(1) Visitor List. The Contractor shall furnish to the COR, in advance,
notification of visit of any Contractor-sponsored visitor to a Government-
controlled facility. This notification should be in writing and must include
the purpose or nature of the visit, the full name of the visitor, and the full
name and phone number of the designated sponsor who will be physically
responsible for escorting the visitor for the duration of the scheduled visit.

(i) Delivery Schedule. The Contractor shall furnish to the COR, in
advance, a schedule for all deliveries. This list shall include estimated
delivery date, time, nature of the materials being delivered, and — where
available — the name of delivery company and type of vehicle.

(ii1) Explosives Security Plan. The Contractor shall furnish to the COR
for approval, in advance, an explosives security plan at any work site
where explosives will be stored or used.

(5) General Provisions.

(1) General. The Contractor shall comply with the Government’s site
security procedures as specified, and as requested subsequent to award of
Contract. Failure of the Contractor to comply with required access
controls, information handling procedures, or any other security controls
or procedures, may result in revocation of Contractor personnel access to
the work site. The Government reserves the right to modify or clarify
security provisions of this contract based on changing political and civil
circumstances, and perceived threats to personnel or the facility.

(i1) Security Facilities and Equipment. The Contractor shall use security
facilities and equipment only for the purposes intended and as directed by
the contracting officer. The Contractor shall comply with the
Government’s instructions for use of secure storage areas, site enclosure
and gates, temporary security lighting, building space enclosure, and
lockup devices and systems established for detection, monitoring,
signaling, and alarming field office facilities. Measures necessary to
secure the integrity of materials, equipment, and tools installed or used in
furtherance of this contract shall be at no cost to the Government.
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(ii1) Security Personnel Availability/Work Schedules. The Contractor
shall notify the COR at least 48 hours in advance of any projected work
which might impact on security or require the scheduling of extended
security personnel support. The Contractor shall provide a weekly work
schedule, such as anticipated delivery of materials, use of explosives or
heavy machinery, and extra time needed for continuous or inherently
lengthy construction or project specific operations (such as concrete
placement).

(iv) Deliveries. The Contractor shall provide at least one day’s advance
notice of major deliveries, including time of arrival and
trucks/carriers/documentation to be expected for arrival at work site. The
Contractor shall provide reasonable advanced notice of deliveries which
must be accommodated/accepted at times other than the Government’s
established working hours. Failure to provide adequate advanced notice
may result in delivery delays at the Contractor’s expense.

(v) Site Access. All Contractor personnel will be issued appropriate
identification and must comply with all local access control procedures.
The Government reserves the exclusive right to refuse or disallow any
vehicular or pedestrian access to any Government-controlled facility,
lands, or for any deliveries to the work site, regardless if access was
scheduled or unscheduled.

(vi) Inspections and Searches. The Government reserves unqualified and
unlimited right at any time to conduct security-related inspections or
searches of work, material, equipment, personnel, and temporary facilities
at the work site. The Contractor shall afford unrestricted access to work
and allow surveillance and inspection by any Government personnel as
authorized by the COR. The Government reserves the right to conduct
searches of articles and personal effects of all Contractor personnel, both
at point of entry and exit from the work site or Government facility. All
Contractor personnel entering and leaving the work site may be required
to pass through a Walk-Through-Metal-Detector device and/or other
detection devices.

(vii) After Duty Hours. No Contractor personnel shall be permitted access
to the work site after the Government’s established working hours without
prior authorization from the Government. All personnel seeking access to
the site after the Government’s established working hours may be required
to sign in and out in a visitor's log that may be maintained by the on duty
security personnel (if any).

(viii) Access Procedures at Sensitive Areas. In some instances, the
Contractor may be required to erect temporary security barriers and doors

[-23



Solicitation No.: 140R2026R0017
Folsom Dam Warehouse — Bridge Crane Replacement
Folsom, California

to isolate a sensitive area as instructed by the Government. The Contractor
may be required to install locks and thereafter control access. The
Contractor shall comply with the Government’s requirement for limited
and escorted access to the sensitive area. The Contractor shall notify the
COR at least one day prior to each requested access to the sensitive area
that is outside of the Government’s established working hours.

(ix) Reported Violations. Where an indication, report, or observation of
unauthorized access or performance of unauthorized work has occurred,
the Government reserves the right to stop work and deny access until the
circumstance and work can be investigated, inspected, tested, and
resolved. The entire cost of such stoppages and resolutions shall be borne
by Contractor, except when alleged violations of established security
requirements, after investigation, are found not to be the fault of the
Contractor.

(x) Briefings. Contractor personnel who will be assigned to this project,
and who will have access to the work site, may be required to attend
Government-conducted security briefings. The Government reserves the
right to conduct security briefings for Contractor personnel and visitors at
all levels of involvement in performance of work and maintenance of
security. Required briefings may include, but are not limited to, the
following: Information Security, Site Security Requirements and
Procedures, Security Awareness, Delivery Methods and Inspections,
Storage Requirements, Reporting Requirements, Supervisory Procedures,
Contractor Employee Conduct, Visitor Control, and Threats.

(xi) Key Control. Control of keys/access codes and lock combinations is
essential for the Government’s project security. The Contractor shall not
allow keys or access codes to be duplicated or removed from the work
site, nor allow lock combinations to be divulged without specific written
advanced authorization from the COR. Such loss of control, observed or
suspected, may result in a requirement to change locks involved at the
Contractor’s expense. At the direction of the COR, the Contractor shall
provide duplicate keys and lock combinations to Government security
personnel when requested for the purpose of security inspections and
emergency actions, including keys, combinations, and access codes
needed for unrestricted access to every area and element of the project.
The Contractor may be required to establish a key control program that is
acceptable to the Government for Government-issued keys and for heavy
machinery parked at the construction site (if this is a construction
contract).

(xi1) Vehicle Control. In general, parking of vehicles on the work site

shall not be permitted, except for tractors, cranes, and similar equipment
used directly in performance of work, for delivery of materials/supplies,
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and for removal of waste and surplus material. The Government may
designate an approved contractor employee parking area. Upon entering
the work site, vehicles and drivers may be subject to search and
inspection. The Contractor shall obtain authorization from the COR to
park the Contractor’s official vehicles and motorized vehicular
construction equipment that are required/desired to be parked on the work
site. Vehicles in violation may be towed off the work site at the
Contractor’s expense. Where Government-designated employee parking is
not available, parking of construction employees’ automobiles and similar
transportation vehicles may be excluded from the work site. It is the
Contractor’s responsibility to arrange for suitable accommodation for
these vehicles.

(xiii) Prohibited/Restricted Items. Prohibited/restricted items and
activities on the work site include but are not limited to the following:
firearms and other weapons, except as specifically authorized by the COR
in compliance with state and Federal laws and regulations; drugs,
including narcotics, barbiturates, marijuana, alcoholic beverages, and
similar substances, except for use with valid medical prescription; and
explosives.

(xiv) Exceptions for Explosives. When needed for use in specifically
limited amounts and controlled circumstances for construction work,
explosives may be brought onsite with written prior authorization from the
COR. As a hazardous material, the Contractor shall treat the use of
explosives in accordance with regulations and guidance provided by
Federal, State, and local authorities. The storage of explosives shall be in
accordance with requirements of the Bureau of Alcohol, Tobacco, and
Firearms or the State in which they are stored. If onsite storage of
explosives is necessary, explosives shall be stored at a pre-designated,
secure site approved by the COR. Prior to Government approval of
storage, the Contractor shall develop and submit to the COR a complete
storage/security/retrieval plan for approval. The storage/security plan can
be included in a “Blasting Safety Plan.” The plan shall make
accommodations for surveillance, detection, and response. Explosives
firing systems shall be stored off-site and under no circumstances shall be
stored together with explosives.

(xv) Photography. The use of photographic equipment and taking of
photographs shall only be allowed as authorized by the COR.

(End of clause)

Modification Proposals — Bureau of Reclamation MAR 2022
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(a) In submitting any proposal for a modification under this contract (including any proposal for
an equitable adjustment resulting from a change under the FAR Changes clause of this contract),
the contractor shall:

(1) Comply with the contract time limits for submission of a proposal or as specified by the
contracting officer;

(2) Apply the contract cost principles and procedures in Part 31 of the Federal Acquisition
Regulation (FAR) in effect on the date of this contract;

(3) Furnish a breakdown of all costs estimated to complete the work required by the modification
(i.e., cost of added work, incurred cost of deleted work already performed, estimated cost of
deleted work not yet performed, and net cost of the modification) to include all costs associated
with materials (identified by item and quantity), equipment (identified by item, quantity and
whether contractor-owned or rented), categories of direct labor, bond and insurance premium
adjustments, subcontracts, overhead and other indirect costs, profit/fee, and any other pricing
information requested by the contracting officer, in sufficient detail to permit an analysis of fair
and reasonable price;

(4) Furnish a written justification for any requested time extensions; and

(5) For any pricing adjustment expected to exceed the threshold at FAR 15.403-4 requiring
certified cost or pricing data (considering both increases and decreases) --

(1) Submit certified cost and pricing data using the format specified in Table 15-2 of FAR 15.408
unless the contracting officer agrees that an exception applies under the circumstances set forth
in FAR 15.403-1;

(11) Certify in substantially the format prescribed in FAR 15.406-2 that to the best of its
knowledge and belief, the data are accurate, complete and current as of the date of agreement on
the negotiated price of the modification; and

(i11)) Comply with the requirements of either the FAR 52.215-12 Subcontractor Certified Cost or
Pricing Data clause or the FAR 52.215-13 Subcontractor Certified Cost or Pricing Data --
Modifications clause of this contract when the adjustment includes a subcontract modification
involving a pricing adjustment expected to exceed the threshold at FAR 15.403-4 requiring
certified cost or pricing data.

(b) Under the FAR Changes clause of this contract, failure of the contractor to timely assert its
right for an adjustment or to submit a proposal for an adjustment by the date specified in the
clause (or another date specified by the contracting officer) may result in a unilateral adjustment
of the contract by the contracting officer pursuant to the FAR 52.233-1 Disputes clause of this
contract.

(End of clause)

END OF SECTION I
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Section J — List of Attachments

NO. OF
NO. TITLE OF DOCUMENT OR FORM PAGES
1 | Statement of Work (SOW) 438
2 | Bi-Weekly Risk Report (BWRR) 1
3 | General Decision Number CA20260007 Wage Determination 62
4 | DI-137 — Release of Claims 1
5 | Limitations on Subcontracting (LOS) 1
6 | Risk Assessment/Value Added 2
7 | Past Performance Questionnaire (PPQ) 7
8 | Request for Proposal (RFP) Checklist 2

END OF SECTION J
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Section K — Representations, Certifications, and Other Statements of Offerors

FAR 52.252-1 Solicitation Provisions Incorporated By Reference FEB 1998

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The offeror is cautioned that the listed provisions may include
blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer. Also, the full text
of a solicitation provision may be accessed electronically at this/these address(es):

https://www.acquisition.gov/browse/index/far (FAR 52.XXX-XX formatted clauses)
https://www.acquisition.gov/far-overhaul (FAR 52.XXX-XX formatted clauses)

FAR Clause Title Date
52.203-11 Certification and Disclosure Regarding Payments to SEP 2024
Influence Certain Federal Transaction
52.203-18 Prohibition on Contracting with Entities that JAN 2017

Require Certain Internal Confidentiality Agreements
or Statements-Representation

52.209-2 Prohibition on Contracting with Inverted Domestic MAY 2026
Corporations-Domestic - (RFO DEVIATION)
52.225-25 Prohibition on Contracting with Entities Engaging JUN 2020

in Certain Activities or Transactions Relating to
Iran-Representations and Certifications

FAR 52.209-5 Certification Regarding Responsibility Matters MAY 2026
(RFO DEVIATION)

(a)
(1) The Offeror certifies, to the best of its knowledge and belief, that—
(1) The Ofteror and/or any of its Principals—

(A) Are o are not O presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any Federal agency;

(B) Have o have not o, within a three-year period preceding this offer, been convicted of or had
a civil judgment rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or local)
contract or subcontract; violation of Federal or State antitrust statutes relating to the submission
of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, tax evasion, violating Federal criminal tax laws, or receiving
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stolen property (if offeror checks "have", the offeror shall also see 52.209-7, if included in this
solicitation);

(C) Are o are not O presently indicted for, or otherwise criminally or civilly charged by a
governmental entity with, commission of any of the offenses enumerated in paragraph
(a)(1)(1)(B) of this provision; and

(D) Have o, have not 0, within a three-year period preceding this offer, been notified of any
delinquent Federal taxes in an amount that exceeds the threshold at 9.104-5(a)(2) for which the
liability remains unsatisfied. Federal taxes are considered delinquent if both of the following
criteria apply:

(1) The tax liability is finally determined. The liability is finally determined if it has been
assessed. A liability is not finally determined if a pending administrative or judicial challenge
remains. In the case of a judicial challenge to the liability, the liability is not finally determined
until all judicial appeal rights have been exhausted.

(2) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has
failed to pay the tax liability when full payment was due and required. A taxpayer is not
delinquent in cases where enforced collection action is precluded.

(i1) The Offeror has o has not o, within a 3-year period preceding this offer, had one or more
contracts terminated for default by any Federal agency.

(2) "Principal," for the purposes of this certification, means an officer, director, owner, partner,
or a person having primary management or supervisory responsibilities within a business entity
(e.g., general manager; plant manager; head of a division or business segment; and similar
positions).

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time
prior to contract award, the Offeror learns that its certification was erroneous when submitted or
has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the Government
will consider the certification in connection with a determination of the Offeror's responsibility.
Failure of the Offeror to furnish a certification or provide such additional information as
requested by the Contracting Officer may render the Offeror nonresponsible.

(d) This provision does not require establishment of a system of records in order to render, in
good faith, the certification required by paragraph (a). The knowledge and information of an
Offeror is not required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon
which reliance was placed when making award. If the Government later determines that the
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Offeror knowingly rendered an erroneous certification, in addition to other remedies available to
the Government, the Contracting Officer may terminate the contract resulting from this
solicitation for default.

(End of provision)

FAR 52.209-7 Information Regarding Responsibility Matters MAY 2026
(RFO DEVIATION)

(a) Definitions. As used in this provision—

Administrative proceeding means a non-judicial process that is adjudicatory in nature in order to
make a determination of fault or liability (e.g., Securities and Exchange Commission
Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed
Services Board of Contract Appeals Proceedings). This includes administrative proceedings at
the Federal and State level but only in connection with performance of a Federal contract or
grant. It does not include agency actions such as contract audits, site visits, corrective plans, or
inspection of deliverables.

Federal contracts and grants with total value greater than $10,000,000 means—

(1) The total value of all current, active contracts and grants, including all priced options; and
(2) The total value of all current, active orders including all priced options under indefinite-
delivery, indefinite-quantity, 8(a), or requirements contracts (including task and delivery and
multiple-award Schedules).

Principal means an officer, director, owner, partner, or a person having primary management or
supervisory responsibilities within a business entity (e.g., general manager; plant manager; head
of a division or business segment; and similar positions).

(b) The offeror o has o0 does not have current active Federal contracts and grants with total value
greater than $10,000,000.

(c) If the offeror checked "has" in paragraph (b) of this provision, the offeror represents, by
submission of this offer, that the information it has entered in the Federal Awardee Performance
and Integrity Information System (FAPIIS) is current, accurate, and complete as of the date of
submission of this offer with regard to the following information:

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in
connection with the award to or performance by the offeror of a Federal contract or grant, been
the subject of a proceeding, at the Federal or State level that resulted in any of the following
dispositions:

(1) In a criminal proceeding, a conviction.

(i1) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary
fine, penalty, reimbursement, restitution, or damages of $5,000 or more.

(iii1) In an administrative proceeding, a finding of fault and liability that results in—

(A) The payment of a monetary fine or penalty of $5,000 or more; or

(B) The payment of a reimbursement, restitution, or damages in excess of $100,000.

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or
compromise with an acknowledgment of fault by the Contractor if the proceeding could have led
to any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this provision.
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(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1)
of this provision, whether the offeror has provided the requested information with regard to each
occurrence.

(d) The offeror shall post the information in paragraphs (c)(1)(i1) through (c)(1)(iv) of this
provision in FAPIIS as required through maintaining an active registration in the System for
Award Management, which can be accessed via https://www.sam.gov (see 52.204-7).

(End of provision)

FAR 52.209-11 Representation by Corporations Regarding Delinquent MAY 2026
Tax Liability or a Felony Conviction under any Federal
Law (RFO DEVIATION)

(a) The Government will not enter into a contract with any corporation that—

(1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a
timely manner pursuant to an agreement with the authority responsible for collecting the tax
liability, where the awarding agency is aware of the unpaid tax liability, unless an agency has
considered suspension or debarment of the corporation and made a determination that suspension
or debarment is not necessary to protect the interests of the Government; or

(2) Was convicted of a felony criminal violation under any Federal law within the preceding 24
months, where the awarding agency is aware of the conviction, unless an agency has considered
suspension or debarment of the corporation and made a determination that this action is not
necessary to protect the interests of the Government.

(b) The Offeror represents that—

(1) It is o is not O a corporation that has any unpaid Federal tax liability that has been assessed,
for which all judicial and administrative remedies have been exhausted or have lapsed, and that
is not being paid in a timely manner pursuant to an agreement with the authority responsible for
collecting the tax liability; and

(2) It is o is not O a corporation that was convicted of a felony criminal violation under a Federal
law within the preceding 24 months.

(End of provision)

FAR 52.219-1 Small Business Representations (RFO DEVIATION) JAN 2026
(a) Definitions. As used in this provision-

Economically disadvantaged women-owned small business (EDWOSB) concern means a small
business concern that is at least 51 percent directly and unconditionally owned by, and the
management and daily business operations of which are controlled by, one or more women who
are citizens of the United States and who are economically disadvantaged in accordance with 13
CFR part 127, and the concern is certified by SBA or an approved third-party certifier in
accordance with 13 CFR 127.300. It automatically qualifies as a women-owned small business
concern eligible under the WOSB Program.
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HUBZone small business concern means a small business concern that meets the requirements
described in 13 CFR 126.200, is certified by the Small Business Administration (SBA) and
designated by SBA as a HUBZone small business concern in the Small Business Search (SBS)
(13 CFR 126.103).

Service-disabled veteran-owned small business (SDVOSB) concern eligible under the
SDVOSB Program means an SDVOSB concern that is designated in the System for Award
Management (SAM) as certified by the Small Business Administration (SBA) in accordance
with 13 CFR 128.300.

Small business concern—

(1) Means a concern, including its affiliates, that is independently owned and operated, not
dominant in its field of operation, and qualified as a small business under the criteria in 13 CFR
part 121 and the size standard in paragraph (b) of this provision.

(2) Affiliates, as used in this definition, means business concerns, one of whom directly or
indirectly controls or has the power to control the others, or a third party or parties control or
have the power to control the others. In determining whether affiliation exists, consideration is
given to all appropriate factors including common ownership, common management, and
contractual relationships. SBA determines affiliation based on the factors set forth at 13 CFR
121.103.

Small disadvantaged business concern means a small business concern that-

(1) Is at least 51 percent unconditionally and directly owned (as defined at 13 CFR 124.105)
by one or more socially disadvantaged (as defined at 13 CFR 124.103) and economically
disadvantaged (as defined at 13 CFR 124.104) individuals who are citizens of the United States,
and

(2) The management and daily business operations of which are controlled (as defined at 13
CFR 124.106) by individuals who meet the criteria in paragraph (1) of this definition.

Women-owned small business (WOSB) concern eligible under the WOSB Program (in
accordance with 13 CFR part 127) means a small business concern that is at least 51 percent
directly and unconditionally owned by, and the management and daily business operations of
which are controlled by, one or more women who are citizens of the United States, and the
concern is certified by SBA or an approved third-party certifier in accordance with 13 CFR
127.300.

(b)

(1) The North American Industry Classification System (NAICS) code for this acquisition
is 237990.

(2) The small business size standard is $45M.
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(3) The small business size standard for a concern that submits an offer, other than on a
construction or service acquisition, but proposes to furnish an end item that it did not itself
manufacture, process, or produce (i.e., nonmanufacturer), is 500 employees, or 150 employees
for information technology value-added resellers under NAICS code 541519, if the acquisition—

(1) Is set aside for small business and has a value above the simplified acquisition threshold;

(i1) Uses the HUBZone price evaluation preference regardless of dollar value, unless the
offeror waives the price evaluation preference; or

(ii1) Is an 8(a), HUBZone, service-disabled veteran-owned, economically disadvantaged
women-owned, or women-owned small business set-aside or sole-source award regardless of
dollar value.

(¢) Representations.
(1) The offeror represents as part of its offer that—
(1) it o is, O is not a small business concern; or

(i1) It o 1s, O is not a small business joint venture that complies with the requirements of 13
CFR 121.103(h) and 13 CFR 125.8(a) and (b). [ The offeror shall enter the name and unique
entity identifier of each party to the joint venture: .|

(2) [Complete only if the offeror represented itself as a small business concern in paragraph
(c)(1) of this provision.] The offeror represents that it 0 is, O is not a women-owned small
disadvantage business concern.

(3) Women-owned small business (WOSB) joint venture eligible under the WOSB
Program. The offeror represents as part of its offer that it o is, O is not a joint venture that
complies with the requirements of 13 CFR 127.506(a) through (c). [ The offeror shall enter the
name and unique entity identifier of each party to the joint venture: .|

(4) Economically disadvantaged women-owned small business (EDWOSB) joint venture. The
offeror represents as part of its offer that it 0 is, O is not a joint venture that complies with the
requirements of 13 CFR 127.506(a) through (c). [ The offeror shall enter the name and unique
entity identifier of each party to the joint venture: __.]

(5) SDVOSB joint venture eligible under the SDVOSB Program. [ Complete only if the offeror
is certified as a SDVOSB concern]. The offeror represents as part of its offer that it O is, O is not
a SDVOSB joint venture eligible under the SDVOSB Program that complies with the
requirements of 13 CFR 128.402. [ The offeror shall enter the name and unique entity identifier
of each party to the joint venture: __.]

(6) HUBZone joint venture eligible under the HUBZone Program. [ Complete only if the
offeror is a HUBZone small business concern.] The offeror represents, as part of its offer, that
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it o is, O is not a HUBZone joint venture that complies with the requirements of 13 CFR
126.616(a) through (¢c). [ The offeror shall enter the name and unique entity identifier of each
party to the joint venture: .| Each HUBZone small business concern participating in the
HUBZone joint venture must be certified as a HUBZone concern.

(d) Notice. Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a
business concern that is small, HUBZone small, small disadvantaged, service-disabled veteran-
owned small, economically disadvantaged women-owned small, or women-owned small eligible
under the WOSB Program in order to obtain a contract to be awarded under the preference
programs established pursuant to section 8, 9, 15, 31, and 36 of the Small Business Act or any
other provision of Federal law that specifically references section 8(d) for a definition of
program eligibility, will be—

(1) Punished by imposition of fine, imprisonment, or both;

(2) Subject to administrative remedies, including suspension and debarment; and

(3) Ineligible for participation in programs conducted under the authority of the Act.

(End of provision)

END OF SECTION K
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Section L - Instructions, Conditions, and Notices to Offerors

L.1. FAR 52.252-1 Solicitation Provisions Incorporated By Reference Feb 1998

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The offeror is cautioned that the listed provisions may include
blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer. Also, the full text
of a solicitation provision may be accessed electronically at this/these address(es):

https://www.acquisition.gov/browse/index/far (FAR 52.XXX-XX formatted clauses)
https://www.acquisition.gov/far-overhaul (FAR 52.XXX-XX formatted clauses)
https://www.acquisition.gov/diar (DIAR 1452.XXX-XX formatted clauses)

FAR Provision Title Date
52.204-7 System for Award Management (RFO Deviation) MAR 2026
52.215-1 Instructions to Offerors — Competitive Acquisition NOV 2021
52.228-17 Individual Surety — Pledge of Assets (Bid Guarantee) FEB 2021

Clauses and Provisions
L.2. FAR 52.216-1 Type of Contract APR 1984

The Government contemplates award of a firm-fixed price construction contract resulting
from this solicitation.

(End of provision)

L.3. FAR 52.222-5 Construction Wage Rate Requirements Secondary Site MAY 2026
of the Work (RFO DEVIATION)

(a)

(1) The offeror must notify the Government if the offeror intends to perform work at any
secondary site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6,
Construction Wage Rate Requirements, of this solicitation.

(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the
work, the offeror must request a determination from the Contracting Officer.

(b)

(1) If the wage determination provided by the Government for work at the primary site of the
work is not applicable to the secondary site of the work, the offeror must request a wage
determination from the Contracting Officer.
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(2) The due date for receipt of offers will not be extended as a result of an offeror’s request for a
wage determination for a secondary site of the work.

(End of provision)

L.4. FAR 52.228-1 Bid Guarantee SEP 1996

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening
of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond
supported by good and sufficient surety or sureties acceptable to the Government, postal money
order, certified check, cashier’s check, irrevocable letter of credit, or, under Treasury Department
regulations, certain bonds or notes of the United States. The Contracting Officer will return bid
guarantees, other than bid bonds —

(1) To unsuccessful bidders as soon as practicable after the opening of bids; and
(2) To the successful bidder upon execution of contractual documents and bonds (including
any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $1,000,000.00,
whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period
specified for acceptance, fails to execute all contractual documents or furnish executed bond(s)
within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the
contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring
the work that exceeds the amount of its bid, and the bid guarantee is available to offset the
difference.

(End of provision)

L.5. FAR 52.252-5 Authorized Deviations in Provisions NOV 2020
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1)
provisions with an authorized deviation is indicated by the addition of "(DEVIATION)" after the
date of the provision.

(b) The use in this solicitation of any Department of the Interior or Bureau of Reclamation
Agency provisions with an authorized deviation is indicated by the addition of "(DEVIATION)"

after the name of the regulation.

(End of clause)
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L.6. DIAR 1452.215-71 Use and Disclosure of Proposal Information — APR 1984
Department of Interior

Use and Disclosure of Proposal Information—Department of the Interior (APR 1984)

(a) Definitions. For the purposes of this provision and the Freedom of Information Act (5 U.S.C.
552), the following terms shall have the meaning set forth below:

(1) “Trade Secret” means an unpatented, secret, commercially valuable plan, appliance,
formula, or process, which is used for making, preparing, compounding, treating or
processing articles or materials which are trade commodities.

(2) “Confidential commercial or financial information” means any business information
(other than trade secrets) which is exempt from the mandatory disclosure requirement of the
Freedom of Information Act, 5 U.S.C. 552. Exemptions from mandatory disclosure which
may be applicable to business information contained in proposals include exemption (4),
which covers “commercial and financial information obtained from a person and privileged
or confidential,” and exemption (9), which covers “geological and geophysical information,
including maps, concerning wells.”

(b) If the offeror, or its subcontractor(s), believes that the proposal contains trade secrets or
confidential commercial or financial information exempt from disclosure under the Freedom of
Information Act, (5 U.S.C. 552), the cover page of each copy of the proposal shall be marked
with the following legend:

“The information specifically identified on pages of this proposal constitutes
trade secrets or confidential commercial and financial information which the offeror believes to
be exempt from disclosure under the Freedom of Information Act. The offeror requests that this
information not be disclosed to the public, except as may be required by law. The offeror also
requests that this information not be used in whole or part by the government for any purpose
other than to evaluate the proposal, except that if a contract is awarded to the offeror as a result of
or in connection with the submission of the proposal, the Government shall have the right to use
the information to the extent provided in the contract.”

(c) The offeror shall also specifically identify trade secret information and confidential
commercial and financial information on the pages of the proposal on which it appears and shall
mark each such page with the following legend:

“This page contains trade secrets or confidential commercial and financial information which the
offeror believes to be exempt from disclosure under the Freedom of Information Act and which
is subject to the legend contained on the cover page of this proposal.”

(d) Information in a proposal identified by an offeror as trade secret information or confidential
commercial and financial information shall be used by the Government only for the purpose of
evaluating the proposal, except that (i) if a contract is awarded to the offeror as a result of or in
connection with submission of the proposal, the Government shall have the right to use the
information as provided in the contract, and (ii) if the same information is obtained from another

L-3



Solicitation No.: 140R2026R0017
Folsom Dam Warehouse — Bridge Crane Replacement
Folsom, California

source without restriction it may be used without restriction.

(e) If a request under the Freedom of Information Act seeks access to information in a proposal
identified as trade secret information or confidential commercial and financial information, full
consideration will be given to the offeror's view that the information constitutes trade secrets or
confidential commercial or financial information. The offeror will also be promptly notified of
the request and given an opportunity to provide additional evidence and argument in support of
its position, unless administratively unfeasible to do so. If it is determined that information
claimed by the offeror to be trade secret information or confidential commercial or financial
information is not exempt from disclosure under the Freedom of Information Act, the offeror
will be notified of this determination prior to disclosure of the information.

(f) The Government assumes no liability for the disclosure or use of information contained in a
proposal if not marked in accordance with paragraphs (b) and (c) of this provision. If a request
under the Freedom of Information Act is made for information in a proposal not marked in
accordance with paragraphs (b) and (c) of this provision, the offeror concerned shall be promptly
notified of the request and given an opportunity to provide its position to the Government.
However, failure of an offeror to mark information contained in a proposal as trade secret
information or confidential commercial or financial information will be treated by the
Government as evidence that the information is not exempt from disclosure under the Freedom
of Information Act, absent a showing that the failure to mark was due to unusual or extenuating
circumstances, such as a showing that the offeror had intended to mark, but that markings were
omitted from the offeror's proposal due to clerical error.

L.7. DIAR 1452.233-2 Service of Protest Department of the Interior JUL 1996
(Deviation)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the Government
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows)
by obtaining written and dated acknowledgment of receipt from

Stephanie Lindner, Contracting Officer
U.S. Bureau of Reclamation 2800 Cottage Way, Room E-1815
Sacramento, California 95825-1898

(b) The copy of any protest shall be received in the office designated above within one day of filing
a protest with the GAO.

(c) A copy of the protest served on the Contracting Officer shall be simultaneously furnished by
the protester to the Department of the Interior Assistant Solicitor for Procurement and Patents,
1849 C Street, NW, Room 6511, Washington, D.C. 20240

L.8. WBR 1452.215-81 Proposal Instructions — Bureau of Reclamation MAR 2021

This procurement will be conducted in accordance with FAR Part 15.
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In addition to the requirements of the Instructions to Offerors - Competitive Acquisitions
provision of this solicitation (see FAR 52.215-1), each offeror shall submit a proposal in
accordance with the instructions contained in this provision.

(a) Use and Disclosure of Proposal Information. In accordance with the Use and Disclosure
of Proposal Information -- Department of the Interior provision of this solicitation (see
DIAR 1452.215-71), offerors shall mark trade-secret or confidential commercial or financial
information contained in the proposal with the restrictive legends specified. The offeror
shall also clearly and separately mark all proprietary information (as defined in FAR 3.104-
3) contained in the proposal with the restrictive legend "Proprietary Information."

(b) Proposal Volumes. Offerors shall submit separate Volumes with the required number of
copies as follows:

Volume Title
I Business Proposal (Representations, Certifications, and Offer)
II Technical Proposal/Past Performance
11 Pricing Proposal

(1) Separation of volumes. All hard copies of each proposal Volume (i.e., all copies
of Volume I) are to be packaged individually and clearly marked to identify contents.
The exterior of each package containing proposals shall be marked with the
solicitation number, and the time and date for receipt of proposals and the name and
address of the offeror, in order to prevent mishandling.

(c) General Contents. Each separate proposal Volume shall:

(1) Be presented in a manner which allows it to “stand alone” without the need to
reference other documents;

(2) Be a coherent document free of internal inconsistencies as well as inconsistencies
with other volumes of the proposal;

(3) Conform to all solicitation provisions, clauses, or requirements;

(4) Address the submission requirements with specificity and detail where required;
(5) Be an orderly, specific, and complete document in every detail;

(6) Be logically presented, using clear and concise language so that it can be easily

read and meaningfully evaluated by Reclamation personnel from a variety of
different functional and technical disciplines;
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(7) Have all pages in each volume consecutively numbered (including pages with
tables and exhibits) and cross-referenced to other volumes where appropriate for
each; and

(8) Indicate how the proposal conforms to the evaluation criteria identified in Section
M.

(d) Format. To assist in the uniform evaluation of proposals, the following format shall be
used in preparing each separate proposal Volume:

(1) Provide a Table of Contents which lists all sections specific to the proposal
Volume;

(2) Cross-reference the work statement to the terms of the proposal and indicate how
the proposal conforms to the evaluation factors contained in Part IV, Section M;

(3) Provide a list of any enclosures, including tables, drawings, charts, or other
enclosures which summarize data or information;

(4) Provide a Cover page. The cover should indicate the following:
» Title of the proposal
*  Volume Number (I, IT or IIT)
* Proposal category (Business, Technical, Price Proposal)
* Request for Proposal (RFP) Number
* Name and address of offeror, Cage Code, UEI, and Business Size

* A statement that the proposal is valid for a period of 90 days from date of
proposal submission.

(e) Volume 1. Business Proposal. Volume I shall incorporate the other Volumes by
reference but shall not physically include them. It shall consist of:

(1) A fully executed Solicitation, Offer, and Award form required by Part I, Section
A of this solicitation. It shall be used as the cover sheet (or first page) of Volume I.

(2) Fully executed and completed offeror representations, certifications, and
acknowledgments required by Part IV, Section K of this solicitation;

(3) Additional information required by the solicitation to be furnished by the offeror
which is not required to be obtained in another volume of the proposal;
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(4) Make-or-buy program (if applicable);

(5) Requests for any waivers of any solicitation provisions or contract clauses; and

(6) A summary of any exemptions from, or deviations to, any other solicitation
requirements.

(f) Volume 11, Technical Proposal

(1) Technical Proposal. The technical proposal should convincingly describe the
capability of the offeror's organization to participate in this project and effectively
demonstrate a thorough understanding of the work statement contained in Part I,
Section C of this solicitation. To assist in the uniform evaluation of proposals, the
following format shall be utilized in preparing the technical proposal:

(a) Table of Contents. The Table of Contents shall list all sections of the
technical proposal. Any future amendments, additions and/or revisions to the
proposal shall be included in an updated Table of Contents;

(b) Index. The Index section shall cross reference the statement of work,
specifications, or performance work statement to the terms of the proposal
and indicate how the proposal conforms to the evaluation factors contained in
Part IV, Section M;

(c) Enclosures. The Enclosures Section shall include a list of any tables,
drawings, charts, and any other enclosures which summarize data or
information;

(d) Executive Summary. The Executive Summary shall include a brief
discussion of how the required work will be performed and important
highlights of the proposal.

(e) Evaluation Factors:
1. Factor 1: Technical Approach Narrative
Offerors shall submit a Technical Approach Narrative that addresses the
following requirements:

a. Relevant Project Experience
Provide a minimum of three (3) and a maximum of five (5) recent and
relevant projects that demonstrate the team’s experience.

b. Project Approach Narrative
Describe the Offeror’s approach for performing the work described in the
SOW and project documents. At a minimum, include:

1. Overall Approach
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o Demonstrate understanding of project objectives, tasks, major
risks, value added ideas, and execution strategy.
o See Attachment 6 for Risk Assessment and Value Added ideas.

1. Value Added ideas — Contractors may propose an enhanced
solution or unique approach to enhance the Governments
requirement.

o Submit a Gantt Chart Schedule.
2. Organizational Structure
o Provide an organizational diagram showing clear lines of authority
from the Project Manager through subcontract management,
superintendence, safety, and quality control.
3. Teaming Arrangements
o Identify all key team members, roles, responsibilities, and
contractual relationships.
o Team composition proposed under this factor is binding; changes
after award require Contracting Officer approval.
4. Quality Assurance Across the Team
o Explain how quality will be consistently managed throughout the
team.

1. Factor 2: Past Performance

a. CPARS Review
The Government will review CPARS records for the Offeror.

b. Subcontractor or Team Member Past Performance
If significant portions of work are assigned to subcontractors, the
Government may consider their past performance only if a letter of
commitment is submitted.

c. Optional Project Descriptions
Offerors may highlight up to three projects they believe the Government
should pay particular attention to. Each project should include:
o Scope and relevancy to the current solicitation
o Role of the Offeror or team member
o Contract number and UEI
o Task or delivery order numbers for IDV/GSA vehicles, if
applicable

d. Past Performance Questionnaires (PPQs) — See Attachment 7
Offerors may submit up to five (5) PPQs for projects without CPARS.
o Clients shall complete the PPQs and return them to the Offeror for
inclusion.
o PPQs for projects that have CPARS reports will not be considered.

e. Additional Sources
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The Government may use sources not specifically listed in this section for
past performance information.

f. Offeror Option
Offerors may choose to submit no additional material for this factor and rely

solely on CPARS.

iii. Factor 3: Key Personnel

Offerors shall:

1. Identify all required Key Personnel and their assigned roles.

2. Provide resumés including education, professional qualifications, and
relevant experience.

3. Ensure each Key Personnel role is filled by a separate individual (no
dual-hatting).

4. Clearly identify the employing entity for each individual.

5. Understand that proposed Key Personnel are binding; post-award changes
require Contracting Officer approval.

(g) Volume III, Price Proposal. Offerors are hereby notified that even though cost or
pricing data are not initially requested in this solicitation, the Contracting Officer reserves
the right to request such data if they are later found necessary pursuant to FAR 15.403-

5(a)(1).

To assist in the uniform evaluation of proposals, the following format shall be utilized in
preparing the pricing proposal:

(1) Table of contents. The Table of Contents shall list all sections of the pricing
proposal. Any modifications or revisions to the proposal, up to the date of agreement
on price, shall include an updated Table of Contents;

(2) Index. The index shall cross reference the work statement to the terms of the
proposal and indicate how the proposal conforms to the evaluation factors contained
in Part IV, Section M of this solicitation;

(3) Enclosures. A list shall be included of all enclosures, attachments, tables,
drawings, charts, and any other material which summarize data or information
contained or referenced in the pricing proposal;

(4) The price proposal should be consistent with the technical approach(es) proposed
in the technical proposal, Volume II;

(5) Pricing proposal breakdown. The offeror shall submit Section B of the contract
Schedule (Schedule of Supplies and Services, found in Part I of this solicitation),
including any attached Price Schedules noted in Section B, with its proposed total
prices/costs for each contract line item number (CLIN), including any options, and

L-9
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proposed unit price(s), if required. In addition, a total proposed price consisting of
the sum of all contract line items (excluding options) shall be submitted.

Offerors are hereby notified that even though additional data to support proposed
prices are not initially requested in this solicitation, the Contracting Officer reserves
the right to request such data if they are later found necessary.

(6) No cost information shall be included in any of the other volumes;

(7) All price or cost amounts shall be expressed to the nearest whole dollar except for
individual hourly labor rates (if required). All percentages shall be expressed to two
decimal places.

(End of provision)
L.9. Preproposal Conference

A preproposal conference will be held on August 5, 2026 at 11:30am PST via Microsoft
Teams. Contact Stephanie Lindner at stephanie_lindner@ois.doi.gov to request the link to
the Microsoft Teams meeting.

See Section H for site visit information.
L.10. Formal Communications

For this acquisition, direct all questions in writing to Stephanie Lindner at
stephanie_lindner@ios.doi.gov no later than 12:00pm PST on August 14, 2026.
The Government will respond only to written inquiries. Questions of general
interest and the corresponding answers will be issued through an amendment to the
solicitation.

L.11. General Submission Requirements

Proposals are to be submitted via email to stephanie lindner@jios.doi.gov by the proposal
due date and time. No hard copies of proposals will be accepted (hand delivered or
traditional mail). The Government reserves the right to request hard copies in binder format
in the event of a formal protest.

a) Page Limits: The Government will only review the pages that fall within the
page limits identified in the table below.

Factor Description Page Limit
1 Technical Approach Narrative 20
2 Past Performance (PPQ’s will not be counted in the page limit) 3
3 Key Personnel 20



mailto:stephanie_lindner@ois.doi.gov
mailto:stephanie_lindner@ios.doi.gov

Solicitation No.: 140R2026R0017
Folsom Dam Warehouse — Bridge Crane Replacement
Folsom, California

L.12 Estimated Schedule (Solicitation - Award)
The following schedule is provided for Contractor planning purposes only. Dates are
estimates and may be changed by the Government at any time:

Solicitation Issuance: July 31, 2026
Preproposal Conference: August 5, 2026

Site Visit: August 6, 2026
Contractor Questions Due: August 14, 2026
Proposal Receipt Date: August 31, 2026
Technical Evaluation Review Completed: September 2, 2026
Discussions, if applicable: September 7, 2026
Date for Receipt of Final Proposal Revisions: September 11, 2026
Final Technical Evaluation Review: September 14, 2026
Award: September 30, 2026

END OF SECTION L
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Section M — Evaluation Factors for Award

M.1. WBR 1452.215-80  Source Selection Evaluation Procedures — Bureau of MAR 2021
Reclamation

The Government intends to evaluate proposals submitted under this solicitation and select a
source for contract award without discussions (unless the contracting officer later determines
discussions to be necessary) in accordance with the following provision: FAR 52.215-1
Instructions to Offerors -- Competitive Acquisition (Jan 2017). Source selection shall be in
accordance with procedures contained in FAR Part 15, Department of the Interior Acquisition
Regulation (DIAR) Part 1415 (48 CFR 1415) and Bureau of Reclamation Acquisition Regulation
WBR Part 1415. These procedures are summarized as follows:

(a) Technical evaluation. A Technical Proposal Evaluation Committee has been established to
objectively evaluate technical proposals in accordance with the Evaluation Factors for Award --
Bureau of Reclamation provision of this solicitation. Technical proposals shall be submitted in
accordance with the Proposal Instructions -- Bureau of Reclamation provision of this solicitation.

(b) Past performance evaluation. In addition to any other past performance information required
under the solicitation, the contracting officer shall use past performance information available
from the Contractor Performance Assessment Reporting System (CPARS) in the source
selection process on offerors competing for awards in excess of the simplified acquisition
threshold, unless the contracting officer has documented an exception from past performance
consideration in accordance with FAR 15.304(c)(2)(iv).

(c) Cost or price evaluation. An objective cost or price evaluation of contract pricing proposals
will be made in accordance with the Evaluation Factors for Award provision of this solicitation.
Pricing proposals shall be submitted in accordance with the Proposal Instructions -- Bureau of
Reclamation provision of this solicitation. A cost or price analysis will be performed to
determine price reasonableness and any instances of unbalanced pricing, using one or more of
the techniques at FAR 15.404-1.

(End of provision)

M.2. WBR 1452.215-82 Evaluation Factors for Award — Quality MAR 2021
Predominance — Bureau of Reclamation

(a) Award will be made to the responsible offeror submitting a proposal which conforms to the
solicitation and is most advantageous to the Government considering the factors and any
significant subfactors listed in this provision.

(b) In the evaluation of proposals, all evaluation factors (listed in this provision) other than cost
or price, when combined, are considered to be significantly more important than cost or price.
The relative importance to be placed on the factors in relation to each other is contained in
paragraph (e) of this provision. However, the degree of importance of cost or price may increase
with the degree of non-cost or non-price equality between the proposals. If a proposal is
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determined by the contracting officer to be "technically unacceptable" as a result of evaluating
all factors other than cost or price, the proposal may be rejected from further consideration. The
contracting officer reserves the right to make award to other than the technically acceptable
offeror with the lowest cost or price proposal if it is determined that the technical benefits of
another offeror's proposal justify its higher cost or price. The contracting officer also reserves the
right to make award to a lower-priced, lower-scored offeror if it is determined that the cost or
price premium involved in awarding to a higher-rated, higher-priced offeror is not justified.

Since technical proposals are being solicited to obtain information to be used in the
evaluation, the Government reserves the right to use information outside of the proposal to
evaluate the capability of offerors and the value of offers.

(c) Pursuant to FAR 15.305(a)(1), a cost or price analysis will be performed to determine
price reasonableness and any instances of unbalanced pricing, using one or more of the

techniques at FAR 15.404-1.

(d) The following factors and significant subfactors (if listed), will be considered in
evaluating proposals and making the source selection:

1. Factor 1: Technical Approach Narrative

2. Factor 2: Past Performance

3. Factor 3: Key Personnel

4. Factor 4: Price
(e) The relative importance of the factors listed in paragraph (d) of this provision is as
follows: Factors 1 through 3 are of equal importance to one another. Collectively, the non-
price factors are significantly more important than Price.

(End of provision)

M.3. Evaluation Factors
a) Factor 1: Technical Approach Narrative

The Government will evaluate the extent to which the narrative:

Demonstrates clear understanding of the project requirements.

Is logical, consistent, and free of contradictions.

Provides detail and specificity appropriate to this project.

Identifies risks not under contractor control, proposes feasible mitigation strategies, and
identifies impact.

5. Includes value-added ideas that enhance performance or reduce risk.

b=
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Proposals may be more highly rated if the approach reduces the risk of unsuccessful
performance.

b) Factor 2: Past Performance

Past performance will be evaluated using the following elements:

1. Recency
o Performance with active work within the past six (6) years will be considered
recent.

o More recent performance may be weighted more heavily.
2. Relevancy
o The Government will assess how closely past efforts relate to the current SOW,
including similarity of size, scope, and complexity.

3. Quality
o The Government will evaluate the quality of performance on recent, relevant
efforts.
o The Government may consider information from CPARS and any other reliable
source.

¢) Factor 3: Key Personnel

The Government will evaluate:

1. The extent to which proposed individuals meet or exceed the desired qualifications.

2. Experience performing work similar in size, scope, and complexity to the Folsom Dam
Warehouse — Bridge Crane Replacement.

Additional professional qualifications beyond the minimum requirements.

4. This factor will be rated using, in part, the desired qualifications in the table below.

(98]

Key Personnel Desired Qualification Requirements

Position Desired Qualification Requirements

-Demonstrated experience on cranes of similar size
and capacity as bridge crane under this specification

alified Professional Engineer
Quali g on at least three separate crane contracts.

(See Section 41 22 14, and 41 22 15)

-Licensed in the state of California.

-Demonstrated experience on cranes of similar size
and capacity as the those described on at least three
separate crane contracts and employed as

crane inspectors for at least the two (2) previous
years by firm specializing in crane inspection work.

Qualified Crane Inspector
(See Section 41 22 14)

-5 years design-build construction management
experience, and at least one of the following

Project Manager ) . ) :
d g certifications or registrations:
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-Active Certified Construction Manager (CCM)
certified by the Construction Manager Certification
Institute.

OR
-Active Project Management Professional (PMP)
certification issued by the Project Management
Institute

OR
-Active Certified Professional Constructor (CPC)
certified by the American Institute of Constructors &
Constructor Certification Commission

OR
-Active Designated Design-Build Professional
certification administered by the DBIA

OR
If no certification, then Project Manager shall have
10 years of design-build construction management
experience instead of 5.

On-Site Superintendent

-10 years of experience as Construction Site
Superintendent.

-Completion of the 30-hour OSHA Construction
safety class or as an equivalent, 30 hours of formal
construction safety and health training covering the
subjects of the OSHA 30-hour course

Quality Control Manager

-5 years of experience as a Quality Control Manager

On Site Safety Representative
(See Section 01 35 30)

-Competent supervisory employee with current safety
and health related training, experience and duties on
at least three projects of similar nature, size,
complexity, and work to be performed as the current
project.

d) Factor 4: Price

1. The price proposals will be evaluated against other price proposal information received.
The government estimate will be used as a benchmark for which the price evaluation will
be conducted. The analysis of the variance between the Government’s estimate and each
offer will indicate whether further review is necessary to determine if the price is

reasonable.

2. Award will be made on an “all or none” basis. No multiple awards will be made. All
proposed prices will be reviewed for price reasonableness and any instance of unbalanced

pricing.

M.4. Final Selection
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a) The technical evaluation criteria in this solicitation are designed to give each Offeror a fair
and meaningful opportunity to demonstrate its expertise and distinguish its proposal from
others. It is the responsibility of each Offeror to clearly present the strengths, capabilities, and
unique aspects of its team and approach. Proposals should be written to convincingly show
how the Offeror’s experience and methods provide value and set them apart from their
competitors.

b) The Contracting Officer intends to award to the Offeror whose proposal conforms to the
solicitation, is fair and reasonable, and offers the best overall value to the Government, all
factors considered.

END OF SECTION M

END OF SOLICITATION
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