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Attachment G.4 Pricing Schedule 
Camp Mabry Portables 

Instructions: Respondents must complete and submit this Pricing Schedule with their Bid as required 
by Section 9 of the Scope of Work.  

Class and Item: 909-25, Building Construction, Prefabricated, All Types. 

No. Description North Site South Site Total 

1 Mobilization, foundation and utility 
survey, as-found report (4.1) 

$ $ $ 

2 Modular facility delivery, setting, tie-
downs, marriage-line closure, and 
installation (4.2) 

$ $ $ 

2A Skirting — (4.2) $ $ $ 

3 Interior fit-out and finishes (4.3) $ $ $ 

4 Acoustic privacy package — Group 
D/Group C (4.4) 

N/A $ $ 

5 Mechanical and plumbing (4.5) $ $ $ 

6 Electrical, fire protection, life safety 
(4.6) 

$ $ $ 

7 IT, AV, security, and low voltage (4.7) $ $ $ 

9 Permits, submittals, inspections, 
testing, commissioning, and CFMO 
review support 

$ $ $ 

10 General conditions, supervision, 
insurance, overhead, and profit 

$ $ $ 
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No. Description North Site South Site Total 

 SUBTOTAL ONE-TIME INITIAL 
DELIVERY AND INSTALLATION COST 

$ $ $ 

11 Monthly lease rate – Initial 36-month 
term 

$ /mo $ /mo $ /mo 

  12 Required Monthly maintenance and 
service – Initial 36-month term 

$ /mo $ /mo $ /mo 

 Subtotal Monthly Lease Cost $ /mo $ /mo $ /mo 

 SUBTOTAL 36 MONTH LEASE COST $ $ $ 

  15 Demobilization, removal, and site 
restoration if TMD does not exercise the 
Option to Purchase 

$ $ $ 

 SUBTOTAL ONE-TIME DEMOBILIZATION 
COST 

$ $ $ 

 TOTAL BASE BID (To include One-Time Initial 
Delivery and Installation Cost, 36 Month Lease 
Cost & One-Time Demobilization Cost) 

$ $ $ 

 

Bid Options (B.O.) 
B.O. 1 Standby generator and/or UPS switches, 

or provisions for IT room 
$ $  

B.O. 2 Fire sprinkler system, if required  $ $  

B.O. 3 Electronic sound masking system (4.4.3) N/A $  

B.O. 4 Additional acoustic field testing beyond 
the specified sample 

N/A $  

B.O. 5 Late-model-used units in lieu of new — 
credit/adjustment  

($) ($) ($) 
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No. Description North Site South Site Total 

B.O. 6 Contractor-furnished physical cabling to 
private offices (Section 3.6) 

$ $ $ 

B.O. 7 Stairs, ramps, landings, and accessible 
route —(4.1) 

$ $ $ 

B.O. 8 Monthly Lease Extension (Year 4) $ /mo $ /mo $ /mo 

B.O. 9 Monthly Lease Extension (Year 5) $ /mo $ /mo $ /mo 

B.O. 10 Price for outright brand-new purchase $ $ $ 

B.O. 11 Price for outright Late-model-used units 
purchase 

$ $ $ 

B.O. 12 Price for purchase after 36-month initial 
term 

$ $ $ 

 

Provide Unit Prices (UP) for:  

No. Description Units Unit Cost 

UP-1 Additional Data Drops EA $ 

UP-2 Additional Workstation Power Feeds EA $ 

UP-3 Additional Acoustically Rated Partition (at STC 50) LF $ 

UP-4 Additional Acoustic Door Assembly EA $ 

UP-5 Additional Modular Square Footage SF $ 

UP-6 Rock Excavation CY $ 

 

* Award will be based on the most responsive, responsible Bidder and lowest price based solely 
on Total Base Bid. TMD will award based on best value for the state as directed by Texas 
Government Code § 2155.074 when awarding a Contract. Award is contingent upon the 
availability of State and/or Federal funding. TMD reserves the right to award all, none, or any 
sequence of bid alternates contingent upon the availability of funds. 



Pricing Schedule - Camp Mabry Portables  Page 4 of 4 

Pricing Assumptions: Respondent shall provide any pricing amount assumptions for each 
Deliverable in reference to amounts and/or pricing conditions by outlining them in the table 
below.  

No. Assumption 

1  

2  

3  

 


