

FINISH OPTIONS

Final Contract Documents

167218002 - VAMC Wichita - Renovate Bldg. 5
& 5b for Mental Health
Wichita, KS

VA Project Number 589A7-23-306



May 7th, 2024



LVT-1 FINISH:



Tarkett, Contour PCCN

Concrete, 7243 Atlantis

Gray, PH Emboss 18x18

WSF-1 FINISH:




Teknoflor

Forestscapes

Legacy Collection: 52210, Abacoa

Weld Rod Color: To Match / 52210

CPT-1 FINISH:



Mohawk Group


Textural Reconnect

Style BT591

Harmony 557

Renewed Outlook


RB-1 FINISH:



Mannington Commercial

Moonbeam 050

P-1 FINISH:




Sherwin Williams

Greek Villa

SW 7551

P-2 (ACCENT COLOR) FINISH:



Sherwin Williams

Atmospheric

SW 6505

P-3 (DOOR FRAME) FINISH:



Sherwin Williams

Dorian Gray

SW 7017

PL-1 (CASEWORK) FINISH:



Formica Taupe Walnut 5787

PL-2 (COUNTERTOPS) FINISH:



Formica

7408-58 Ice Onyx

Matte

CG-1:



InPro

160 High Impact Corner Guard

Shiprock 0280



HR-1:



InPro

800 Handrail

Shiprock 0280



RWC-1:



InPro

Palladium Rigid Sheet

Boulder 5E019

WD-1:



VT Industries

Red Oak, Alpine

AL18

AT-1:



Armstrong World Industries

465WH Fine Fissured

Square Edge

24" x 24"

PROPOSED MATERIAL PALETTE:

