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F.G.= FINISHED GRADE (DRIVE SLAB AT COL.)
F.F.= FINISHED FLOOR

B.B.P.= BOTTOM OF BASE PLATE

T.0..= TOP OF ISLAND

T.0.F.= TOP OF FOOTING
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SITE CONDITIONS / REQUIREMENTS

(FASCIAY

FOUNDATION PLAN

ALL DIAGONAL DIMENSIONS SHOWN ARE GIVEN TO CL OF COLUMN

ANCHOR BOLT NUT TIGHTENING PROCEDURE:

1)
2)

3.)

4.)

5.)

PROVIDE A DRIVE ACCESSIBLE AREA TO WITHIN 15'—0" FROM THE EDGE OF CANOPY
FASCIA IN ORDER TO UNLOAD MATERIALS AND PERFORM WORK.

FILL ALL OPEN TANK HOLES AND TRENCHES WITHIN 15'—0" FROM THE EDGE OF CANOPY
FASCIA FROM THE TIME THAT THE STRUCTURE ARRIVES AND UNTIL ERECTION IS COMPLETE.

THE JOB SITE MUST BE GRADED LEVEL WITH NO SWELLS, DITCHES, OR TOPOGRAPHICAL
IRREGULARITIES WMITHIN 15'—0" FROM THE EDGE OF CANOPY FASCIA. ANY CONCRETE
POURED PRIOR TO McGEE'S ARRIVAL MUST HAVE HAD AMPLE TIME TO CURE AND BE

ABLE TO SUPPORT THE WEIGHT OF McGEE'S TRAILERS AND CRANES.

AND STORAGE OF MATERIALS.

6.) REMOVE ALL OVERHEAD OBSTRUCTIONS.

7.) FORM, SET, AND POURED FOUNDATIONS PER McGEE'S SITE SPECIFIC APPROVED FOUNDATION
PLAN. ALL FORMS SHALL BE REMOVED PRIOR TO McGEE’S ARRIVAL. ALL THREADS
SHALL BE FREE FROM DEBRIS AND DUST AND SHALL BE ACCESSIBLE.

8.) INSTALL ALL ANCHOR BOLTS W/ NUTS. SET AT PROPER ELEVATIONS WITH
NO MORE THAN 1/4” TOLERANCE.
9.)
FOR INSTALLERS USE.
10.)
11.) VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS. ANY DEVIATIONS FROM THESE

DRAWINGS DUE TO FIELD CONDITIONS SHALL BE BROUGHT TO THE ATTENTION OF THE

PROJECT ENGINEER FOR MODIFICATIONS.

THE JOB SITE MUST BE DRY ENOUGH FOR McGEE'S VEHICLES AND PERSONNEL TO
PERFORM WORK. IF NECESSARY THE GENERAL CONTRACTOR SHOULD LAY GRAVEL IN
EXCESSIVELY MUDDY AREAS TO ENSURE ADEQUATE WORK CONDITIONS.

POURED CONCRETE PAVING UNDER THE CANOPY TO BE EXCLUSIVELY FOR WORK SPACE

PROVIDE TEMPORARY POWER SOURCE (110 VOLTS) WITHIN 100 FEET OF THE STRUCTURE

OBTAIN ALL REQUIRED PERMITS FROM LOCAL AUTHORITIES AND ARRANGE ALL LOCAL INSPECTIONS.
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PLEASE REVIEW ALL DRAWINGS, SIGN AND
RETURN FOR FABRICATION OF CANOPY
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ELEVATION FORMS FORWARDED TO GENERAL CONTRACTOR u

APPROVED BY:
DATE:
NOTE:

OF ANY CANOPY MATERIALS.

SIGNED SALES ORDER, APPROVAL DRAWINGS, AND A COMPLETED
ELEVATION FORM MUST BE RECEIVED AT LEAST 3 WEEKS PRIOR TO DELIVERY Watts:

REQUESTED DELIVERY DATE: eu—

PL 1/2°x5"x5"

x 1'-10" x 1"-10" LG.

ne (704) 882-1500
mile (704) 882-3263

Engineering Services

dy Grove Lane
s, NC 28104

CORPORATION
12701 East Independence
Bivd. P.0. Box 1375
Matthews, NC 28106-1375
Phone: Mqou.w 882-1500
800) 526-5589

[PR. JOB NO.

FINAL J0B NO. [DRAWING NO.
29725 P029725

EXXONMOBIL CORP.
1-294 AND DENLY RD/O'HARE WEST
SCHILLER, IL (COOK COUNTY)

[soAE:
DATE  3/17/03

IN_ACCORDANCE
WITH REV. LETTER:

These prints are the
property of MCGee Corp..

or reuse Ia
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