

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE 1 OF 3	
2. AMENDMENT/MODIFICATION NUMBER 0001		3. EFFECTIVE DATE 18 May 2026		4. REQUISITION/PURCHASE REQUISITION NUMBER See Continuation Sheet		5. PROJECT NUMBER (If applicable) 1783178	
6. ISSUED BY NAVFACSYSCOM MID-ATLANTIC 9324 VIRGINIA AVENUE, NORFOLK NORFOLK, VA 23511-0395 UNITED STATES Brittany Cristelli, Email: brittany.n.cristelli.civ@us.navy.mil Telephone: 757-341-1978		CODE N40085		7. ADMINISTERED BY (If other than Item 6) SCD: PAS:		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)				☒ (X)		9A. AMENDMENT OF SOLICITATION NUMBER N4008526B0002	
				☒ (X)		9B. DATED (SEE ITEM 11) 23 Apr 2026	
				☐ ()		10A. MODIFICATION OF CONTRACT/ORDER NUMBER	
				☐ ()		10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☒ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
 See Section 00 70 00 - Conditions of the Contract

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
N4008526B0002 - MAINTENANCE DREDGING, PHILADELPHIA NAVY YARD, PHILADELPHIA, PA
 The bid due date has been extended to 05 June 2026 NLT 1400 (EDT)
 SEE CONTINUATION PAGE(S)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) BRITTANY N. CRISTELLI	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA 	16C. DATE SIGNED 18 May 2026
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Section 00 00 00 - Procurement and Contracting Requirements

The following changes have been made:

INFORMATION	FROM	TO
Response Due Date	27 May 2026	05 Jun 2026

Section 00 30 00 - Available Information

Miscellaneous text in this section has been added to:

The purpose of this amendment is to incorporate the following:

1. Extend bid due date to 05 June 2026 NLT 2:00 PM EDT
2. Revised specification section (attached separately)
3. Revise description of work paragraph (see below)
4. Request for Inquiries (RFI) Responses (attached separately)

1. EXTEND BID DUE DATE TO 05 JUNE 2026 NLT 2:00 P.M. EDT.

2. REVISED SPECIFICATION PAGES

In response to RFI's #4 & #5

(ATTACHED SEPARATELY)

3. DELETE THE FOLLOWING PARAGRAPH FROM DESCRIPTION OF WORK:

(Removed paragraph in ~~red strikethrough~~ font. No other changes have been made.)

Materials shall be disposed of as follows:

- 1) Bucket Dredging at Areas RB-A, RB-C AND RB-D, as shown on plans, using a sealed environmental clamshell bucket including transportation by scow (or barge) and disposal of dredge spoils at one of the following two disposal sites:
 - A) Dredged materials shall be transported by bottom dumping barge or scow and disposed within the Weeks Marine Whites Rehandling Basin, located in Logan Township, Gloucester County, New Jersey; OR
 - B) Dredged materials shall be transported by barge and hydraulically unloaded at the Waste Management Corporation Biles Island disposal facility located in Morrisville, Bucks County, Pennsylvania.
- 2) Bucket Dredging at Area RB-A 7/8, as shown on plans, using a sealed environmental clamshell bucket including transportation by scow (or barge) and hydraulically unloaded at the Waste Management Corporation Biles Island disposal facility located in Morrisville, Bucks County, Pennsylvania.

~~The additional 150 feet of dredging (from 250 ft to 400 ft) is required to provide for additional maneuverability for the tugs. This project consists of dredging the west side of pier 4 to the required depths plus transporting and disposing of the dredge spoils to an approved disposal site.~~

~~The project will dredge the west side berthing area of Pier #4 +/- 2 feet over dredge to allow for the safe berthing of Navy vessels including the former aircraft carrier Ex USS Kennedy, and transport and dispose of all dredge spoils at an approved offsite facility.~~

The contractor shall remove and dispose of any artificial obstructions and/or debris encountered within the project dredge limits.

The project schedule will allow for dredging work to be performed 24 hours/7 days per week and will require a minimum daily production rate of 5,000 CY per day.

4. RFI RESPONSES

(ATTACHED SEPARATELY)

(End of Summary of Changes)

Section 00 73 00 - Supplementary Conditions

The following attachments were added:

Amendment 0001 - RFI Responses