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1. GENERAL 
 

1.1. SCOPE. The Contractor shall provide all personnel, equipment, tools, materials, supervision, and 

quality control necessary except for the Government-Furnished items specified in Section 3 to perform 

exterior wash services on HC-130J aircraft for the 150th Special Operations Wing (150 SOW) at 

Kirtland Air Force Base (KAFB), New Mexico, as defined in this PWS. Post-wash aircraft lubrication 

is excluded from the scope of this contract. The requirement is for seven (7) scheduled washes and 

three (3) unscheduled washes per year (One base year and four option years). 

1.2. OBJECTIVES. The Contractor shall perform these functions in strict accordance with this PWS, 

utilizing the best commercial practices and Government-required procedures. The Contractor must 

comply with all Federal, State, and KAFB environmental regulations, as well as Occupational Safety 

and Health Administration (OSHA) and Air Force Occupational Safety and Health (AFOSH) 

requirements. 

1.3. Reserved 

1.4. PERIOD OF PERFORMANCE (POP): The Period of Performance (PoP) spans a maximum of five 

years, consisting of a one (1) 12-month base period and four (4) 12-month option periods. The precise 

start date will be established upon contract award. 

1.5. PLACE AND PERFORMANCE OF SERVICES. The facilities are available for performance Monday 

through Friday, from 0700 to 1700 Mountain Standard Time/Mountain Daylight Time (MST/MDT), 

excluding recognized U.S. holidays and installation-directed closures. The Contractor shall provide and 

maintain a stable, continuous, and sufficient workforce to perform required services during these hours 

and to meet all PWS performance requirements. Telework is not authorized for aircraft wash services 

performed under this contract. 

1.5.1 The Contractor shall perform aircraft wash services at either Hangar 1000 or Hangar 1002, 

Kirtland Air Force Base (KAFB), New Mexico. In accordance with PWS paragraph 5.1, the 

Contracting Officer’s Representative (COR) shall identify the designated hangar for each HC-130J 

aircraft wash in the Government’s written 30-calendar-day wash notification. 

1.6. UNSCHEDULED CLOSURES. Unscheduled gate closures by Security Forces may cause unavoidable 

delays. The Contractor will not be compensated for these delays. Contractor vehicles are subject to 

search, and moving violations on the installation may result in revoked driving privileges. 

1.7. BASE REGULATIONS. Contractor personnel must obey all installation fire, traffic, safety, and 

security regulations. Personnel must carry proper identification at all times and may only enter 

restricted areas with prior approval. The Government reserves the right to remove contractor employees 
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or revoke access for misconduct, security risks, or communicable diseases. Such removals do not 

relieve the Contractor of their performance responsibilities. 

1.8. RECOGNIZED HOLIDAYS. The Contractor shall not perform services on the following U.S. 

holidays: 

1.8.1 New Year’s Day 

1.8.2 Martin Luther King, Jr. Day 

1.8.3 President’s Day 

1.8.4 Memorial Day 

1.8.5 Juneteenth 

1.8.6 Independence Day 

1.8.7 Labor Day 

1.8.8 Columbus Day 

1.8.9 Veteran’s Day 

1.8.10 Thanksgiving Day 

1.8.11 Christmas Day 

1.9. QUALITY CONTROL (QC). The Contractor shall develop and maintain a Quality Control Plan (QCP) 

to prevent defective services and ensure compliance with this PWS. The QCP must address the areas 

identified in Technical Exhibit 1, Performance Requirements Summary (PRS). A final QCP is due to 

the COR no later than 10 days after contract award. Any subsequent changes require written KO 

approval. 

1.10. Quality Assurance (QA). The Government will evaluate performance using a Quality Assurance 

Surveillance Plan (QASP). This plan defines performance standards, surveillance frequency, and 

acceptable quality levels. 

1.11. ACCESS AND GENERAL PROTECTION/SECURITY POLICY. The Contractor shall comply 

with all installation access and security procedures provided by the COR. The Contractor shall provide 

all information required for background checks. 

1.11.1. BADGING. Contractor personnel must prominently display base identification or company badges 

while on the installation. 

1.11.2. PASS REQUESTS: The Contractor shall submit a written request on company letterhead to the KO 

detailing contract info, dates, and personnel requiring access. The KO will endorse the request to 

Security Forces (SFS). 

1.11.3. BADGE RETURN: The Contractor is responsible for the prompt return of credentials for any 

employee who no longer requires access. 
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1.11.4. ESCORTED ACCESS: Work occurs in a restricted area. Contractor personnel require escorted 

access to the 150 MXG controlled areas and must be accompanied by authorized personnel with a 

valid line badge at all times. 

1.11.5. SECURITY COORDINATION: The COR and 377 SFS will assist with security training and 

badging. SFS may search for vehicles and verify identities. The installation commander may deny 

entry if deemed necessary. Lost badges must be reported immediately to the COR or Wash 

Supervisor. 

1.11.6. IT SYSTEMS: Contractor employees will not be granted access to U.S. Government computer 

systems. 

1.11.7. TRAFFIC CODES: The Contractor is subject to all New Mexico and KAFB traffic codes. 

1.11.8. ELECTRONIC DEVICES: Cell phones and electronic devices are strictly prohibited in industrial 

areas during wash procedures (IAW AFI 21-101 ANG SUP, para 1.15.2). 

1.11.9. FINAL PAYMENT: All passes must be returned upon contract termination. Failure to comply may 

result in withheld final payments. 

1.11.10. ADJUDICATION STANDARDS: Contractor personnel must comply with NCIC-III and TSDB 

adjudication standards (AFI 10-245, AFI 31-101, AFMAN 31-113). 

1.11.11. COMSEC/IT SECURITY: All DoD telephone communications are subject to monitoring. The 

Contractor shall ensure employees are aware of COMSEC procedures and network use restrictions. 

1.12. PHYSICAL SECURITY: The Contractor shall safeguard all Government property and secure 

facilities/equipment at the close of each work period. 

1.13. The Contractor shall attend post-award conferences and periodic progress meetings with the KO 

and COR at no additional cost to the Government. 

1.14. CONTRACT MANAGER (CM): The Contractor shall designate a primary Contract Manager 

(CM) and an alternate in writing to the Contracting Officer (KO), with an informational copy to the 

Contracting Officer's Representative (COR), no later than ten (10) calendar days post-award and prior 

to performance start. The written designation shall contain full contact details (name, 24/7 phone 

number, and email address) for both individuals. The alternate shall possess equal authority to act in the 

primary CM's absence. The CM (or alternate) shall have full managerial authority to represent and bind 

the Contractor regarding all day-to-day operations and performance under this PWS. The CM shall 

maintain regular communication and coordinate operational details directly with the COR. The CM 

shall ensure contractor personnel do not perform any work outside the defined scope of this contract. 
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The CM and contractor employees are strictly prohibited from taking direction from base personnel that 

alters the scope, schedule, or cost without a formal, written contract modification executed by the KO. 

1.15. IDENTIFICATION OF CONTRACTOR EMPLOYEES: Contractor personnel must clearly 

identify themselves as contractors in all meetings, correspondence, and phone calls. Badges must 

include the company name, employee name, and "Contractor," and must not pose a Foreign Object 

Damage (FOD) risk. 

1.16. COMBATING TRAFFICKING IN PERSONS: The Government maintains a zero-tolerance 

policy regarding human trafficking. The Contractor shall notify employees of this policy and take 

appropriate action against violators. 

1.17. ORGANIZATIONAL CONFLICTS OF INTEREST (OCI): If the Contractor gains access to 

proprietary or source selection information that could create an OCI (FAR Subpart 9.5), they must 

notify the KO immediately and submit a mitigation plan. 

1.18. SYSTEM FOR AWARD MANAGEMENT (SAM) REGISTRATION: In accordance with 

Federal Acquisition Regulation (FAR) 52.204-7 and 52.204-13, the Contractor must be registered in the 

System for Award Management (SAM) database (www.sam.gov) to be considered for contract award. 

The Contractor shall ensure that their SAM registration remains active, current, and accurate throughout 

the entire period of performance and through final payment of this contract. This includes maintaining 

an accurate Unique Entity Identifier (UEI) and Commercial and Government Entity (CAGE) code. 

Failure to maintain an active SAM registration may result in delayed payments or termination of the 

contract. 

1.19. INVOICING: The Contractor shall submit invoices electronically through Wide Area Workflow 

(WAWF), after Government acceptance of each completed HC-130J aircraft exterior wash. The 

Contractor shall submit no more than one invoice for each accepted aircraft wash. Each invoice shall 

identify, at a minimum: the applicable contract line item number (CLIN), aircraft tail number or other 

Government-approved aircraft identifier, wash completion date, Government acceptance date, the unit 

price applicable to the accepted wash and attach the Certificate of Conformance (this will be received 

by the contractor once an aircraft wash is accepted by the Government). 

1.19.1 The Government will pay only for completed and accepted aircraft washes performed under this 

contract, including authorized scheduled and unscheduled washes. Payment shall be made at the 

applicable contract unit price and is subject to the contract’s invoice and payment clauses. The 

Government will not pay for rejected, incomplete, unauthorized, duplicate, or unsupported wash 

services. Payment will be made 30 days after the Government accepts/approves the invoice in WAWF. 

2. DEFINITIONS AND ACRONYMS 

2.1. DEFINITIONS 
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2.1.1 CONTRACTOR: The prime vendor awarded the contract. 

2.1.2 DEFECTIVE SERVICE: An output that fails to meet PWS standards. 

2.1.3 DELIVERABLE: A physically delivered item, including reports. 

2.1.4 KEY PERSONNEL: Contractor personnel evaluated in source selection and required for 

performance. 

2.1.5 PHYSICAL SECURITY: Actions preventing loss/damage to Government property. 

2.1.6 QUALITY ASSURANCE (QA): Government procedures verifying acceptable performance. 

2.1.7 QUALITY ASSURANCE SURVEILLANCE PLAN (QASP): The Government's surveillance 

methodology document. 

2.1.8 QUALITY CONTROL (QC): Contractor measures to ensure service quality. 

2.1.9 SUBCONTRACTOR: An entity contracting with the prime; lacks privity with the Government. 

2.2. ACRONYMS 

2.2.1 AEI  Army Enterprise Infostructure 

2.2.2 AR   Army Regulation  

2.2.3 AT/OPSEC Antiterrorism/Operational Security 

2.2.4 BI   Background Investigation 

2.2.5 CM  Contract Manager 

2.2.6 COR  Contracting Officer Representative  

2.2.7 DA   Department of the Army  

2.2.8 DD254  Department of Defense Contract Security Classification Specification  

2.2.9 DFARS  Defense Federal Acquisition Regulation Supplement  

2.2.10 DoD  Department of Defense 

2.2.11 DSCA  Defense Counterintelligence and Security Agency  

2.2.12 FAR  Federal Acquisition Regulation 

2.2.13 FOD  Foreign Object Damage 

2.2.14 GFP/M/E/S Government Furnished Property/Material/Equipment/Services 

2.2.15 HQDA  Headquarters, Department of the Army 

2.2.16 HSPD  Homeland Security Presidential Directive  

2.2.17 IA   Information Assurance 

2.2.18 IS   Information System(s) 

2.2.19 KO   Contracting Officer 

2.2.20 NGB  National Guard Bureau 

2.2.21 OCI  Organizational Conflict of Interest  

2.2.22 PII   Personally Identifiable Information  

2.2.23 PIPO  Phase In/Phase Out  

2.2.24 POC  Point of Contact  

2.2.25 PRS  Performance Requirements Summary  

2.2.26 PWS  Performance Work Statement  



PERFORMANCE WORK STATEMENT (PWS) 
FOR 

HC130 Aircraft Wash – W50S8G27Q0001 
 

6 

October 7, 2026 

2.2.27 QA   Quality Assurance  

2.2.28 QASP  Quality Assurance Surveillance Plan  

2.2.29 QC   Quality Control  

2.2.30 QCP  Quality Control Program  

2.2.31 SCR  Service Contract Reporting 

2.2.32 SSN  Social Security Number 

2.2.33 TE   Technical Exhibit   

2.2.34 USD(I)  Under Secretary of Defense for Intelligence 

3. GOVERNMENT FURNISHED PROPERTY/ MATERIAL, EQUIPMENT, AND 
SERVICES (GFP/M/E/S) 

 

The Government will provide the property, material, equipment, and/or services listed below solely for the 

purpose of performance under this contract: 

3.1. PROPERTY: Access to 1000 (NW Bay) or Hangar 1002 (NE Bay). The Government will maintain the 

facilities but does not provide office space, phones, or computers. The Contractor shall not alter 

facilities and is strictly liable for the full cost of repairing any damages caused by Contractor personnel, 

excluding fair wear and tear. 

3.2. MATERIALS: The Government will supply the following to the contractor for each aircraft wash. 

Wash pads, buckets, wands, creepers, covers for nose and main landing gears, covers for the exhaust of 

the four engines, pad holders (handheld), funnel foamers filler, wash buckets, large square brushes 

(handheld), large and medium brushes (both handheld), buckets (soil barrier), pressure washer nozzle 

set (8 pieces + case (total 9 pieces)), wet floor signs, barrel wrench, round brush with long handles, 

squeegees, pad holders (long), compressed air hose, use of compressor (compressed air), mop buckets 

with ringer, shag brooms, and fox tail/dustpan combo with string, mops. The 150 AMXS will provide 

cleaning compounds MIL-PRF-87937 Type IV and Type III. The contractor is responsible to check out 

and check back in all materials used. 

3.2.1 PPE MATERIALS: The Contractor shall maintain the following serviceable PPE items in the 

dispatchable Composite Tool Kit (CTK) to support aircraft washing operations, the contractor is to check 

the below items out and check them back in after each day while washing the aircraft: 

3.2.1.1 Aircraft wash boots: 20 each 

3.2.1.2 Wash goggles: 10 each 

3.2.1.3 Industrial rubber gloves: 20 pairs 

3.2.1.4 Face shields: 3 each 

3.2.1.5 Two-piece wash suits: 10 each 
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3.2.1.6 The Contractor shall ensure all PPE is clean, serviceable, properly stored, and available for issue 

before the CTK is dispatched. Unserviceable, damaged, contaminated, or missing PPE shall be 

removed from service and replaced to maintain the required quantities. 

3.3. EQUIPMENT: Non-powered Aerospace Ground Equipment (AGE), including B-5 and B-1 

Maintenance Stands. The Contractor must inspect AGE prior to use and log discrepancies on AFTO 

Form 244. 

3.4. SERVICES: Government personnel operate aircraft systems during washes. The Government will 

ensure hot water is available during the performance of this contract. Hot water is required; however, 

cold water may be used when hot water is unavailable. 

3.5.  Water hookups are provided. The Contractor shall enforce utility conservation practices to prevent 

waste. 

3.6. Unavailability of Government-Furnished Support for Aircraft Wash Services:  

3.6.1 Immediate Notification: If any required Government-furnished support (including personnel, 

AGE/maintenance stands, or hot water) is unavailable, inoperable, or otherwise not provided at the 

scheduled start time, the Contractor’s Contract Manager (CM) shall immediately notify the Contracting 

Officer's Representative (COR). 

3.6.2 The Contractor shall await direction from the COR or another authorized Government representative. 

The Government will assess the situation and direct the Contractor on how to proceed. The Contractor is 

prohibited from taking direction from any personnel that would alter the contract's scope, schedule, or cost 

without a formal contract modification from the Contracting Officer (KO), as stipulated in PWS §1.14. 

3.6.3 If the COR directs the Contractor to wait, the Contractor shall document the start and end times of the 

delay. Per PWS §5.2.2, this delay period, if verified by the Government as being caused solely by the 

Government's failure to provide required support, will be excluded from the calculation of the elapsed clock 

hours for wash completion. 

3.6.4 If required Government personnel or AGE are unavailable at the scheduled start time, the Contractor 

shall immediately notify the COR and coordinate to reschedule the wash. The Contractor shall not 

demobilize or idle personnel at the Government's expense while awaiting support. Because this is a Firm-

Fixed-Price contract, the Government will not pay for idle standby time, and the Contractor’s sole remedy is 

the exclusion of the verified delay from the performance elapsed-time clock or rescheduling without 

penalty. 
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4. CONTRACTOR FURNISHED PROPERTY, MATERIALS, AND EQUIPMENT 
(CFP/M/E) 

The Contractor shall provide all personnel, equipment, tools, materials, supervision, and Personal Protective 

Equipment (PPE) required for industrial maintenance IAW T.O. 1C-130(A/H/M) J-23CL-1 and T.O. 1C-130J-

23CL-1, excluding items listed in Section 3. 

4.1. GENERAL: The Government will not reimburse CFP items. All Contractor property must be removed 

from KAFB (along with waste) immediately after each wash. 

4.1.1 Technical Orders (T.O.): The Government will provide both T.O. 1C-130(A/H/M) J-23CL-1 and T.O. 

1C-130J-23CL-1 via laptop computer that will be checked out by the contractor when performing the 

aircraft wash. Please note that Both T.O.’s will be used since T.O. 1C-130J-23CL-1 is general 1C-130J 

driven and T.O. 1C-130(A/H/M) J-23CL- is HC-130J aircraft specific. Due to operational security these 

T.O.s cannot be released to the public. 

4.2. FACILITY CLEARANCE: Not Applicable. 

4.3. SECURITY CLEARANCE: Not Applicable. However, escorted access by a line-badged Government 

employee is strictly required in the industrial wash area. 

5. REQUIREMENTS 
The Contractor shall:  

5.1. SCHEDULE AND COORDINATION 

5.1.1. WASH SCHEDULING AND NOTIFICATION. The Contractor shall perform up to seven (7) 

scheduled HC-130J aircraft exterior washes per fiscal year, with a monthly workload ranging 

from zero (0) to three (3) washes per month. The fiscal-year wash schedule shall cover the period 

1 October through 30 September. The 150th Maintenance Group (MXG) Plans and Scheduling 

Office shall develop and provide the annual wash schedule to the Contractor no later than 31 July 

preceding the applicable fiscal year. 

5.1.2. The Government shall provide written confirmation of each scheduled wash no later than 30 

calendar days before the scheduled wash date. The written confirmation shall identify the aircraft 

by tail number and provide the scheduled wash date and wash location. The Contractor shall 

acknowledge receipt of the confirmation in writing within two (2) business days. 

5.1.3. The Government may require unscheduled washes in accordance with this PWS. The 

Government shall provide written notification of an unscheduled wash at least 30 calendar days 

before the required wash date. The notification shall identify the aircraft by tail number and 

provide the required wash date and wash location. The Contractor shall acknowledge receipt of the 
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notification in writing within two (2) business days and shall perform the wash on the 

Government-directed date. 

5.1.4. The Contractor shall perform all scheduled and unscheduled washes in accordance with this 

PWS. Delays caused by Government-directed changes, aircraft unavailability, unsafe weather 

conditions, or other circumstances not attributable to the Contractor shall be documented in writing 

and coordinated with the Government. 

5.2. WASH EXECUTION. The Contractor shall perform exterior washing of each Government-designated 

HC-130J aircraft in accordance with T.O. 1C-130(A/H/M)J-23CL-1 and T.O. 1C-130J-23CL-1, 

including all applicable safety, environmental, corrosion-control, and aircraft-release requirements. The 

Contractor shall complete each exterior wash within 20 elapsed clock hours. The performance period 

begins when the Government releases the aircraft to the Contractor at the designated wash location and 

ends upon Government acceptance of the completed wash. Post-wash aircraft lubrication is excluded 

from the scope of this contract.  

5.2.1 The Contractor’s performance objective is to complete each exterior wash within 16 elapsed 

clock hours and 20-hour maximum allowable performance period. The Contractor shall notify the 

Government when the aircraft is ready for post-wash inspection. Notification that the aircraft is ready 

for inspection does not end the performance period. Any rewash, touch-up cleaning, removal of 

residual cleaning materials, foreign object debris removal, or other corrective action required to satisfy 

post-wash inspection requirements shall be completed by the Contractor and shall count toward the 16-

hour performance objective and 20-hour maximum allowable performance period. 

 

5.2.1.1 ELAPSED-TIME EXCLUSIONS AND ACCEPTANCE. Elapsed time shall exclude only 

delays documented by the Contractor and verified by the Government that are caused solely by: (1) 

Government-directed work stoppage; (2) aircraft unavailability or Government failure to provide 

required access; (3) unsafe weather conditions or installation-directed restrictions that preclude 

washing; or (4) other delays determined by the Government to be outside the Contractor’s control and 

not attributable to Contractor performance. 

 

5.2.2 The Contractor shall document the wash start time, time of notification that the aircraft is ready 

for inspection, Government acceptance time, each excluded-delay period, and the reason for each 

excluded delay in the Government-approved maintenance or work-control system. Work is complete 

only when the Government accepts the wash and verifies that the aircraft meets applicable technical-

order requirements and is free of Contractor-caused damage, foreign object debris, residual cleaning 

materials, and wash-related discrepancies. 
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5.3. SITE CLEANUP AND POST-INSPECTION.  

5.3.1. Maintain a clean wash facility. Post-wash, the Contractor must rinse the hangar floor and 

maintenance stands, dispose of trash, and return all GFP/AGE to storage and ensure all wash-rack 

equipment is returned, accounted for, and properly inventoried before departing the area. 

5.3.2. Post-Wash Inspection, Discrepancy Rework, and Certificate of Conformance. 

5.3.2.1 Upon completion of washing, the Contractor and the COR or designated Government inspector 

shall conduct an initial post-wash inspection using 150 MXG Form 164. Deficiencies recorded during 

this inspection prior to any corrective action constitute "initial cleanliness discrepancies" for PRS 

surveillance. 

5.3.2.2 For Acceptable Quality Level (AQL) evaluation, discrepancies are counted on a per-zone basis 

matching the designated inspection sections on 150 MXG Form 164. Multiple deficiencies found within 

a single inspection block count as one (1) discrepancy toward the AQL threshold (maximum of 10). 

Deficiencies located in separate zones count as distinct discrepancies. 

5.3.2.3 The AQL threshold of measures initial wash process quality; it does not authorize release of an 

uncleaned area. The Contractor must remediate 100% of discrepancies documented on 150 MXG Form 

164 prior to demobilizing or departing the installation. 

5.3.2.4 Following complete correction and Government re-inspection of all noted deficiencies, the 

Contractor shall execute and submit a Certificate of Conformance to the COR or AMU Production 

Superintendent. Performance standard is 100% compliance; wash completion and legal acceptance will 

not be finalized without an approved CoC. 

5.4. Cancellation or Postponement After Arrival at KAFB. The Government may cancel or postpone a 

scheduled or unscheduled aircraft wash, including after Contractor personnel have arrived at Kirtland 

Air Force Base (KAFB). The Contractor shall not be entitled to separate payment, cancellation charges, 

reimbursement, equitable adjustment, or other compensation for costs resulting from a cancelled or 

postponed wash, including costs for personnel, travel, mobilization, demobilization, standby time, 

equipment, or materials. 

5.4.1The Contractor shall include these costs in its firm-fixed-price pricing. The Contractor may invoice 

only for aircraft washes that are completed and accepted by the Government in accordance with this 

PWS. If the Government reschedules a cancelled or postponed wash, the Contractor may invoice for 

the wash only after performance and Government acceptance on the revised wash date. 

5.5 Airfield Driving and Ramp Access: Contractor personnel are not required to independently drive 

vehicles on the 150/58th Aircraft Ramp to perform services under this contract. However, if the 

Contractor prefers to obtain independent airfield driving privileges, they may attempt to do so entirely 



PERFORMANCE WORK STATEMENT (PWS) 
FOR 

HC130 Aircraft Wash – W50S8G27Q0001 
 

11 

October 7, 2026 

at their own expense. This process includes securing all required training, testing, and approvals to 

obtain a government driver's license (AF Form 483, Certificate of Competency). The Government does 

not guarantee that such licenses or approvals will be granted. Unless a contractor employee is fully 

licensed and independently authorized by the airfield manager, they must remain under Government 

escort at all times when on the ramp. The Contractor is responsible for ensuring all escorted personnel 

strictly adhere to approved routes, escort visual proximity rules, and Foreign Object Damage (FOD) 

prevention measures. If the Contractor chooses to attempt to gain airfield driving privileges, the 

Contracting Officer's Representative (COR) or the Contracting Officer (KO) will not assist in these 

processes. 

5.5.1 If the Contractor successfully obtains independent airfield driving privileges, they are permitted to 

transport vehicles and trailers directly to the aircraft wash site. However, all contractor vehicles and 

trailers must be completely removed from the wash site immediately upon completion of daily 

operations or when the scheduled aircraft wash is finished. 

5.5.2 For overnight storage, the Contractor is permitted to park their vehicles and trailers in designated 

parking lots located near the wash sites, which are strictly off the aircraft restricted area (flightline). 

The Government is not responsible, under any circumstances, for lost, stolen, or damaged contractor 

equipment, vehicles, or trailers left on the installation. The Contractor shall secure all property at their 

own risk. Contractors are not permitted to park their vehicles and trailers on base between washes 

unless authorized by the COR or KO.  

 

6. APPLICABLE PUBLICATIONS:  
Publications applicable to this PWS are listed below: 
 

 
Publication 

(Chapter/Page) 

Date of 

Publication 

Mandatory 

or Advisory 

Website 

Federal Acquisition Regulation  2026 Mandatory https://www.acquisition.gov/  

Defense Federal Acquisition Regulation 

Supplement  

2026 Mandatory  https://www.acq.osd.mil/dpap/dars/dfarspgi/current/index

.html  

Joint Travel Regulation (JTR) N/A Mandatory https://www.defensetravel.dod.mil/site/travelreg.cfm  

DoDM 1000.13-M-V1  

DoD Identification (ID) Cards 

(Enclosure 2, paragraph 3.b) 

01/23/2014 

(Change 1: 

07/28/2020) 

Mandatory  http://www.esd.whs.mil/Directives/issuances/dodm 

Federal Information Processing Standards  

(FIPS) Publication 201-2  

Personal Identity Verification (PIV) of 

Federal Employees and Contractors  

(paragraph 9) 

August 2013 Mandatory http://nvlpubs.nist.gov/nistpubs/FIPS/NIST.FIPS.201-

2.pdf 

 

DoDM 5200.2 Procedures for the DoD 

Personnel Security Program (PSP)  

04/03/2017 Mandatory https://www.esd.whs.mil/Directives/issuances/dodm/ 

 

DoDI 5200.46 09/09/14 Mandatory https://www.esd.whs.mil/Directives/issuances/dodi/ 

 

https://www.acquisition.gov/
https://www.acq.osd.mil/dpap/dars/dfarspgi/current/index.html
https://www.acq.osd.mil/dpap/dars/dfarspgi/current/index.html
https://www.defensetravel.dod.mil/site/travelreg.cfm
http://www.esd.whs.mil/Directives/issuances/dodm
http://nvlpubs.nist.gov/nistpubs/FIPS/NIST.FIPS.201-2.pdf
http://nvlpubs.nist.gov/nistpubs/FIPS/NIST.FIPS.201-2.pdf
https://www.esd.whs.mil/Directives/issuances/dodm/
https://www.esd.whs.mil/Directives/issuances/dodi/
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DoD Investigative and Adjudicative 

Guidance for Issuing the Common 

Access Card (CAC) 

(Change 1: 

05/04/2018) 

Homeland Security Presidential Directive 

(HSPD)-12 

Policy for a Common Identification 

Standard for Federal Employees and 

Contractors 

08/27/2004 Mandatory https://www.dhs.gov/homeland-security-presidential-

directive-12  

DoDI 5400.11  

Department of Defense Privacy and Civil 

Liberties Programs 

01/29/2019 

 

Mandatory https://www.esd.whs.mil/Directives/issuances/dodi/ 

 

DoD 5400.11-R 

 Department of Defense Privacy Program 

05/14/2007 Mandatory  https://www.esd.whs.mil/Directives/issuances/dodm/ 

DoDD 8140.01 

 Cyberspace Workforce Management 

 

10/05/2020 

Mandatory https://www.esd.whs.mil/Directives/issuances/dodd/ 

 

DoD 8570.01-M  

Information Assurance Workforce 

Improvement Program   

12/19/2005 

(Change 4: 

11/10/2015)  

Mandatory https://www.esd.whs.mil/Directives/issuances/dodm/  

 

DoD 5220.22-M  

National Industrial Security Program 

Operating Manual (NISPOM) 

02/28/2006 

(Change 2: 

05/18/2016) 

Mandatory https://www.esd.whs.mil/Directives/issuances/dodm/ 

 

AFI 10-245 

Antiterrorism 

03/28/2013 

(Certified 

current 

03/30/2017) 

 https://www.e-publishing.af.mil/Product-

Index/#/?view=pubs&orgID=10141&catID=1&series=-

1&modID=449&tabID=131 

AFI 31-101 

Security Forces Standards and Procedures 

08/18/2020  https://www.e-publishing.af.mil/Product-

Index/#/?view=pubs&orgID=10141&catID=1&series=-

1&modID=449&tabID=131 

AFMAN 31-113 

Security Forces Standards and Procedures 

03/05/2013 

Change 1: 

12/02/2015 

 https://www.e-publishing.af.mil/Product-

Index/#/?view=pubs&orgID=10141&catID=1&series=-

1&modID=449&tabID=131 

AFPD 17-1 

Information Dominance Governance and 

Management 

04/12/2016  https://www.e-publishing.af.mil/Product-

Index/#/?view=pubs&orgID=10141&catID=1&series=-

1&modID=449&tabID=131 

AFMAN 17-1301 

Computer Security (COMPUSEC) 

02/12/2020  https://www.e-publishing.af.mil/Product-

Index/#/?view=pubs&orgID=10141&catID=1&series=-

1&modID=449&tabID=131 

AFI 10-701 

Operations Security 

7/24/2019 

(Change 1: 

06/09/2020) 

 https://www.e-publishing.af.mil/Product-

Index/#/?view=pubs&orgID=10141&catID=1&series=-

1&modID=449&tabID=131 

DAFI 21-101_ANG SUP 

AIRCRAFT AND EQUIPMENT 

MAINTENANCE MANAGEMENT 

9/30/2024 Mandatory https://www.e-publishing.af.mil/Product-

Index/#/?view=pubs&orgID=10141&catID=1&series=-

1&modID=449&tabID=131 

DAFMAN 91-203 

DEPARTMENT OF THE AIR FORCE 

OCCUPATIONAL SAFETY FIRE AND 

HEALTH STANDARDS 

3/24/2026 Mandatory https://www.e-publishing.af.mil/Product-

Index/#/?view=pubs&orgID=10141&catID=1&series=-

1&modID=449&tabID=131 

 

 

//END OF THE PWS//  

https://www.dhs.gov/homeland-security-presidential-directive-12
https://www.dhs.gov/homeland-security-presidential-directive-12
https://www.esd.whs.mil/Directives/issuances/dodi/
https://www.esd.whs.mil/Directives/issuances/dodd/
https://www.esd.whs.mil/Directives/issuances/dodm/
https://www.esd.whs.mil/Directives/issuances/dodm/
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TECHNICAL EXHIBIT 1 
 

Performance Requirements Summary (PRS) 
 

This PRS includes performance objectives the Government will use to determine contractor performance and will 
compare contractor performance to the Acceptable Quality Level (AQL). 

 
 

Performance Objective Performance Standard Acceptable Quality 

Levels (AQL) 

Surveillance Method / By 

Whom 

5.1.1. Perform Wash 

Standards  

Contractor performs each 

Government-confirmed 

scheduled wash in 

accordance with the date, 

aircraft tail number, and 

wash location identified in 

the Government’s written 

confirmation. 

100% of confirmed 

scheduled washes 

completed as directed, 

excluding Government-

verified excusable delays. 

Review Government 

notification, Contractor work 

records, and wash-

completion/acceptance 

documentation By the COR.  

5.1.2 Acknowledge 

scheduled-wash 

confirmation 

Contractor provides written 

acknowledgment of each 

scheduled-wash confirmation 

within two business days 

after receipt. 

100% acknowledgement 

within two business days. 

Review email, work-control 

system entry, or other written 

acknowledgment showing 

notification and response dates. 

By the COR.. 

5.1.3 Acknowledge 

and perform 

unscheduled washes 

Contractor provides written 

acknowledgment of each 

unscheduled-wash 

notification within two 

business days after receipt 

and performs the wash on the 

Government-directed date 

and at the identified location. 

100% acknowledged 

within two business days 

and completed as 

directed, excluding 

Government-verified 

excusable delays. 

Review Government 

notification, Contractor 

acknowledgment, work records, 

and wash-

completion/acceptance 

documentation. By the COR.. 

5.1.4 Perform washes 

in accordance with the 

PWS 

Contractor completes all 

scheduled and unscheduled 

washes in accordance with 

applicable PWS 

requirements, including the 

wash-execution and 

acceptance requirements in 

paragraph 5.2. 

100% of washes meet 

PWS requirements and 

are accepted by the 

Government. 

COR observation; review of 

inspection results, work-control 

records, and Government 

acceptance documentation. 

5.1.4 Report and 

coordinate delays 

Contractor provides written 

notice to the COR of a 

known or anticipated delay, 

schedule impact, or inability 

to perform caused by 

circumstances outside the 

Contractor’s control. 

100% of known or 

anticipated delays 

reported within one 

business day after 

discovery, or before the 

scheduled wash date 

when practicable. 

Review Contractor 

correspondence, work-control 

system documentation, and 

COR records. By the COR.. 

5.2, 5.2.1, & 5.2.1.1 

Complete each aircraft 

exterior wash 

The Contractor shall 

complete each wash within 

the 20-hour maximum 

allowable elapsed-time 

period. The Contractor shall 

strive to complete each wash 

100% of accepted washes 

completed within 20 

elapsed clock hours, 

excluding Government-

verified elapsed-time 

exclusions. Completion 

The COR shall review the 

documented aircraft-release 

time, wash start time, 

inspection-ready notification 

time, Government acceptance 

time, and any claimed 
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within the 16-hour 

performance objective. 

Elapsed-time exclusions 

apply only when documented 

by the Contractor and 

verified by the Government 

under paragraph 5.2.1.1. 

within 16 elapsed clock 

hours is a performance 

objective and should be 

tracked by the COR for 

trend analysis. 

excluded-delay periods in the 

approved maintenance or work-

control system. The COR shall 

validate that excluded delays 

meet the criteria in paragraph 

5.2.1.1. 

5.2, 5.2.1, 5.2.2, & 

5.3.2 Deliver an 

aircraft wash that 

meets technical-order 

cleanliness 

requirements 

The Contractor shall 

complete the wash in 

accordance with the 

applicable technical orders. 

The Contractor shall correct 

all initial cleanliness 

discrepancies recorded on the 

150 MXG Form 164, 

including required rewash, 

touch-up cleaning, removal 

of residual cleaning 

materials, and FOD removal, 

before Government 

acceptance and before 

departing the installation. 

The Contractor shall submit a 

completed Certificate of 

Conformance after all 

deficiencies are corrected 

and reinspection is complete. 

Initial wash quality: No 

more than 10 initial 

cleanliness 

discrepancies, measured 

by inspection zone on the 

150 MXG Form 164. 

Final acceptance: 100% 

of recorded discrepancies 

corrected before 

acceptance. Certificate of 

Conformance: 100% 

submitted and approved 

before wash completion is 

finalized. 

The COR shall conduct or 

witness the initial post-wash 

inspection using 150 MXG 

Form 164; record discrepancies 

by inspection zone; verify 

corrective actions through 

reinspection; verify the aircraft 

is free of Contractor-caused 

damage, FOD, residual 

cleaning materials, and wash-

related discrepancies; and 

review and accept the 

Certificate of Conformance. 

The COR shall document all 

initial discrepancies and final 

inspection results in the 

contract file or Government-

approved work-control system. 

5.3.1 Restore the wash 

area to a clean, safe, 

and fully accountable 

condition after each 

aircraft wash. 

Before departing the wash 

area, the Contractor shall 

rinse the hangar floor and 

maintenance stands; properly 

dispose of trash; return all 

Government-furnished 

property (GFP) and 

aerospace ground equipment 

(AGE) to the designated 

storage location; and account 

for and inventory all wash-

rack equipment. 

100% compliance 

following each aircraft 

wash. No trash, wash-

related debris, 

unaccounted-for 

equipment, improperly 

stored GFP/AGE, or 

Contractor-caused FOD 

may remain in the wash 

area at the time of COR 

inspection. 

The COR shall conduct a visual 

post-performance inspection of 

the hangar floor, maintenance 

stands, wash area, and 

designated equipment-storage 

locations before the Contractor 

departs. The COR shall verify 

equipment accountability and 

record any discrepancy in the 

contract file, inspection 

checklist, or Government-

approved work-control system. 
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TECHNICAL EXHIBIT 2 
 

Deliverables Schedule 
 

 
 PWS Reference / 

Deliverable Title 

Frequency Number 

of Copies 

Medium/Format  Submit To 

1.9 Quality Control 

Plan (QCP) 

No Later Than (NLT) 10 days after 

contract award 

1 Electronic Document 

(Word/PDF) 

COR 

1.11 Base Access 

Request (Employee 

List) 

Prior to start of performance; update as 

personnel changes occur 

1 Written request on 

company letterhead 

Contracting Officer 

(KO) & COR 

1.14 Contract Manager 

(CM) & Alternate 

Designation 

 Prior to start of performance 1 Electronic Document 

(Word/PDF) 

Electronic 

5.3.2 Submit a 

Certificate of 

Conformance 

Upon completion of the wash and after any 

corrected discrepancies identified during 

the post-wash cleanliness inspection prior 

to departure 

1 150/58 MXG Form 

164 /hard copy 

 

COR or owning AMU 

Production 

Superintendent 

 

 


