

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE	OF	PAGES
				1		2
2. AMENDMENT/MODIFICATION NUMBER 0001		3. EFFECTIVE DATE 09/22/2026		4. REQUISITION/PURCHASE REQUISITION NUMBER		5. PROJECT NUMBER (If applicable) GRTE 237343
6. ISSUED BY NPS, DSC Contracting Services Div 1 Denver Federal Center, Building 50 P.O. Box 25287 Denver CO 80225-0287		CODE PDS		7. ADMINISTERED BY (If other than Item 6) CODE		
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)		(X) 9A. AMENDMENT OF SOLICITATION NUMBER 140P2026R0098				
		(X) 9B. DATED (SEE ITEM 11) 09/22/2026				
		10A. MODIFICATION OF CONTRACT/ORDER NUMBER				
		10B. DATED (SEE ITEM 13)				
CODE		FACILITY CODE				

NAME OF OFFEROR OR CONTRACTOR

ITEM NO. (A)	SUPPLIES/SERVICES (B)	QUANTITY (C)	UNIT (D)	UNIT PRICE (E)	AMOUNT (F)
	The purpose of Amendment 001 is to: 1. Schedule an on-site pre-solicitation meeting at GRTE. The meeting will be held on Thursday, October 29th, 2026 at 9:00am and will last around 2 hours. Attendees are instructed to meet at 103 Headquarters Road, Moose WY 83012. Enter through door 1S (south entrance). After a short meeting, we will go to the 4 Lazy F Ranch project location. Please email the Contracting Officer (anthony_jasper@ios.doi.gov) to RSVP. Please include the name of your firm, and the number of people in your party. 2. Extend the proposal due date to November 20th, 1700 ET. NPS does not intend to extend it beyond this date, so offerors should assume that this date is final.				