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PART I - THE SCHEDULE
SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

In accordance with the attached CAV AF Reporting Requirements (see the document listed in Section J), 
the Contractor shall include a DD1348-1 when assets are shipped.  DCMA Quality Assurance 
Representatives (QARs) will not approve or sign the DD1348-1, but will ensure a DD1348-1 is included with 
each returned asset.  If a DD1348-1 is not included with each returned asset, DCMA will not sign the 
receiving report (DD250).

OVERHAUL

A 3-YEAR FIRM-FIXED PRICE INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) TYPE CONTRACT IS CONTEMPLATED.

THE GOVERNMENT ANTICIPATES A SOLE SOURCE AWARD TO Ontic Engineering and Manufacturing (CAGE: 45934).

NOTE:  It is anticipated that pricing of this action will be based on adequate price competition; therefore, offerors are not 
required to submit certified cost or pricing data at the time of proposal. However, if after receipt of proposals, it is determined 
that adequate price competition does not exist, a request for other than certified cost or pricing data may be required in 
accordance with FAR 15.403-1(b)(1).  

52.232-18 Availability of Funds.  As prescribed in 32.706-1(a), insert the following clause: Availability of Funds (Apr 1984)

Funds are not presently available for this contract. The Government’s obligation under this contract is contingent 
upon the availability of appropriated funds from which payment for contract purposes can be made. No legal 
liability on the part of the Government for any payment may arise until funds are made available to the 
Contracting Officer for this contract and until the Contractor receives notice of such availability, to be confirmed in 
writing by the Contracting Officer. 

(a)  A Pre-Award Survey and/or Initial Production Evaluation (IPE) is required.  Details are provided in Appendix A, paragraphs 
1.2 and 1.3 respectively.

(b) The contractor shall furnish all material, plant facilities, labor, parts, equipment, and expertise necessary to perform the 
remanufacture required to restore the end item to a like-new condition.  The contractor shall also accomplish ALL necessary 
packing and preservation and packaging.  ALL work shall be completed in accordance with the requirements specified herein 
(including attachments hereto) and all costs associated with work specifications, technical orders, and/or cost associated 
with Over and Above request (excluding missing parts) shall be included in the unit price.  The government shall only pay the 
contractor for missing components after review and approval of O&A request. No additional cost will be allowed (i.e. 
material handling, profit, direct or indirect costs).

(c)  Qualification requirements apply. Interested vendors that have not been previously qualified for this acquisition must 
submit a Source Approval Request (SAR) package to the Tinker AFB Small Business Office. For questions regarding the Tinker 
SAR Process or related issues, these inquiries should be submitted to the TAFB Small Business Office at: AFSC/SB, 3001 Staff 
Drive, Suite 1AG 85A, Tinker AFB, OK 73145-3009.  Email: afsc.sb.workflow@us.af.mil  Website: 
https://www.afsc.af.mil/units/sbo/index.asp. The actual SAR package submission itself shall be submitted electronically 
through DoD SAFE at https://safe.apps.mil/.  DoD SAFE is a safe and secure option for large file submissions. If you have a PKI 
Certificate, the SAR can be sent directly to the email address below via DoD SAFE. If you do not have a PKI Certificate, then you 
must send a standard email message to the email address below and ask that they “Request a Drop-Off” to your email via DoD 
SAFE, which will enable you to be able to upload the SAR Submission Package documents to DoD SAFE.

429SCMS.SASPO.Workflow@us.af.mil

For more information on the Strategic Alternate Sourcing Program, please visit: https://www.tinker.af.mil/Home/429SCMS-
SASPO/
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As prescribed in FAR 9.202(e), the contracting officer need not delay a proposed award in order to provide a potential offeror 
with an opportunity to demonstrate its ability to meet the standards specified for qualification.

(d)  In order to receive any technical data related to this acquisition, offerors must send an email request to Buyer Rod Harris at 
rodrick.harris@us.af.mil & Contracting Officer Mark Green at  mark.green.29@us.af.mil.   Release of any data is subject to 
applicable data rights.  The request shall be on company letterhead and include the applicable solicitation number, the specific 
data needed (including TO(s)), and a copy of the current, approved DD Form 2345.  The form, including instructions for 
completing the form, is available at:  http://www.dtic.mil/whs/directives/infomgt/forms/forminfo/forminfopage2220.html.  
The Government is not responsible for incomplete, misdirected, or untimely requests.**

In order to receive drawings (previously done through JEDMICS), contractors will need to request access to the A-Team via a DD 
Form 2875. Requests will be made to wralc.tila.centra@us.af.mil. The PCO listed above will be the government sponsor for the 
DD Form 2875.

(e)  GOVERNMENT PROPERTY FURNISHED FOR REPAIR (FAR 16.503(c))
Failure of the Government to furnish such items in the amounts or quantities described in the Schedule as “estimated” or 
“maximum” will not entitle the contractor to any equitable adjustment in price under the Government Property clause of the 
contract.

(f) END ITEMS BEYOND REMANUFACTURE
"Reparable End Items" are defined as end items which can be restored to a serviceable condition, in accordance with applicable 
requirements. Some units of items listed in Section B may, upon disassembly and/or inspection, be determined to be beyond 
the overhaul limits specified in the Work Specification and/or Technical Orders. Any cost for work performed by the Contractor 
prior to determination that such equipment is beyond these limits, shall be included in the unit price(s) of the listed item(s).

(g) If the contractor estimates that any item is not reparable (i.e. beyond overhaul), the Contractor shall promptly notify the 
administrative contracting officer in writing and shall not perform further overhaul on any such items except at the direction of 
the administrative contracting officer (ACO). Upon written confirmation from the ACO that a particular item is not reparable,
the contractor shall dispose of the unit in the manner directed by the ACO.

Contractors are cautioned that until a contract is executed, any effort performed in support of the anticipated effort is 
performed strictly at their own risk and expense. There is no authorization to begin performance until the contractor has 
received a duly authorized contract signed by the Contracting Officer. Also, this request for proposal is not to be construed to 
mean that the award of a contract is assured, as the availability of funds, timely submission of all requested documents, and
acceptance by both parties are prerequisite to any contract award.

(h) Condemned units shall not be counted as production.

(i) In the event there are component part(s) with long lead times, the awardee is responsible for securing necessary parts to
meet the Government’s required delivery schedule.

(j) In the event that DFARS clause 252.217-7001, Surge Option, is invoked, quantities and prices will be negotiated at that time.  
The fill-in data in Clause 252.217-7001 will be TBD until a surge is known and negotiations are necessary.

(k) Item Unique Identification (IUID) marking is required in accordance with DFARS 252.211-7003. Contractor determined 
location and method of marking is acceptable.

(l)  All quantities specified herein represent the total contract quantities for all three years combined.  The ordering period for 
each line item shall extend from the contractual effective data to three years thereafter or until the maximum quantity for each 
line item is reached, whichever comes first.  The minimum and maximum quantities for each line item are as follows:

Line Item 0001 NSN: 1680-01-544-4848RK   Minimum Quantity: 10 each Maximum Quantity: 75 each
Line Item 0002 Over and Above (O&A) To Be Negotiated (TBN)
Line Item 0003 Data Not Separately Priced (NSP)
(m) This Solicitation contemplates award of a three-year Indefinite Delivery Indefinite Quantity (IDIQ) Type Contract.  Reference 
Clauses 52.216-19 – Delivery-Order Limitations, 52.216-22 – Indefinite Quantity and 252.216-7006 – Ordering.
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(n) In accordance with the attached CAV AF Reporting Requirements (see the document listed in Section J), the contractor must 
include a DD1348-1when assets are shipped. DCMA Quality Assurance Representatives (QARs) will not approve or sign the 
DD1348-1, but will ensure DD1348-1 is included with each returned asset. If a DD1348-1 is not included with each returned 
asset, DCMA will not sign the DD250.

(o) OMBUDSMAN
An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors, potential offerors, and 
others for this acquisition. When requested, the ombudsman will maintain strict confidentiality as to the source of the concern.
The existence of the ombudsman does not affect the authority of the program manager, contracting officer, or source selection 
official. Further, the ombudsman does not participate in the evaluation of proposals, the source selection process, or the 
adjudication of protests or formal contract disputes. The ombudsman may refer the interested party to another official who can 
resolve the concern. Before consulting with an ombudsman, interested parties must first address their concerns, issues, 
disagreements, and/or recommendations to the contracting officer for resolution. Consulting an ombudsman does not alter or 
postpone the timelines for any other processes (e.g., agency level bid protests, GAO bid protests, requests for debriefings, 
employee-employer actions, contests of OMB Circular A-76 competition performance decisions).

If resolution cannot be made by the contracting officer, the interested party may contact the ombudsman, AFSC/PZC at 405-
736-3273. Concerns, issues, disagreements, and recommendations that cannot be resolved at the
Center/MAJCOM/FLDCOM/DRU ombudsman level, may be brought by the interested party for further consideration to the 
Department of the Air Force ombudsman, Associate Deputy Assistant Secretary (ADAS) (Contracting), SAF/AQC, 1060 Air Force 
Pentagon, Washington DC 20330-1060, phone number (571) 256-2395, facsimile number (571) 256-2431.

The ombudsman has no authority to render a decision that binds the agency.

Do not contact the ombudsman to request copies of the solicitation, verify offer due date, or clarify technical requirements.
Such inquiries shall be directed to the contracting officer.

Remanufacture of B-52 Magnetic Powder Clutch

Informational CLIN
Item No.
0001

Quantity U/I Unit Price
EA

Minimum 
Quantity
10 EA
Maximum 
Quantity
75 EA
NSN: 1680-01-544-4848 RK
ACTUATOR,ELECTRO-ME
Clutch, Used to engage areas of a drive system.
Steel and Aluminum
Manufacturer Part Number
45934 126570-01
98748 126570-01
Associated Document(s) Line Item(s)
FD20302600419  0001
Priority: R
IUID Required: Yes
Physical Item Markings: 
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Remanufacture of B-52 Magnetic Powder Clutch

Ordering Period I (XX-XX-2027 - XX-XX-2028)
Item No.
0001AA

Firm Fixed Price
Best Estimated 
Qty

U/I Unit Price Estimated Total Price

25 EA

Minimum 
Quantity
10 EA
Maximum 
Quantity
75 EA
NSN: 1680-01-544-4848 RK
ACTUATOR,ELECTRO-ME
Clutch, Used to engage areas of a drive system.
Steel and Aluminum
Manufacturer Part Number
45934 126570-01
98748 126570-01
Associated Document(s) Line Item(s)
FD20302600419  0001
Priority: R

Inspection: Origin
Acceptance:  Origin
Quality Assurance:  Higher Level Contract Quality Requirements
The Contractor shall comply with the standard(s) listed below. (if more than one, check the appropriate standard.)

_____________________________________________________________________________________________
IUID Required: Yes
Physical Item Markings: 
Type / Ship To PACRN Mark For

PAA Acct 09
Type / Ship To Quantity (U/I) 2ea every 30 days ARO Req No  /  Pri

Required 
Delivery

1  EA 2ea every 30 days ARO Non-MilStrip

Proposed 
Delivery

1 EA

Remanufacture of B-52 Magnetic Powder Clutch

Ordering Period II (XX-XX-2028 - XX-XX-2029)
Item No.
0001AB

Firm Fixed Price
Best Estimated 
Qty

U/I Unit Price Estimated Total Price

25 EA
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Remanufacture of B-52 Magnetic Powder Clutch

Ordering Period II (XX-XX-2028 - XX-XX-2029)
Minimum 
Quantity
10 EA
Maximum 
Quantity
75 EA
NSN: 1680-01-544-4848 RK
ACTUATOR,ELECTRO-ME
Clutch, Used to engage areas of a drive system.
Steel and Aluminum
Manufacturer Part Number
45934 126570-01
98748 126570-01
Associated Document(s) Line Item(s)
FD20302600419  0001
Priority: R

Inspection: Origin
Acceptance:  Origin
Quality Assurance:  Higher Level Contract Quality Requirements
The Contractor shall comply with the standard(s) listed below. (if more than one, check the appropriate standard.)

_____________________________________________________________________________________________
IUID Required: Yes
Physical Item Markings: 
Type / Ship To PACRN Mark For

PAA Acct 09
Type / Ship To Quantity (U/I) 2ea every 30 days ARO Req No  /  Pri

Required 
Delivery

1  EA 2ea every 30 days ARO Non-MilStrip

Proposed 
Delivery

1 EA

Remanufacture of B-52 Magnetic Powder Clutch

Ordering Period III (XX-XX-2029 - XX-XX-2030)
Item No.
0001AC

Firm Fixed Price
Best Estimated 
Qty

U/I Unit Price Estimated Total Price

25 EA

Minimum 
Quantity
10 EA
Maximum 
Quantity
75 EA
NSN: 1680-01-544-4848 RK
ACTUATOR,ELECTRO-ME
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Remanufacture of B-52 Magnetic Powder Clutch

Ordering Period III (XX-XX-2029 - XX-XX-2030)
Clutch, Used to engage areas of a drive system.
Steel and Aluminum
Manufacturer Part Number
45934 126570-01
98748 126570-01
Associated Document(s) Line Item(s)
FD20302600419  0001
Priority: R

Inspection: Origin
Acceptance:  Origin
Quality Assurance:  Higher Level Contract Quality Requirements
The Contractor shall comply with the standard(s) listed below. (if more than one, check the appropriate standard.)

_____________________________________________________________________________________________
IUID Required: Yes
Physical Item Markings: 
Type / Ship To PACRN Mark For

PAA Acct 09
Type / Ship To Quantity (U/I) 2ea every 30 days ARO Req No  /  Pri

Required 
Delivery

1  EA 2ea every 30 days ARO Non-MilStrip

Proposed 
Delivery

1 EA

OVER AND ABOVE

Ordering Period I - III (XX-XX-2026 - XX-XX-2030)
Item No.
0002

To Be Negotiated
Quantity U/I Unit Price
1 LO TBN

Over and Above
Associated Document(s) Line Item(s)
FD20302600419  0002
Priority: R

DESCRIPTION

“Over and above work” means work discovered during the course of performing overhaul, maintenance, and repair efforts that 
is –

(i) Within the general scope of the contract;

(ii) Not covered by the line item(s) for the basic work under the contract; and

(iii) Necessary in order to satisfactorily complete the contract.

“Over and above work” shall be performed IAW the Appendix A and DFARS clause 252.217-7028.  The Government shall be the 
sole authority to determine whether over and above work is appropriate.  When over and above work is required a subCLIN 
shall be established on the order for authorization and funding.  Delivery will be as negotiated between the Contractor and 
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OVER AND ABOVE

Ordering Period I - III (XX-XX-2026 - XX-XX-2030)
ACO/PCO.

FIXED PRICED ITEMS

At any time during contract performance, when sufficient data becomes available on a repetitive task being performed, either 
the Contractor or the Contracting Officer  (Administrative or Procuring) may request a negotiation to establish a firm-fixed-price 
for that item for the remaining life of the contract.  

Fixed priced items shall be defined as they are negotiated.

  
DATA

Ordering Period I - III (XX-XX-2026 - XX-XX-2030)
Item No.
0003

Not Separately Priced
Quantity U/I Unit Price
1 LO NSP

Data
Data - NSP
Associated Document(s) Line Item(s)
FD20302600419  0003
Priority: R

Data
In accordance with the Requirements set forth on the DD Form 1423.

EXHIBIT ITEM 
NO.

RELATED 
LINE ITEM 

NO.
DATA ITEM DECRIPTION QTY FREQ UNIT 

PRICE
TOTAL 
PRICE

A A001 0001 Commercial Asset Visibility (CAV) Reporting 1 DAILY NSP NSP
A A002 0001 Contract Depot Maintenance (CDM) Monthly 

Production Report
1 MTHLY NSP NSP

A A003 0001 Government Property (GP) Inventory Report 1 ANNLY NSP NSP
A A004 0001 Technical Data Package (TDP) 1 TBD NSP NSP
A A005 0001 Report of Shipping (Item) and Packaging 

Discrepancy
1 ASREQ NSP NSP

NSP = NOT SEPARATELY PRICED
SEE DFARS 252.204-7002, Payment for Subline Items Not Separately Priced

The award of any or all reports shall be at the sole discretion of the Government.  The Government reserves the right to delete 
each line item of data and/or reports that the Government does not desire prior to and after final award.
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SHIP TO / PLACE OF PERFORMANCE
TYPE/CODE: B  SW3211

DLA DISTRIBUTION DEPOT OKLAHOMA
3301 F AVE CEN REC
BLDG 506 DR 22
TINKER AFB  OK  73145-8000

MARK FOR: (See Individual Line Item)
REQUISITION NUMBER: (See Individual Line Item) 
REQUISITION PRIORITY: (See Individual Line Item) 
AWARD NUMBER: 

PART I - THE SCHEDULE
SECTION E

INSPECTION AND ACCEPTANCE

                  
52.246-11       HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (DEC 2014)

(IAW FAR 46.311, DFARS 246.202-4(1))
(a) The Contractor shall comply with the higher-level quality standard(s) listed below. [If more than one standard is listed, the 
offeror shall indicate its selection by checking the appropriate block.]*

Title Number Date Tailoring
*See Individual Line Item Schedule

                  
52.246-16       RESPONSIBILITY FOR SUPPLIES (APR 1984)

(IAW FAR 46.316)
                  
                INSPECTION AND ACCEPTANCE (SEP 1999)

(IAW FAR 46.401(b), FAR 46.503)
Government Contract Quality Assurance Inspection and Acceptance will be at (Final):
[CONTRACTOR FILL-IN]
Item No(s): See schedule for items with the following code(s) listed below :
Inspection Code and Address:

PART I - THE SCHEDULE
SECTION F

DELIVERIES OR PERFORMANCE

                  
52.242-15       STOP-WORK ORDER (AUG 1989)

(IAW FAR 42.1305(b)(1))
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PART I - THE SCHEDULE
SECTION G

CONTRACT ADMINISTRATION DATA

                  
252.232-7006    WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JAN 2023)

(IAW DFARS 232.7004(b), PGI 232.7004(b)(1), DFARS 212.301(f)(liii))
(a) Definitions. As used in this clause—
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, activity, or 
organization.
“Document type” means the type of payment request or receiving report available for creation in Wide Area WorkFlow
(WAWF).
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is done external to 
the entitlement system.
“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of Payment 
Requests and Receiving Reports.

(b)  Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests and 
receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-7003, Electronic 
Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—
(1) Have a designated electronic business point of contact in the System for Award Management at   

https://www.sam.gov; and 
(2) Be registered to use WAWF at https://wawf.eb.mil/  following the step-by-step procedures for self-registration 

available at this web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the 
Practice Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the “Web Based 
Training” link on the WAWF home page at https://wawf.eb.mil/ .

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data Interchange, or File 
Transfer Protocol.

(f) WAWF payment instructions.  The Contractor shall use the following information when submitting payment requests and 
receiving reports in WAWF for this contract or task or delivery order: 

(1) Document type. The Contractor shall submit payment requests using the following document type(s):
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.
(ii)  For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by 
the Contracting Officer. 

___________________________________________________________ 

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, 
which meets the requirements for the invoice and receiving report, or the applicable invoice and 
receiving report, as specified by the Contracting Officer. 

____________________________________________________ 

(iii)  For customary progress payments based on costs incurred, submit a progress payment request.                    
(iv)  For performance based payments, submit a performance based payment request.
(v)  For commercial financing, submit a commercial financing request. 

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the 
contract. 
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(f) [Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and receiving 
report in one step.] 

(3)  Document routing.  The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*
Field Name in WAWF Data to be entered in WAWF
Pay Official DoDAAC
Issue By DoDAAC FA8118
Admin DoDAAC
Inspect By DoDAAC
Ship To Code N/A
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N/A
Service Acceptor (DoDAAC) N/A
Accept at Other DoDAAC N/A
LPO DoDAAC N/A
DCAA Auditor DoDAAC N/A
Other DoDAAC(s) N/A
(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance
locations apply, or “Not applicable.”)

(**Contracting Officer: If the contract provides for progress payments or performance-based payments, insert the DoDAAC for 
the contract administration office assigned the functions under FAR 42.302(a)(13).)

(4) Payment request.  The Contractor shall ensure a payment request includes documentation appropriate to the type 
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 
Regulation 52.216-7, Allowable Cost and Payment, as applicable. 

(5) Receiving report.  The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F. 

(g) WAWF point of contact.
(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 
WAWF point of contact.
_______________________________________________________________
(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed

(The above Clause/Provision has been modified.) 

                  
                ACCOUNTING AND APPROPRIATION DATA (AUG 1998)

                                                                          

Accounting and Appropriation Chargeable
ACRN Funds Citation Amount Chargeable

AA      TO BE CITED ON EACH INDIVIDUAL ORDER $0.00

ACRN TOTAL $ 0.00
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PART II - CONTRACT CLAUSES
SECTION I

CONTRACT CLAUSES

                  
52.202-1        DEFINITIONS (JUN 2020)

(IAW FAR 2.201)
                  
52.203-3        GRATUITIES (APR 1984)

(IAW FAR 3.202)
                  
52.203-5        COVENANT AGAINST CONTINGENT FEES (MAY 2014)

(IAW FAR 3.404)
                  
52.203-6        RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUN 2020)

(IAW FAR 3.503-2)
                  
52.203-8        CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR 

IMPROPER ACTIVITY (MAY 2014)
(IAW FAR 3.104-9(a))

                  
52.203-10       PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (MAY 2014)

(IAW FAR 3.104-9(b))
                  
52.203-12       LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS 

(JUN 2020)
(IAW FAR 3.808(b))

                  
52.203-19       PROHIBITION ON REQUIRING CERTAIN INTERNAL CONFIDENTIALITY 

AGREEMENTS OR STATEMENTS (JAN 2017)
(IAW FAR 3.909-3 (b))

                  
252.203-7000    REQUIREMENTS RELATING TO COMPENSATION OF FORMER DOD OFFICIALS 

(SEP 2011)
(IAW DFARS 203.171-4(a), DFARS 212.301(f)(ii))

                  
252.203-7001    PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-

CONTRACT-RELATED FELONIES (JAN 2023)
(IAW DFARS 203.570-3)

                  
252.203-7002    REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS 

(DEC 2022)
(IAW DFARS 203.970)

                  
52.204-10       REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT 

AWARDS (JUN 2020)
(IAW FAR 4.1403(a))

                  
52.204-13       SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (OCT 2018)

(IAW FAR 4.1105(b))
                  
52.204-19       INCORPORATION BY REFERENCE OF REPRESENTATIONS AND CERTIFICATIONS 

(DEC 2014)
(IAW FAR 4.1202(b))

                  
52.204-23       PROHIBITION ON CONTRACTING FOR HARDWARE, SOFTWARE, AND SERVICES 

DEVELOPED OR PROVIDED BY KASPERSKY LAB COVERED ENTITIES (DEC 2023)
(IAW FAR 4.2004)

                  
252.204-7002    PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED (APR 2020)

(IAW DFARS 204.7109(a))
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252.204-7015    NOTICE OF AUTHORIZED DISCLOSURE OF INFORMATION FOR LITIGATION 

SUPPORT (JAN 2023)
(IAW DFARS 204.7403(b), DFARS 212.301(f)(i)(F))

                  
252.204-7020    NIST SP 800-171 DOD ASSESSMENT REQUIREMENTS (NOV 2023)

(IAW DFARS 204.7304(e))

                  
252.204-7022    EXPEDITING CONTRACT CLOSEOUT (MAY 2021)

(IAW DFARS 204.804-70)
                  
52.209-6        PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 

CONTRACTORS DEBARRED, SUSPENDED, PROPOSED FOR DEBARMENT, OR 
VOLUNTARILY (JAN 2025)
(IAW FAR 9.409)

                  
52.209-9        UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING 

RESPONSIBILITY MATTERS (OCT 2018)
(IAW FAR 9.104-7(c))

                  
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 

GOVERNMENT OF A COUNTRY THAT IS A STATE SPONSOR OF TERRORISM 
(MAY 2019)
(IAW DFARS 209.409)

                  
252.211-7003    ITEM UNIQUE IDENTIFICATION AND VALUATION (JAN 2023)

(IAW DFARS 211.274-5(a), DFARS 212.301(f)(xii))
(a) Definitions. As used in this clause—

“DoD recognized unique identification equivalent” means a unique identification method that is in commercial use and has 
been recognized by DoD. All DoD recognized unique identification equivalents are listed at 
https://www.acq.osd.mil/asda/dpc/ce/ds/unique-id.html.
“Unique item identifier type” means a designator to indicate which method of uniquely identifying a part has been used. The 

current list of accepted unique item identifier types is maintained at https://www.acq.osd.mil/asda/dpc/ce/ds/unique-id.html.

(c) Unique item identifier.
(1) The Contractor shall provide a unique item identifier for the following:

(i) Delivered items for which the Government’s unit acquisition cost is $5,000 or more, except for the 
following line items:

Contract Line, Subline, or
Exhibit Line Item Number

Item Description

See Schedule as Applicable

(ii) Items for which the Government’s unit acquisition cost is less than $5,000 that are identified in the 
Schedule or the following table:

Contract Line, Subline, or
Exhibit Line Item Number

Item Description

*Items less than $5000, which require UID, will be specifically identified in 
the schedule.

See Schedule as Applicable
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(iii) Subassemblies, components, and parts embedded within delivered items, items with warranty 
requirements, DoD serially managed reparables and DoD serially managed nonreparables as specified in 
Attachment Number _____( or See Schedule as Applicable).
(iv) Any item of special tooling or special test equipment as defined in FAR 2.101 that have been designated 
for preservation and storage for a Major Defense Acquisition Program as specified in Attachment Number 
_____( or See Schedule as Applicable).
(v) Any item not included in paragraphs (c)(1)(i), (ii), (iii), or (iv) of this clause for which the contractor 
creates and marks a unique item identifier for traceability.

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause as follows:
(1) End items shall be reported using the receiving report capability in Wide Area WorkFlow (WAWF) in accordance 
with the clause at 252.232-7003. If WAWF is not required by this contract, and the contractor is not using WAWF, 
follow the procedures at http://dodprocurementtoolbox.com/site/uidregistry/ .
(2) Embedded items shall be reported by one of the following methods—

(i) Use of the embedded items capability in WAWF;
(ii) Direct data submission to the IUID Registry following the procedures and formats at 
http://dodprocurementtoolbox.com/site/uidregistry/; or
(iii) Via WAWF as a deliverable attachment for exhibit line item number ______, Unique Item Identifier 
Report for Embedded Items, Contract Data Requirements List, DD Form 1423.

                  
52.216-19       ORDER LIMITATIONS (OCT 1995)

(IAW FAR 16.506(b))
(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of less than , the 
Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the 
contract.

(b) Maximum order. The Contractor is not obligated to honor--
(1) Any order for a single item in excess of ;
(2) Any order for a combination of items in excess of ; or
(3) A series of orders from the same ordering office within     days that together call for quantities exceeding the 
limitation in subparagraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition 
Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that 
requirement exceeds the maximum-order limitations in paragraph (b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the maximum order 
limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within     days after issuance, with 
written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. Upon receiving this 
notice, the Government may acquire the supplies or services from another source.

(The above Clause/Provision has been modified.) 

                  
52.219-9        SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2025)

(IAW FAR 19.708(b))
                  
52.219-9        SMALL BUSINESS SUBCONTRACTING PLAN -- ALTERNATE II (NOV 2016)

(IAW FAR 19.708(b)(1)(ii))
                  
52.219-16       LIQUIDATED DAMAGES--SUBCONTRACTING PLAN (SEP 2021)

(IAW FAR 19.708(b)(2))
                  
252.219-7003    SMALL BUSINESS SUBCONTRACTING PLAN (DoD CONTRACTS) (DEC 2019)

(IAW DFARS 219.708(b)(1)(A), DFARS 219.708(b)(1)(A)(1))
                  
252.219-7003    SMALL BUSINESS SUBCONTRACTING PLAN (DoD CONTRACTS)--ALTERNATE I 

(DEC 2019)
(IAW DFARS 219.708(b)(1)(A)(2), DFARS 219.708(b)(1)(A)(1))
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252.219-7004    SMALL BUSINESS SUBCONTRACTING PLAN (TEST PROGRAM) (DEC 2022)

(IAW DFARS 219.708(b)(1)(B))
                  
52.222-1        NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

(IAW FAR 22.103-5(a), DAFFARS 5322.101-1)
                  
52.222-3        CONVICT LABOR (JUN 2003)

(IAW FAR 22.202)
                  
52.222-41       SERVICE CONTRACT LABOR STANDARDS (AUG 2018)

(IAW FAR 22.1006(a))
                  
52.222-42       STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014)

(IAW FAR 22.1006(b))
This Statement is for Information Only: 

It is not a Wage Determination

Employee Class Monetary Wage Fringe Benefits

                  
52.222-44       FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT LABOR STANDARDS--

PRICE ADJUSTMENT (MAY 2014)
(IAW FAR 22.1006(c)(2))

                  
52.222-50       COMBATING TRAFFICKING IN PERSONS (OCT 2025)

(IAW FAR 22.1705(a)(1))
                  
52.222-55       MINIMUM WAGES FOR CONTRACTOR WORKERS UNDER EXECUTIVE ORDER 

14026 (JAN 2022)
(IAW FAR 22.1906)

                  
52.222-62       PAID SICK LEAVE UNDER EXECUTIVE ORDER 13706 (JAN 2022)

(IAW FAR 22.2110)
                  
252.223-7009    PROHIBITION OF PROCUREMENT OF FLUORINATED AQUEOUS FILM-FORMING 

FOAM FIRE-FIGHTING AGENT FOR USE ON MILITARY INSTALLATIONS 
(MAR 2024)
(IAW DFARS 223.7404)

                  
52.224-3        PRIVACY TRAINING (JAN 2017)

(IAW FAR 24.302(a))
                  
52.225-13       RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (FEB 2021)

(IAW FAR 25.1103(a))
                  
252.225-7012    PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (APR 2022)

(IAW DFARS 225.7002-3(a))
                  
252.225-7048    EXPORT-CONTROLLED ITEMS (JUN 2013)

(IAW DFARS 225.7901-4)
                  
252.225-7061    RESTRICTION ON THE ACQUISITION OF PERSONAL PROTECTIVE EQUIPMENT 

AND CERTAIN OTHER ITEMS FROM NON-ALLIED FOREIGN NATIONS (JAN 2023)
(IAW DFARS 225.7023-4)

                  
252.225-7967    PROHIBITION REGARDING RUSSIAN FOSSIL FUEL BUSINESS OPERATIONS 

(DEVIATION 2024-O0006, REVISION 1) (FEB 2024) (FEB 2024)
(IAW CLASS DEVIATION 2024-O0006, REVISION 1)
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252.225-7972    PROHIBITION ON THE PROCUREMENT OF FOREIGN-MADE UNMANNED AIRCRAFT 

SYSTEMS (AUG 2024) (DEVIATION 2024-O0014) (AUG 2024)
(IAW Deviation 2024-O0014)

                  
52.226-7        DRUG-FREE WORKPLACE (MAY 2024)

(IAW FAR 26.506)
                  
52.226-8        ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE 

DRIVING (MAY 2024)
(IAW FAR 26.605)

                  
52.227-1        AUTHORIZATION AND CONSENT (JUN 2020)

(IAW FAR 27.201-2(a)(1))
                  
52.227-2        NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 

INFRINGEMENT (JUN 2020)
(IAW FAR 27.201-2(b))

                  
52.229-4        FEDERAL, STATE, AND LOCAL TAXES (STATE AND LOCAL ADJUSTMENTS) 

(FEB 2013)
(IAW FAR 29.401-3(b))

                  
252.229-7014    FULL EXEMPTION FROM TWO-PERCENT EXCISE TAX ON CERTAIN FOREIGN 

PROCUREMENTS. (OCT 2022)
(IAW DFARS 229-402(k))

                  
252.231-7000    SUPPLEMENTAL COST PRINCIPLES (DEC 1991)

(IAW DFARS 231.100-70)
                  
52.232-1        PAYMENTS (APR 1984)

(IAW FAR 32.111(a)(1))
                  
52.232-8        DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)

(IAW FAR 32.111(b)(1))
                  
52.232-11       EXTRAS (APR 1984)

(IAW FAR 32.111(c)(2))
                  
52.232-17       INTEREST (MAY 2014)

(IAW FAR 32.611(a), FAR 32.611(b))
                  
52.232-23       ASSIGNMENT OF CLAIMS (MAY 2014)

(IAW FAR 32.806(a)(1))
                  
52.232-25       PROMPT PAYMENT (JAN 2017)

(IAW FAR 32.908(c))
(a) Invoice payments—

(5) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government 
acceptance is deemed to occur constructively on the 7th day (unless otherwise specified in this contract) 
after the Contractor delivers the supplies or performs the services in accordance with the terms and 
conditions of the contract, unless there is a disagreement over quantity, quality, or Contractor compliance 
with a contract provision. If actual acceptance occurs within the constructive acceptance period, the 
Government will base the determination of an interest penalty on the actual date of acceptance. The 
constructive acceptance requirement does not, however, compel Government officials to accept supplies or 
services, perform contract administration functions, or make payment prior to fulfilling their 
responsibilities.
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52.232-33       PAYMENT BY ELECTRONIC FUNDS TRANSFER--SYSTEM FOR AWARD 

MANAGEMENT (OCT 2018)
(IAW FAR 32.1110(a)(1))

                  
52.232-39       UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS (JUN 2013)

(IAW FAR 32.706-3)
                  
52.232-40       PROVIDING ACCELERATED PAYMENTS TO SMALL BUSINESS 

SUBCONTRACTORS (MAR 2023)
(IAW FAR 32.009-2)

                  
252.232-7003    ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS 

(DEC 2018)
(IAW DFARS 232.7004(a))

(a) Definitions. As used in this clause—
(1) “Contract financing payment” and “invoice payment” have the meanings given in section 32.001 of the Federal 
Acquisition Regulation.
(2) “Electronic form” means any automated system that transmits information electronically from the initiating 
system to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for 
submission of payment requests. However, scanned documents are acceptable when they are part of a submission of 
a payment request made using Wide Area WorkFlow (WAWF) or another electronic form authorized by the 
Contracting Officer.
(3) “Payment request” means any request for contract financing payment or invoice payment submitted by the 
Contractor under this contract.

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests and receiving reports using 
WAWF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange, Secure File Transfer 
Protocol, or World Wide Web input. Information regarding WAWF is available on the Internet at https://wawf.eb.mil/ .

(c) The Contractor may submit a payment request and receiving report using other than WAWF only when—
(1) The Contracting Officer authorizes use of another electronic form. With such an authorization, the Contractor and 
the Contracting Officer shall agree to a plan, which shall include a timeline, specifying when the Contractor will 
transfer to WAWF;
(2) DoD is unable to receive a payment request or provide acceptance in electronic form;
(3) The Contracting Officer administering the contract for payment has determined, in writing, that electronic 
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the 
Contracting Officer’s determination with each request for payment; or
(4) DoD makes a payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System).

(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in Section G of the 
contract.

(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate payment 
clauses in this contract when submitting payment requests.

                  
252.232-7010    LEVIES ON CONTRACT PAYMENTS (DEC 2006)

(IAW DFARS 232.7102)
                  
252.237-7010    PROHIBITION ON INTERROGATION OF DETAINEES BY CONTRACTOR 

PERSONNEL (JAN 2023)
(IAW DFARS 237.173-5)
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52.240-1        PROHIBITION ON UNMANNED AIRCRAFT SYSTEMS MANUFACTURED OR 

ASSEMBLED BY AMERICAN SECURITY DRONE ACT-COVERED FOREIGN 
ENTITIES (NOV 2024)
(IAW FAR 40.202-8)

                  
52.242-5        PAYMENTS TO SMALL BUSINESS SUBCONTRACTORS (JAN 2017)

(IAW FAR 42.1504)
                  
52.242-13       BANKRUPTCY (JUL 1995)

(IAW FAR 42.903)
                  
52.243-1        CHANGES--FIXED-PRICE -- ALTERNATE I (APR 1984)

(IAW FAR 43.205(a)(2))
                  
52.244-5        COMPETITION IN SUBCONTRACTING (AUG 2024)

(IAW FAR 44.204(c))
                  
52.246-25       LIMITATION OF LIABILITY--SERVICES (FEB 1997)

(IAW FAR 46.805(a)(4))
                  
52.249-2        TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) 

(APR 2012)
(IAW FAR 49.502(b)(1)(i))

                  
52.249-8        DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) (APR 1984)

(IAW FAR 49.504(a)(1))
                  
52.252-2        CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

(IAW FAR 52.107(b))
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. 
Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed 
electronically at this/these address(es):

Regulations URLs:  (Click on the appropriate regulation.)
https://acquisition.gov/browse/index/far
https://acquisition.gov/dfars
https://acquisition.gov/affars

NOTE: After selecting the appropriate regulation above, at the "Table of Contents" page, conduct a search for the desired 
regulation reference using your browser's FIND function. When located, click on the regulation reference (hyperlink).

52.240-91 Security Prohibitions and Exclusions.
(IAW RFO 40.205(b))

52.240-93 Basic Safeguarding of Covered Contractor Information Systems.
(IAW RFO 40.303-2)

252.204-7000 Disclosure of Information
(IAW R-DFARS 240.372-3(a))

252.204-7002 Payment for Subline Items Not Separately Priced
(IAW R-DFARS 204.202-78)

252.204-7003 Control of Government Personnel Work Product
(IAW R-DFARS 240.372-3(b))



Page 20 of 34
                                                             FA8118-26-R-0054                                       

252.204-7009 Limitations on The Use or Disclosure of Third-Party Contractor
Reported Cyber Incident Information
(IAW R-DFARS 240.370-5(b))

252.204-7012 Safeguarding Covered Defense Information and Cyber Incident
Reporting
(IAW R-DFARS 240.370-5(c))

252.204-7018 Prohibition on The Acquisition of Covered Defense
Telecommunications Equipment or Services
(IAW R-DFARS 240.270-6(c))

252.240-7997 NIST SP 800-171 Dod Assessment Requirements
(IAW R-DFARS 240.370-5(e))

252.204-7021 Contractor Compliance with the Cybersecurity Maturity Model Certification 
Level

Requirement
(IAW R-DFARS 240.371-5(a))

252.205-7000 Provision of Information to Cooperative Agreement Holders
(IAW R-DFARS 205.701)

52.209-10 Prohibition on Contracting with Inverted Domestic Corporations.
(IAW RFO 9.108-6(b))

52.210-1 Market Research
(IAW RFO 10.002)

52.211-15 Defense Priority and Allocation Requirements
(IAW RFO 11.504(b))

52.215-2 Audit and Records--Negotiation
(IAW RFO 15.110(b)(1))

52.215-8 Order of Precedence--Uniform Contract Format
(IAW RFO 15.110(h))

52.219-4 Notice of Price Evaluation Preference for Hubzone Small Business
Concerns
(IAW RFO 19.110(b))
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52.219-8 Utilization of Small Business Concerns
(IAW RFO 19.109(e))

52.219-28 Postaward Small Business Program Rerepresentation
(IAW RFO 19.101(a)(2)(iii)(A))

(g) If the Contractor does not have representations and certifications in SAM, or does not have a 
representation in SAM for the NAICS code applicable to this contract, the Contractor is 
required to complete the following rerepresentation and submit it to the contracting 
office, along with the contract number and the date on which the rerepresentation was 
completed:

(1) The Contractor represents that it □ is, □ is not a small business concern under NAICS Code 
_____ assigned to contract number _____.

(2) [Complete only if the Contractor represented itself as a small business concern in paragraph 
(g)(1) of this clause.]

The Contractor represents that it □ is, □ is not, a small disadvantaged business concern as 
defined in 13 CFR 124.1001.

(3) Women-owned small business (WOSB) joint venture eligible under the WOSB Program. The 
Contractor represents that it □ is, □ is not a joint venture that complies with the 
requirements of 13 CFR 127.506(a) through (c). [ The Contractor shall enter the name 
and unique entity identifier of each party to the joint venture: __.]

(4) Economically disadvantaged women-owned small business (EDWOSB) joint venture. The 
Contractor represents that it □ is, □ is not a joint venture that complies with the 
requirements of 13 CFR 127.506(a) through (c). [ The Contractor shall enter the name 
and unique entity identifier of each party to the joint venture: __ .]

(5) Service-disabled veteran-owned small business (SDVOSB) joint venture eligible under the 
SDVOSB Program. The Contractor represents that it □ is, □ is not an SDVOSB joint 
venture eligible under the SDVOSB Program that complies with the requirements of 13
CFR 128.402. [ The Contractor shall enter the name and unique entity identifier of each 
party to the joint venture: __.]

(6) HUBZone joint venture eligible under the HUBZone Program.[ Complete only if the offeror is 
a HUBZone small business concern. ] The offeror represents, as part of its offer, that It □
is, □ is not a HUBZone joint venture that complies with the requirements of 13 CFR 
126.616(a) through (c). [ The Contractor shall enter the name and unique entity identifier 
of each party to the joint venture: _____. ] Each HUBZone small business concern 
participating in the HUBZone joint

venture must be certified as a HUBZone concern. [ Contractor to sign and date and insert 
authorized signer's name and title.______________________ ]

(End of clause)

52.222-19 Child Labor--Cooperation with Authorities and Remedies
(IAW RFO 22.1502-2(a)(2))
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52.222-20 Contracts for Materials, Articles, and Equipment
(IAW RFO 22.601-5)

52.222-35 Equal Opportunity for Veterans
(IAW RFO 22.1302-2(a)(1))

52.222-36 Equal Opportunity for Workers with Disabilities
(IAW RFO 22.1401-2(a)(1))

52.222-37 Employment Reports on Veterans
(IAW RFO 22.1302-2(b))

52.222-40 Notification of Employee Rights Under the National Labor
Relations Act
(IAW RFO 22.1602-2)

52.223-11 Ozone-Depleting Substances and High Global Warming Potential
Hydrofluorocarbons
(IAW RFO 23.108(d)(1))

52.223-23 Sustainable Products
(IAW RFO 23.108(a))

252.225-7001 Buy American and Balance of Payments Program 
(IAW R-DFARS 225.601(2)(i))

252.225-7002 Qualifying Country Sources as Subcontractors
(IAW R-DFARS 225.601(3))

252.226-7001 Utilization of Indian Organizations, Indian-Owned Economic Enterprises, 
and Native Hawaiian Small Business Concerns.
(IAW R-DFARS 226.102-2)

252.227-7989 Rights in Technical Data, Computer Software, and Computer Software 
Documentation—Other Than Commercial Products and Commercial 
Services. (DEVIATION 2026-O0036)
(IAW R-DFARS 227.7103-6(a) and (c)) 

252.227-7991 Rights in Bid or Proposal Information. (DEVIATION 2026- O0036)
(IAW R-DFARS 227.7103-6(g)(1), or 227.7104-4(b)(1))

252.227-7996 Technical data—withholding of payment (DEVIATION 2026- O0036).
(IAW R-DFARS 227.7103-6(g)(2), or 227.7104-4(b)(5))
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252.227-7997 Validation of Asserted Restrictions. (DEVIATION 2026-O0036)
(IAW R-DFARS 227.7103-6(g), 227.7104-4(b)(6), or 227.7203-6(c))

52.229-3 Federal, State, and Local Taxes
(IAW RFO 29.401-3)

52.229-12 Tax on Certain Foreign Procurements
(IAW RFO 29.402-3(b))

52.233-1 Disputes 
(IAW RFO 33.205-9(a))

52.233-3 Protests After Award
(IAW RFO 33.107(b))

52.233-4 Applicable Law for Breach of Contract Claim
(IAW RFO 33.205-9(b))

52.243-1 Changes – Fixed Price
(IAW RFO 43.305(a)(1))

52.243-7 Notification of Changes
(IAW RFO 43.206)

252.243-7001 Pricing of Contract Modifications
(IAW R-DFARS 243.305-70)

252.243-7002 Requests for Equitable Adjustment
(IAW R-DFARS 243.305-71)

52.244-6 Subcontracts for Commercial Products and Commercial Services
(IAW RFO 44.403)

52.253-1 Computer Generated Forms
(IAW RFO 53.111)

52.216-19 Order Limitations
(IAW RFO 16.505(b))

252.217-7001 Surge option
(IAW R-DFARS 217.208-70(b))

252.217-7028 Over and Above
(IAW R-DFARS 217.7702)
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52.252-6 Authorized Deviations in Clauses
  (IAW RFO 52.107(f))

52.244-2 Subcontracts
(IAW RFO 44.204(a)(1))

52.245-1 Government Property
(IAW RFO 45.107(a))

52.245-9 Use and Charges
(IAW RFO 45.107(c))

52.209-1 Qualification Requirement
(IAW RFO 9.206-2)

52.232-18 Availability of Funds
(IAW RFO 32.706-1(a))

52.232-39 Unenforceability of Unauthorized Obligations
(IAW RFO 32.706-3)

52.216-22 Indefinite Quantity
(IAW RFO 16.505(b))

52.247-30 F.O.B Origin (Oct 1993) 
(IAW FAR 47.305(b))

PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J

LIST OF ATTACHMENTS

Form Number Description/File Name Date Number of Pages
DI MGMT 81838 A001 CDRL COMMERCIAL ASSET VISIBILITY (CAV) 15JAN2026 2

DI PSSS 81995A A002 CDRL CONTRACT DEPOT MAINTENANCE 
(CDM) MONTHLY PRODUCTION REPORT

15JAN2026 3

DI MGMT 80441D A003 CDRL Government Property (GP) Inventory 
Report

15JAN2026 2

DI-SESS-80776B A004 CDRL TECHNICAL DATA PACKAGE (TDP) 15JAN2026 2

DI MGMT 80503 A005 CDRL Report of Shipping (Item) and 
Packaging Discrepancy

15JAN2026 5

DI MGMT 80969 A006 CDRL Production Surge Plan 15JAN2026 2
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DI-PSSS-81535B A007 CDRL ACQ-SUS DATA Pkg (ASDP) DEFICIENCY 
REPORT (DR)

15JAN2026 3

AFMC 158 PKGRQMT_REPORT.pdf 15JAN2026 1

DD FORM 1653 TRNSPDATA_REPORT.pdf 15JAN2026 2

Performance Work Statement (PWS).pdf 17NOV2025 34

942939_ITMDESC_REPORT.pdf
Report

15JAN2026

4149712_UIIEC_REPORT.pdf
Report

15JAN2026

4149716_QAIRQMT_REPORT.pdf
Report

15JAN2026

4323481_CRSAW_REPORT.pdf
Report

15JAN2026

1680015444848RK_JQRR.pdf
Justification for Qualification Requirements Repair

17NOV2025
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION K

REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS
OF OFFERORS OR RESPONDENTS

                  
252.203-7005    REPRESENTATION RELATING TO COMPENSATION OF FORMER DOD OFFICIALS 

(SEP 2022)
(IAW DFARS 203.171-4(b))

                  
52.204-8        ANNUAL REPRESENTATIONS AND CERTIFICATIONS (DEVIATION 2025-O0003 and 

2025-O0004) (MAR 2025)
(IAW FAR 4.1202(a))

                  
252.204-7007    ALTERNATE A, ANNUAL REPRESENTATIONS AND CERTIFICATIONS (OCT 2025)

(IAW DFARS 204.1202)
Substitute the following paragraphs (b), (d), and (e) for paragraphs (b) and (d) of the provision at FAR 52.204-8:

(b)(1) If the provision at FAR 52.204-7, System for Award Management, is included in this solicitation, paragraph (e) of this 
provision applies.

(2) If the provision at FAR 52.204-7, System for Award Management, is not included in this solicitation, and the Offeror has an 
active registration in the System for Award Management (SAM), the Offeror may choose to use paragraph (e) of this provision 
instead of completing the corresponding individual representations and certifications in the solicitation. The Offeror shall 
indicate which option applies by checking one of the following boxes:

___ (i) Paragraph (e) applies.

___ (ii) Paragraph (e) does not apply and the Offeror has completed the individual representations and certifications 
in the solicitation.

(d) (1) The following representations or certifications in the SAM database are applicable to this solicitation as indicated:
(i) 252.204–7016, Covered Defense Telecommunications Equipment or Services—Representation. Applies to 
all solicitations.
(ii) 252.216-7008, Economic Price Adjustment--Wage Rates or Material Prices Controlled by a Foreign 
Government--Representation. Applies to solicitations for fixed-price supply and service contracts when the 
contract is to be performed wholly or in part in a foreign country, and a foreign government controls wage 
rates or material prices and may during contract performance impose a mandatory change in wages or 
prices of materials.
(iii) 252.225-7042, Authorization to Perform. Applies to all solicitations when performance will be wholly or 
in part in a foreign country.
(iv) 252.225-7049, Prohibition on Acquisition of Certain Foreign Commercial Satellite Services—
Representation. Applies to solicitations for the acquisition of commercial satellite services.
(v) 252.225-7050, Disclosure of Ownership or Control by the Government of a Country that is a State 
Sponsor of Terrorism. Applies to all solicitations expected to result in contracts of $200,000 or more.
(vi) 252.229-7012, Tax Exemptions (Italy)--Representation. Applies to solicitations when contract 
performance will be in Italy.
(vii) 252.229-7013, Tax Exemptions (Spain)--Representation. Applies to solicitations when contract 
performance will be in Spain.

(2) The following representations or certifications in SAM are applicable to this solicitation as indicated by the 
Contracting Officer; [Contracting Officer check as appropriate.]
__ _ (i)    252.209-7002, Disclosure of Ownership or Control by a  Foreign Government.
__ _ (ii)   252.225-7000, Buy American —Balance of Payments Program Certificate.
__ _ (iii)  252.225-7020, Trade Agreements Certificate.
__ _       Use with Alternate I
__ _ (iv)   252.225-7031, Secondary Arab Boycott of Israel.
__ _ (v)  252.225-7035, Buy American —Free Trade Agreements—Balance of Payments Program Certificate.
__ _       Use with Alternate I.
__ _        Use with Alternate II.
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__ _        Use with Alternate III.
__ _        Use with Alternate IV.
__ _        Use with Alternate V.
  (vi)   252.226-7002, Representation for Demonstration Project for Contractors Employing Persons with Disabilities.
    (vii) 252.232–7015, Performance-Based Payments—Representation.

(e) The Offeror has completed the annual representations and certifications electronically via the SAM
website at https://www.acquisition.gov/. After reviewing the SAM database information, the Offeror verifies by submission of 
the offer that the representations and certifications currently posted electronically that apply to this solicitation as indicated in 
FAR 52.204–8(c) and paragraph (d) of this provision have been entered or updated within the last 12 months, are current, 
accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer, and are incorporated in this offer by reference (see FAR 4.1201); 
except for the changes identified below [Offeror to insert changes, identifying change by provision number, title, date]. These 
amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as 
of the date of this offer.

FAR/DFARS Provision No. Title Date Change

Any changes provided by the Offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications located in the SAM database.
                  
252.204-7008    COMPLIANCE WITH SAFEGUARDING COVERED DEFENSE INFORMATION 

CONTROLS (OCT 2016)
(IAW DFARS 204.7304(a))

                  
252.204-7016    COVERED DEFENSE TELECOMMUNICATIONS EQUIPMENT OR SERVICES --

REPRESENTATION (DEC 2019)
(IAW 204.2105(a))

(a) Definitions. As used in this provision, covered defense telecommunications equipment or services has the meaning provided 
in the clause 252.204–7018, Prohibition on the Acquisition of Covered Defense Telecommunications Equipment or Services. 
(b) Procedures. The Offeror shall review the list of excluded parties in the System for Award Management (SAM) (https:// 
www.sam.gov) for entities excluded from receiving federal awards for ‘‘covered defense telecommunications equipment or 
services’’. 
(c) Representation. The Offeror represents that it [ ] does, [ ] does not provide covered defense telecommunications equipment 
or services as a part of its offered products or services to the Government in the performance of any contract, subcontract, or 
other contractual instrument.

                  
252.204-7017    PROHIBITION ON THE ACQUISITION OF COVERED DEFENSE 

TELECOMMUNICATIONS EQUIPMENT OR SERVICES--REPRESENTATION 
(MAY 2021)
(IAW DFARS 204.2105(b))

The Offeror is not required to complete the representation in this provision if the Offeror has represented in the provision at 
252.204–7016, Covered Defense Telecommunications Equipment or Services—Representation, that it ‘‘does not provide 
covered defense telecommunications equipment or services as a part of its offered products or services to the Government in 
the performance of any contract, subcontract, or other contractual instrument.’’ 

(a) Definitions. Covered defense telecommunications equipment or services, covered mission, critical technology, and 
substantial or essential component, as used in this provision, have the meanings given in the 252.204–7018 clause, 
Prohibition on the Acquisition of Covered Defense Telecommunications Equipment or Services, of this solicitation.

(b) Prohibition. Section 1656 of the National Defense Authorization Act for Fiscal Year 2018 (Pub. L. 115–91) prohibits 
agencies from procuring or obtaining, or extending or renewing a contract to procure or obtain, any equipment, 
system, or service to carry out covered missions that uses covered defense telecommunications equipment or 
services as a substantial or essential component of any system, or as critical technology as part of any system.

(c) Procedures. The Offeror shall review the list of excluded parties in the System for Award Management (SAM) at 
https:// www.sam.gov for entities that are excluded when providing any equipment, system, or service to carry out 
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covered missions that uses covered defense telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system, unless a waiver is granted.

(d) Representation. If in its annual representations and certifications in SAM the Offeror has represented in paragraph 
(c) of the provision at 252.204–7016, Covered Defense Telecommunications Equipment or Services—Representation, 
that it ‘‘does’’ provide covered defense telecommunications equipment or services as a part of its offered products or 
services to the Government in the performance of any contract, subcontract, or other contractual instrument, then 
the Offeror shall complete the following additional representation: 

The Offeror represents that it [ ] will [ ] will not provide covered defense telecommunications equipment or services 
as a part of its offered products or services to DoD in the performance of any award resulting from this solicitation.

(e) Disclosures. If the Offeror has represented in paragraph (d) of this provision that it ‘‘will provide covered defense 
telecommunications equipment or services,’’ the Offeror shall provide the following information as part of the offer:

(1) A description of all covered defense telecommunications equipment and services offered (include brand 
or manufacturer; product, such as model number, original equipment manufacturer (OEM) number, 
manufacturer part number, or wholesaler number; and item description, as applicable). 

(2) An explanation of the proposed use of covered defense telecommunications equipment and services 
and any factors relevant to determining if such use would be permissible under the prohibition referenced 
in paragraph (b) of this provision. 

(3) For services, the entity providing the covered defense telecommunications services (include entity 
name, unique entity identifier, and Commercial and Government Entity (CAGE) code, if known). 

(4) For equipment, the entity that produced or provided the covered defense telecommunications 
equipment (include entity name, unique entity identifier, CAGE code, and whether the entity was the OEM 
or a distributor, if known).

                  
252.204-7019    NOTICE OF NIST SP 800-171 DOD ASSESSMENT REQUIREMENTS  

(NOV 2023)
(IAW DFARS 204.7304(d))

(a)  Definitions.  

“Basic Assessment”, “Medium Assessment”, and “High Assessment” have the meaning given in the clause 252.204-7020, NIST SP 
800-171 DoD Assessments.    

“Covered contractor information system” has the meaning given in the clause 252.204-7012, Safeguarding Covered Defense 
Information and Cyber Incident Reporting, of this solicitation.   

(b)  Requirement.  In order to be considered for award, if the Offeror is required to implement NIST SP 800-171, the Offeror shall 
have a current assessment (i.e., not more than 3 years old unless a lesser time is specified in the solicitation) (see 252.204-7020) for each 
covered contractor information system that is relevant to the offer, contract, task order, or delivery order. The Basic, Medium, and High
NIST SP 800-171 DoD Assessments are described in the NIST SP 800-171 DoD Assessment Methodology located at
https://www.acq.osd.mil/asda/dpc/cp/cyber/safeguarding.html#nistSP800171

(c)  Procedures.  

28. The Offeror shall verify that summary level scores of a current NIST SP 800-171 DoD Assessment (i.e., not
more than 3 years old unless a lesser time is specified in the solicitation) are posted in the Supplier Performance Risk System (SPRS) 
(https://www.sprs.csd.disa.mil/) for all covered contractor information systems relevant to the offer. 
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(2)  If the Offeror does not have summary level scores of a current NIST SP 800-171 DoD Assessment (i.e., not more than 3 
years old unless a lesser time is specified in the solicitation) posted in SPRS, the Offeror may conduct and submit a Basic Assessment to 
webptsmh@navy.mil for posting to SPRS in the format identified in paragraph (d) of this provision.  

(d) Summary level scores.  Summary level scores for all assessments will be posted 30 days post-assessment in SPRS to provide DoD 
Components visibility into the summary level scores of strategic assessments. 

(1)  Basic Assessments.  An Offeror may follow the procedures in paragraph (c)(2) of this provision for posting Basic 
Assessments to SPRS.  

(i)  The email shall include the following information:

(A)  Cybersecurity standard assessed (e.g., NIST SP 800-171 Rev 1).  

(B)  Organization conducting the assessment (e.g., Contractor self-assessment).

(C)  For each system security plan (security requirement 3.12.4) supporting the performance of a DoD contract—

(1)  All industry Commercial and Government Entity (CAGE) code(s) associated with the information 
system(s) addressed by the system security plan;  and

(2)  A brief description of the system security plan architecture, if more than one plan exists.

(D)  Date the assessment was completed.

(E)  Summary level score (e.g., 95 out of 110, NOT the individual value for each requirement).

(F)  Date that all requirements are expected to be implemented (i.e., a score of 110 is expected to be achieved)
based on information gathered from associated plan(s) of action developed in accordance with NIST SP 800-171.  

(ii)  If multiple system security plans are addressed in the email described at paragraph (d)(1)(i) of this section, the 
Offeror shall use the following format for the report:

System Security Plan
CAGE Codes
supported

by this plan
Brief description of the

plan architecture
Date of

assessment
Total 
Score

Date score of 
110 will 

achieved

(2)  Medium and High Assessments.  DoD will post the following Medium and/or High Assessment summary level scores to 
SPRS for each system assessed:

(i)  The standard assessed (e.g., NIST SP 800-171 Rev 1).

(ii)  Organization conducting the assessment, e.g., DCMA, or a specific organization (identified by Department of 
Defense Activity Address Code (DoDAAC)).

(iii)  All industry CAGE code(s) associated with the information system(s) addressed by the system security plan.   
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(iv)  A brief description of the system security plan architecture, if more than one system security plan exists.  

(v)  Date and level of the assessment, i.e., medium or high.

(vi)  Summary level score (e.g., 105 out of 110, not the individual value assigned for each requirement).

(vii)  Date that all requirements are expected to be implemented (i.e., a score of 110 is expected to be achieved) based 
on information gathered from associated plan(s) of action developed in accordance with NIST SP 800-171.  

(3)  Accessibility.  

(i)  Assessment summary level scores posted in SPRS are available to DoD personnel, and are protected, in accordance 
with the standards set forth in DoD Instruction 5000.79, Defense-wide Sharing and Use of Supplier and Product Performance 
Information (PI).   

(ii)  Authorized representatives of the Offeror for which the assessment was conducted may access SPRS to view their 
own summary level scores, in accordance with the SPRS Software User’s Guide for Awardees/Contractors available at 
https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf. 

(iii)  A High NIST SP 800-171 DoD Assessment may result in documentation in addition to that listed in this section.  DoD 
will retain and protect any such documentation as “Controlled Unclassified Information (CUI)” and intended for internal DoD use only.  
The information will be protected against unauthorized use and release, including through the exercise of applicable exemptions under 
the Freedom of Information Act (e.g., Exemption 4 covers trade secrets and commercial or financial information obtained from a 
contractor that is privileged or confidential).

                  
52.209-7        INFORMATION REGARDING RESPONSIBILITY MATTERS (OCT 2018)

(IAW FAR 9.104-7(b))
(b) The offeror [_] has [_] does not have current active Federal contracts and grants with total value greater than $10,000,000.

                  
52.209-11       REPRESENTATION BY CORPORATIONS REGARDING DELINQUENT TAX LIABILITY 

OR A FELONY CONVICTION UNDER ANY FEDERAL LAW (FEB 2016)
(IAW FAR 9.104-7(d))

(b) The Offeror represents that—
(1) It is [  ]  is not [  ] a corporation that has any unpaid Federal tax liability that has been assessed, for which all 
judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely 
manner pursuant to an agreement with the authority responsible for collecting the tax liability; and 
(2) It is [  ]  is not [  ] a corporation that was convicted of a felony criminal violation under a Federal law within the 
preceding 24 months.

                  
52.209-13       VIOLATION OF ARMS CONTROL TREATIES OR AGREEMENTS--CERTIFICATION 

(NOV 2021)
(IAW FAR 9.109-5)

                  
252.209-7011    REPRESENTATION FOR RESTRICTION ON THE USE OF CERTAIN INSTITUTIONS 

OF HIGHER EDUCATION (AUG 2025)
(IAW DFARS 209.170-4)

                  
252.225-7966    PROHIBITION REGARDING RUSSIAN FOSSIL FUEL BUSINESS OPERATIONS-

REPRESENTATION (DEVIATION 2024-O0006, REVISION 1) (MAR 2024)
(IAW CLASS DEVIATION 2024-O0006, REVISION 1)

                  
52.229-11       TAXES ON CERTAIN FOREIGN PROCUREMENTS - NOTICE AND 

REPRESENTATION (JUN 2020)
(IAW FAR 29.402-3(a))
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52.230-7        PROPOSAL DISCLOSURE -- COST ACCOUNTING PRACTICE CHANGES (APR 2005)

(IAW FAR 30.201-3(c))
The offeror shall check “yes” below if the contract award will result in a required or unilateral change in cost accounting 
practice, including unilateral changes requested to be desirable changes. 

[  ] Yes [  ] No

PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L

INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR RESPONDENTS

                  
52.204-7        SYSTEM FOR AWARD MANAGEMENT (NOV 2024)

(IAW FAR 4.1105(a)(1))
                  
252.204-7024    NOTICE ON THE USE OF THE SUPPLIER PERFORMANCE RISK SYSTEM 

(MAR 2023)
(IAW DFARS 204.7604)

                  
52.211-14       NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE, EMERGENCY 

PREPAREDNESS, AND ENERGY PROGRAM USE (APR 2008)
(IAW FAR 11.604(a))

Note:  DX or DO rating will be completed on cover page.

                  
252.215-7013    SUPPLIES AND SERVICES PROVIDED BY NONTRADITIONAL DEFENSE 

CONTRACTORS (JAN 2023)
(IAW DFARS 215.408(6))

                  
52.216-1        TYPE OF CONTRACT (APR 1984)

(IAW FAR 16.105)
The Government contemplates award of a (see individual line item) contract resulting from this solicitation.

                  
252.225-7973    PROHIBITION ON THE PROCUREMENT OF FOREIGN-MADE UNMANNED AIRCRAFT 

SYSTEMS-REPRESENTATION (AUG 2024) (DEVIATION 2024-O0014) (AUG 2024)
(IAW DEVIATION 2024-O0014)

                  
52.233-2        SERVICE OF PROTEST (SEP 2006)

(IAW FAR 33.106(a))
(a) by obtaining written and dated acknowledgment of receipt from (See page 1 Issuing Office).

                  
52.252-1        SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

(IAW FAR 52.107(a))
This solicitation incorporated one or more solicitation provisions by reference, with the same force and effect as if they were 
given in full text. Upon request, the Contracting Officer will make their full text available.

The full text of a clause may be accessed electronically at this/these address(es): Regulations URLs: (Click on the appropriate 
regulation.)
https://acquisition.gov/browse/index/far
https://acquisition.gov/dfars
https://acquisition.gov/affars

NOTE: After selecting the appropriate regulation above, at the "Table of Contents" page conduct a search for the desired 
regulation reference, using your browser's FIND function. When located, click on the regulation reference (hyperlink).

Section L – Instructions to Offerors
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29. Program Structure and Objective

1.1. The Government plans to award a single contract for the Remanufacture of KC-135 Gearbox Assembly. This 
firm-fixed-price type contract will include a three (3) year basic period and two (2) one-year option periods (5-year 
Best Estimated Quantity (BEQ) contract).
2.0 General Instructions.

2.1. This competitive acquisition will be conducted utilizing price as the only evaluated factor. Contract award will be 
made to the offeror with the lowest total evaluated price (TEP). The offer shall be compliant with the requirements as 
stated in the Performance Work Statement (PWS). Non-conformance with the instructions provided in the Instructions 
to Offeror (ITO) may result in an offeror being ineligible for award. Offerors shall provide evidence of qualification in 
accordance with FAR 52.209-1

2.1.1. The proposal shall be clear, concise, and shall include sufficient detail for effective evaluation and for 
substantiating the validity of stated claims. 

2.1.2. The proposal acceptance period is specified in SF 1447 Section A (Block 18) of the contract/solicitation. By 
signing the Request for Proposal (RFP), the offeror has made a clear statement that the proposal is valid until the 
date specified.

2.2. General Information

2.2.1. Point of Contact
The Contracting Officer (CO) is the sole point of contact for this acquisition. Address any questions or concerns you 
may have to the CO. Written requests for clarification may be sent to the CO at the address located in SF 1447 
Section A (Block 7) of the contract/solicitation.

2.2.2. Debriefings
The CO will promptly notify offerors of any decision to exclude them from the competitive range, whereupon they may 
request and receive a debriefing in accordance with FAR 15.505. Offerors excluded from the competitive range may 
request a pre-award debriefing, or they may choose to wait until after the source selection decision to request a post-
award debriefing. However, offerors excluded from the competitive range are entitled to no more than one debriefing 
for each proposal. The CO will notify unsuccessful offerors in accordance with FAR 15.503. Upon such notification, 
unsuccessful offerors may request and receive a debriefing. Offerors desiring a debriefing must make their request in 
accordance with the requirements of FAR 15.505 or 15.506, as applicable.

3.0. Factor 1 - Price 

3.1. The offeror shall complete Schedule of Supplies or Services and Prices/Costs of the solicitation to include all unit 
prices and extended prices for each CLIN and/or SubCLIN. These instructions are to assist you in submitting 
information required to evaluate the reasonableness of your proposed prices/costs. Compliance with these 
instructions is mandatory and failure to comply may result in rejection of your proposal.

3.1.1. Price Reasonableness and Balance
Offerors’ proposals will be evaluated for reasonableness and balance. The burden of proof for credibility of proposed 
prices rests with the offeror. Additionally, unbalanced pricing may pose an unacceptable risk to the Government and 
may be a reason to reject an offeror’s proposal.

3.2. Price Realism
Offerors’ proposals will be evaluated for price realism utilizing one or more price analysis techniques in FAR 15.404-
1(b)(2), as needed. The price realism evaluation will determine whether proposed prices are based on an adequate 
understanding of contract requirements. Offerors shall provide sufficient rationale describing how prices were 
developed (such as assumptions, historical data, projections, expertise, management decisions, etc.)

3.3. Pricing Information Requirements
In accordance with FAR 15.403-1(b)(1), prices based on adequate price competition do not require submission of 
certified cost or pricing data. If, after receipt of proposals, there is insufficient information available to determine price 
reasonableness, balance and/or price realism, the offeror may be required to submit other than certified cost or 
pricing data. FAR does not preclude the requirement for obtaining other than certified cost or pricing data under 
certain circumstances, and the Government reserves the right to obtain data as appropriate. If, after receipt of 
proposals, the CO determines there is insufficient information available to determine price reasonableness and none 
of the exceptions in FAR 15.403-1 apply, the offeror shall be required to submit certified cost or pricing data.
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4.0. Solicitation Requirements

4.1. Solicitation/Contract Form SF 1447
The offeror shall complete Blocks 13 and 27 of the SF 1447. Signature by the offeror on the SF 1447 constitutes an 
offer, which the Government may accept.

4.1.1. Supplies or Services and Prices/Costs 
The offeror shall complete pricing information in Supplies or Services and Prices/Costs section of the solicitation.

4.1.2. Contract Clauses
The offeror shall complete provisions/clauses as required.

4.1.3. Representations, Certifications, and other Statements of Offerors
The Offeror has completed the annual representations and certifications electronically via the System for Award 
Management (SAM).  After reviewing the SAM database information, the Offeror verifies by submission of this offer 
that the representations and certifications currently posted electronically at FAR 52.204-8, Annual Representations 
and Certifications, are correct.

4.2. Ombudsman
An Ombudsman has been appointed to hear concerns from offerors or potential offerors during the proposal 
development phase of this acquisition.  The Ombudsman for this acquisition is OC-ALC/PZC.  This does not diminish 
the authority of the program director or CO, but communicates offeror concerns, issues, disagreements and 
recommendations to the appropriate Government personnel.  When requested, the Ombudsman shall maintain strict 
confidentiality as to the source of the concern.  The Ombudsman does not participate in the evaluation of proposals 
or in the source selection process; interested parties are invited to call OC-ALC/PZC at 405-736-3273.

PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION M

EVALUATION FACTORS FOR AWARD

Section M - Evaluation Factors for Award

1.0. Price-Only Competition

Basis for Contract Award
This acquisition will utilize price as the only evaluated factor. Award will be made to the offeror with the lowest total evaluated 
price (TEP) and whose proposal conforms to the solicitation requirements (to include all stated terms, conditions, 
representations, and certifications). In order to be eligible for award, the offeror must be an approved source IAW FAR 52.209-
1, Qualification Requirements, and the 848 SCMG Repair Qualification Requirements noted in the solicitation. The Government 
reserves the right to award without discussions. However, the Government reserves the right to conduct discussions if 
determined necessary by the Contracting Officer.

1.1.   Solicitation Requirements (Terms and Conditions)
Offerors are required to meet all solicitation requirements, such as terms and conditions, representations and certifications, 
and Performance Work Statement (PWS) requirements, in addition to the price factor. Failure to comply with the terms and 
conditions of the solicitation may result in the Offeror being ineligible for award. Offerors must clearly identify any exception to 
the solicitation terms and conditions and must provide complete supporting rationale. The Government reserves the right to 
determine any such exceptions unacceptable, and the proposal, therefore, ineligible for award.

1.2 Number of Contracts to Be Awarded
The Government intends to select one contractor for this acquisition. However, the Government reserves the right not to 
award a contract at all, depending on the quality of the proposals and prices submitted and the availability of funds.

1.3 Competitive Range Determination
If discussions are conducted, the Government shall establish a competitive range comprised of the most highly rated proposals, 
in accordance with (IAW) FAR 15.306(c). During the evaluation process multiple competitive range determinations may be 
made that eliminate Offerors from the competition IAW FAR 15.505. A competitive range determination may eliminate Offerors 
based on their initial proposal evaluation results, after discussions (if necessary), prior to issuance of the Final Proposal Revision 
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(FPR) request, or for efficiency. If Offerors are excluded from the competitive range they may request a debriefing IAW FAR 
15.505.

1.4 Discussions
The Government intends to award without discussions, but reserves the right to conduct discussions if necessary. Therefore, it 
is imperative that Offerors submit their best terms initially. However, if during the evaluation period it is determined to be in 
the best interest of the Government to hold discussions, the contracting officer may request, or allow for offerors to provide, 
proposal revisions to clarify and document understandings reached during discussions. At the conclusion of discussions, each 
offeror still in the competitive range shall be given an opportunity to submit a FPR. The Request for FPR letter will include 
specific instructions on how offerors will submit FPRs.





CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188(1 Data Item)


The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Executive Services Directorate (0704-0188).
Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it
does not display a currently valid OMB control number.                                                                                               Please do not return your form to the above organization.  Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.


A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY


TDP TM OTHER X


D. SYSTEM / ITEM


B-52 Magnetic Powder Clutch


E. CONTRACT / PR NO.


FD20302600419


F. CONTRACTOR


1. DATA ITEM NO.


A001


2. TITLE OF DATA ITEM


Commercial Asset Visibility (CAV) Reporting


3. SUBTITLE


CFM End Item Reporting


4. AUTHORITY


DI-MGMT-81838


(Data Acquisition Document No.) 5. CONTRACT REFERENCE


PWS


6. REQUIRING OFFICE


423 SCMS/GUME


7. DD 250 REQ


LT


8. APP CODE


A


9. DIST STATEMENT
REQUIRED
N/A


10. FREQUENCY


 See Block 16


11. AS OF DATE


See Block 16


12. DATE OF FIRST
SUBMISSION
Seee Block 16


13. DATE OF SUBSEQUENT
SUBMISSION
See Block 16


a. ADDRESSEE


Draft
Final


ReproReg


b. COPIES


14. DISTRIBUTION


16. REMARKS


Briggs, Ebony NNAME: 24 NOV 2025DATE:


THIS CDRL WILL SERVE BASIC YEARS AND ALL OPTION YEARS.


NOTE:  Changes to office symbols and/or e-mail addresses, when necessary, shall be made by letter through the
Government CO/ACO without further revision to this CDRL.


1.  Block 5:  Contract Reference:  PWS and CAV AF Reporting Requirements Document.


2.  Block 4:  All reporting shall be submitted in the English Language.


3.  Blocks 10, 11, 12, 13:


   a.  Date of first submission shall be within 24 hours following a supply or maintenance transaction, after the contract
award date.


   b.  Contractor reporting requirements to CAV AF shall be submitted daily and/or within 24 hours of a supply or
maintenance action occurrence IAW the CAV AF Reporting Requirements Document.


    c.  Data shall be current within 24 hours of the last End Item maintenance occurrence.


4.  Blocks 7, 8, 14:


    a.  The contractor shall report End Item transactional data through electronic submission in CAV AF using the CAV
AF website or CICA XML.


   b.  The contractor shall submit a DD Form 250 (Material Inspection and Receiving Report) electronically via the
Internet to iRAPT (WAWF) website address:  https://wawf.eb.mil, using DODAAC FA8251.  MARK FOR:  Address in
block 14A.


   c.  A Letter of Transmittal shall be submitted in the month the delivery order is completed, covering all reports
transmitted for that order.  Submit the Letter to the following email address: missy.goodin@us.af.mil


COORDINATORS:


423 SCMS/GUME
3001 Staff Drive, Post 1AD2
l00A
Tinker Air Force Base,
Oklahoma 73145
Attention:
missy.goodin@us.af.mil


0 1 0


0 1 015. TOTAL


G. PREPARED BY


Briggs, Ebony N


423 SCMS / GUMB


405-734-6866


H. DATE


24 NOV 2025


I. APPROVED BY


//ELECTRONICALLY SIGNED//


Caffey, Brittany R


423 SCMS / GUME 405-582-9733 / 852-9733


J. DATE


24-NOV-25
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CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188(1 Data Item)


A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY


TDP TM OTHER X


D. SYSTEM / ITEM


B-52 Magnetic Powder Clutch


E. CONTRACT / PR NO.


FD20302600419


F. CONTRACTOR


1. DATA ITEM NO.


A002


2. TITLE OF DATA ITEM


Contract Depot Maintenance (CDM) Monthly Production
Report


3. SUBTITLE


CDM Production Monthly Status Report


4. AUTHORITY


DI-PSSS-81995A


(Data Acquisition Document No.) 5. CONTRACT REFERENCE


PWS


6. REQUIRING OFFICE


423 SCMS/GUME


7. DD 250 REQ


LT


8. APP CODE


N/A


9. DIST STATEMENT
REQUIRED
D


10. FREQUENCY


 MTHLY


11. AS OF DATE


See Block 16


12. DATE OF FIRST
SUBMISSION
See Block 16


13. DATE OF SUBSEQUENT
SUBMISSION
See Block 16


a. ADDRESSEE


Draft
Final


ReproReg


b. COPIES


14. DISTRIBUTION


16. REMARKS


Briggs, Ebony NNAME: 24 NOV 2025DATE:


THIS CDRL WILL SERVE BASIC YEARS AND ALL OPTION YEARS.


NOTE:  Changes to office symbols and/or e-mail addresses, when necessary, shall be made by letter through the
Government CO/ACO without further revision to this CDRL.


1.  Block 4:
   a.  All reporting shall be submitted in the English Language.


   b.  The Contractor's CAV AF Reporting shall reflect their inventory property control management system data records
which shall represent timely and accurate accountability of AF inventory assets at the physical location(s) of the
contractor's repair facility (including subcontractor facilities); shop floor, bond room and/or receiving/shipping docks,
etc. for each repair.


   c.  The Contractor shall report by contract delivery order on all applicable categories, totals and on-hand balances,
providing TABLE I (DI-PSSS-81995A) for EACH repair location, including subcontractor facilities, for the contract's
maintenance occurrence actions during the reporting period.


   d.  The Contractor shall report on production, providing TABLE I (DI-PSSS-81995A) for EACH repair location,
including subcontractor facilities, for which the contractor produced assets during the reporting period.


2.  Blocks 10, 11, 12, 13:
   a.  The reports shall be provided monthly within 5 (five) business days of the previous month's last calendar date.


   b.  Reports shall continue to be submitted by the contractor unless the requirement is terminated by the assigned
Contracting Officer at the request of the Program Manager (PM) and the Supply Planner (SP).


   c.  The Final Report submitted following the final reporting period on the contract shall be annotated "Final Report".


3.  Block 9:
   a.  DISTRIBUTION STATEMENT "D":  Distribution authorized to the Department of Defense and U.S. DoD
contractors only, critical technology.  Other requests for this document shall be referred to 848 SCMG/EN, Tinker Air
Force Base, Oklahoma. (1 October 2025)


b.  EXPORT CONTROL WARNING:  All technical documents/data (printed, digital/electronic) that are determined to
contain export-controlled technical data, shall be marked with the following statement:


EXPORT CONTROL WARNING:  This document contains technical data whose export is restricted by the Arms
Export Control Act (Title 22, U.S.C., Sec 2751, et seq.) or the Export Administration Act of 1979 (Title 50, U.S.C., App.
2401 et seq.), as amended.  Violations of these export laws are subject to severe criminal penalties.  Disseminate IAW
provisions of DoD Directive 5230.25.


   c.  DESTRUCTION NOTICE:  For classified documents, follow the procedures IAW DoD 5220.22-M, National
Industrial Security Program Operating Manual (NISPOM), Section 5-705, and DoDM 5200.01 Vol 3, DoD Information
Security Program: Protection of Classified Information, Enclosure 3, paragraph 17.


For unclassified, destroy by any method that will prevent disclosure of contents or reconstruction of the document IAW
DoDI 5230.24 Enclosure 3, Paragraph 17.


423 SCMS/GUMA
3001 Staff Drive
Tinker AFB, OK 73145
Attention:
missy.goodin@us.af.mil
Commercial Phone Number:
312-852-9251


0 1 0


0 1 015. TOTAL
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CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188(1 Data Item)


4.  Block 7, 14:  Submit the CDM Production Monthly Status Reports to the following email address:
missy.goodin@us.af.mil


COORDINATORS:


G. PREPARED BY


Briggs, Ebony N


423 SCMS / GUMB


405-734-6866


H. DATE


24 NOV 2025


I. APPROVED BY


//ELECTRONICALLY SIGNED//


Caffey, Brittany R


423 SCMS / GUME 405-582-9733 / 852-9733


J. DATE


24-NOV-25


A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY


TDP TM OTHER X


D. SYSTEM / ITEM


B-52 Magnetic Powder Clutch


E. CONTRACT / PR NO.


FD20302600419


F. CONTRACTOR


1. DATA ITEM NO.


A003


2. TITLE OF DATA ITEM


Government Property Inventory Report


3. SUBTITLE


Annual Government Property Physical Inventory Report


4. AUTHORITY


DI-MGMT-80441D


(Data Acquisition Document No.) 5. CONTRACT REFERENCE


PWS


6. REQUIRING OFFICE


423 SCMS/GUME


7. DD 250 REQ


LT


8. APP CODE


A


9. DIST STATEMENT
REQUIRED
A


10. FREQUENCY


 ANNLY


11. AS OF DATE


SEE BLK 16


12. DATE OF FIRST
SUBMISSION
SEE BLK 16


13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16


a. ADDRESSEE


Draft
Final


ReproReg


b. COPIES


14. DISTRIBUTION


16. REMARKS


Briggs, Ebony NNAME: 24 NOV 2025DATE:


THIS CDRL WILL SERVE BASIC YEARS AND ALL OPTION YEARS.


NOTE:  Changes to office symbols and/or e-mail addresses, when necessary, shall be made by letter through the
Government CO/ACO without further revision to this CDRL.


1.  Block 4:
   a.  All reports shall be submitted in the English Language.


2.  Blocks 10, 11, 12, 13:
   a.  This report will be provided annually.  Reporting Period is one year.
   b.  The data is representative of the Contractor's Internal Property Control System and shall be current as of the last day
of the annual reporting period. If requested outside of an annual cadence, the data shall be current as of the date
requested.
   c.  The report shall be delivered within seven (7) calendar days of the end of the first reporting period and annually
thereafter, or within seven (7) calendar days of government request.


3.  Block 9:
   a.  DISTRIBUTION STATEMENT "D":  Distribution authorized to the Department of Defense and U.S. DoD
contractors only, critical technology.  Other requests for this document shall be referred to 848 SCMG/EN DoD
Controlling Office.
 b.  EXPORT CONTROL WARNING:  All technical documents/data (printed, digital/electronic) that are determined to
contain export-controlled technical data, shall be marked with the following statement:
EXPORT CONTROL WARNING:  This document contains technical data whose export is restricted by the Arms
Export Control Act (Title 22, U.S.C., Sec 2751, et seq.) or the Export Administration Act of 1979 (Title 50, U.S.C., App.
2401 et seq.), as amended.  Violations of these export laws are subject to severe criminal penalties.  Disseminate IAW
provisions of DoD Directive 5230.25.
   c.  DESTRUCTION NOTICE: For classified documents, follow the procedures IAW DoD 5220.22-M, National
Industrial Security Program Operating Manual (NISPOM), Section 5-705, and DoDM 5200.01 Vol 3, DoD Information
Security Program: Protection of Classified Information, Enclosure 3, paragraph 17.
For unclassified, destroy by any method that will prevent disclosure of contents or reconstruction of the document IAW
DoDI 5230.24 Enclosure 3, Paragraph 17.


4.  Block 7, 14:  Submit the Annual Government Property Physical Inventory Report to the following email address:
missy.goodin@us.af.mil


423 SCMS/GUME
3001 Staff Drive, Annex 4
Tinker Air Force Base,
Oklahoma 73145
Attention:
missy.goodin@us.af.mil


0 1 0


0 1 015. TOTAL
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CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188(1 Data Item)


COORDINATORS:


G. PREPARED BY


Briggs, Ebony N


423 SCMS / GUMB


405-734-6866


H. DATE


24 NOV 2025


I. APPROVED BY


//ELECTRONICALLY SIGNED//


Caffey, Brittany R


423 SCMS / GUME 405-582-9733 / 852-9733


J. DATE


24-NOV-25


A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY


TDP X TM OTHER


D. SYSTEM / ITEM


B-52 Magnetic Powder Clutch


E. CONTRACT / PR NO.


FD20302600419


F. CONTRACTOR


1. DATA ITEM NO.


A004


2. TITLE OF DATA ITEM


Technical Data Package (TDP)


3. SUBTITLE


N/A


4. AUTHORITY


DI-SESS-80776B


(Data Acquisition Document No.) 5. CONTRACT REFERENCE


PWS


6. REQUIRING OFFICE


423 SCMS/GUME


7. DD 250 REQ


DD


8. APP CODE


N/A


9. DIST STATEMENT
REQUIRED
D


10. FREQUENCY


1 XTIME


11. AS OF DATE


See Block 16


12. DATE OF FIRST
SUBMISSION
See Block 16


13. DATE OF SUBSEQUENT
SUBMISSION
See Block 16


a. ADDRESSEE


Draft
Final


ReproReg


b. COPIES


14. DISTRIBUTION


16. REMARKS


Briggs, Ebony NNAME: 24 NOV 2025DATE:


THIS CDRL WILL SERVE BASIC YEARS AND ALL OPTION YEARS.


Block 9, Distribution Statement D: Distribution authorized to the Department of Defense and US DOD contractors only,
critical technology (1 OCT 2025). Other requests shall be referred to 848 SCMG/EN, Tinker Air Force Base, Oklahoma.


Control Warning Notice: Warning - This document contains technical data whose export is restricted by the Arms
Export Control Act (Title 22, USC, Sec 2751 Et Seq) or the Export Administration Act of 1979, Title 50, USC, App 240
I Et Seq, as amended. Violations of these export laws are subject to severe criminal penalties. Disseminate in accordance
with provisions of DOD Directive 5230.25.


Destruction Notice for Unclassified documents, destroyed by any method that will prevent disclosure of contents or
reconstruction of the document.


Destruction Notice for Classified Documents: Follow the procedures IAW DoD 5220.22-M, National Industrial Security
Program Operating Manual (NISPOM), Section 5-705, or DoD 5220.0 I M, Information Security Program, Vol 3,
Protection of Classified Information.


Block 11, 12, & 13: Due 18 months after contract award.


Blk 14: Shipping Address:
3001 Staff Dr. Ste. 1AB1 100B
Tinker AFB, OK 73145
Attn: Dwight Caras / Thomas Lick


All technical data drawings and reports shall be in a PDF format and delivered electronically. All 3D files shall be in a
STEP format and delivered electronically.


See PWS for more details.


COORDINATORS:


COORDINATORS:


423 SCMS/GUEA
3001 Staff Drive, Post 1AD2
l00A
Tinker Air Force Base,
Oklahoma 73145
Attention:
missy.goodin@us.af.mil


0 1 0


0 1 015. TOTAL
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CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188(1 Data Item)


G. PREPARED BY


Briggs, Ebony N


423 SCMS / GUMB


405-734-6866


H. DATE


24 NOV 2025


I. APPROVED BY


//ELECTRONICALLY SIGNED//


Caffey, Brittany R


423 SCMS / GUME 405-582-9733 / 852-9733


J. DATE


24-NOV-25


A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY


TDP TM OTHER X


D. SYSTEM / ITEM


B-52 Magnetic Powder Clutch


E. CONTRACT / PR NO.


FD20302600419


F. CONTRACTOR


1. DATA ITEM NO.


A005


2. TITLE OF DATA ITEM


Report of Shipping (Item) and Packaging Discrepancy


3. SUBTITLE


SF-364 (ROD)


4. AUTHORITY


DI-MGMT-80503


(Data Acquisition Document No.) 5. CONTRACT REFERENCE


PWS


6. REQUIRING OFFICE


423 SCMS/GUME


7. DD 250 REQ


LT


8. APP CODE


N/A


9. DIST STATEMENT
REQUIRED
D


10. FREQUENCY


 ASREQ


11. AS OF DATE


See Block 16


12. DATE OF FIRST
SUBMISSION
As Required


13. DATE OF SUBSEQUENT
SUBMISSION
As Required


a. ADDRESSEE


Draft
Final


ReproReg


b. COPIES


14. DISTRIBUTION


16. REMARKS


Briggs, Ebony NNAME: 29 OCT 2025DATE:


THIS CDRL WILL SERVE BASIC YEARS AND ALL OPTION YEARS.


Changes to the office symbols shall be made by letter through the PCO/ACO without revision to this CDRL.


Contractor will use WEBSDR to submit an electronic SF-364 (Standard Form) IAW TO 00-35D-54 upon discovery of
discrepancies for items of supply received for: overage, wrong item, duplication of shipment, misdirected shipment,
nonreceipt, damage, and/or improperly packaged shipment. If the contractor submits a SF-364, Block 12 of the SF-364
must contain the following information for the missing items:
1.) NSN
2.) Part Number
3.) Nomenclature
4.) Quantity missing
5.) Price for part replacement to include all administrative and labor costs.
Additionally, all tags that accompanied the component, (i.e., shipping labels, repairable tags, and condition tags will be
scanned and attached to the ROD request.
DCMA/QAR and/or Plant Clearance Officer must validate the discrepancy upon unpacking of the component.
SDR/ROD must be submitted to the PCO/PMS within unpacking 48 hours of inventory receipt/induction.


BLOCK 9: Distribution Statement D: Distribution authorized to the Department of Defense and US DOD Contractors
only, Critical Technology. Other requests shall be referred to 848 SCMG/EN, Tinker Air Force Base, OK. (1 OCT 2025)


Control Warning Notice: Warning - This document contains technical data whose export is restricted by the Arms
Export Control Act (Title 22, USC, Sec 2751 Et Seq) or the Export Administration Act of 1979, Title 50, USC, App 240
I Et Seq, as amended. Violations of these export laws are subject to severe criminal penalties. Disseminate in accordance
with provisions of DOD Directive 5230.25.


DESTRUCTION NOTICE: For classified documents, follow the procedures IAW DoD 5220.22-M, National Industrial
Security Program Operating Manual (NISPOM), Section 5-705, and DoDM 5200.01 Vol 3, DoD Information Security
Program: Protection of Classified Information, Enclosure 3, paragraph 17.


For unclassified, destroy by any method that will prevent disclosure of contents or reconstruction of the document IAW
DoDI 5230.24 Enclosure 3, Paragraph 17.


BLOCK 11: Within 5 working days of discovery of discrepancy.


BLOCK 14: E-mail copies to addressees per attached Distribution Matrix. Report of Discrepancy shall be submitted to
the material originator.


Note: It is permissible to submit paper SF 364s until access to WEBSDR is attained.


FOB DESTINATION


423 SCMS/GUME
3001 Staff Drive, Annex 4
Tinker Air Force Base,
Oklahoma 73145
Attention:
missy.goodin@us.af.mil


0 1 0


0 1 015. TOTAL
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CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188(1 Data Item)


COORDINATORS:


G. PREPARED BY


Briggs, Ebony N


423 SCMS / GUMB


405-734-6866


H. DATE


24 NOV 2025


I. APPROVED BY


//ELECTRONICALLY SIGNED//


Caffey, Brittany R


423 SCMS / GUME 405-582-9733 / 852-9733


J. DATE


24-NOV-25


A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY


TDP TM OTHER X


D. SYSTEM / ITEM


B-52 Magnetic Powder Clutch


E. CONTRACT / PR NO.


FD20302600419


F. CONTRACTOR


1. DATA ITEM NO.


A006


2. TITLE OF DATA ITEM


Production Surge Plan


3. SUBTITLE


Capability Analysis Plan (CAP)


4. AUTHORITY


DI-MGMT-80969


(Data Acquisition Document No.) 5. CONTRACT REFERENCE


PWS


6. REQUIRING OFFICE


421 SCMS/GUME


7. DD 250 REQ


LT


8. APP CODE


A


9. DIST STATEMENT
REQUIRED
A


10. FREQUENCY


 See Block 16


11. AS OF DATE


See Block 16


12. DATE OF FIRST
SUBMISSION
See Block 16


13. DATE OF SUBSEQUENT
SUBMISSION
See Block 16


a. ADDRESSEE


Draft
Final


ReproReg


b. COPIES


14. DISTRIBUTION


16. REMARKS


Briggs, Ebony NNAME: 30 SEP 2024DATE:


THIS CDRL WILL SERVE BASIC YEARS AND ALL OPTION YEARS.


In the event that the DoD experiences an unplanned spike or sudden increase in demand, due to major theater warfare or
a national emergency (also known as surge, reference DFARs 217.208-70 and DFARs 252.217.7001), and invokes
surge: The Contractor is willing to work to meet and sustain this demand for
quantity levels above and beyond normal peacetime requirements.


Block 9: Approved for Unlimited Public and Foreign Distribution. Other requests shall be referred to 848 SCMG/EN,
Tinker Air Force Base, Oklahoma.


Block 10, 11, 12, 13: The Capability Analysis Plan (CAP) shall be prepared IAW DI-MGMT-80969 and shall be
submitted 30 days after the contract award.
This Plan shall include a delivery schedule showing the maximum sustainable rate of delivery for items in this contract.
This delivery schedule shall provide acceleration by month up to the maximum sustainable rate of delivery achievable
within the Contractor's existing facilities, equipment, and subcontracting structure. This Plan will address the surge
capacity possible at no increase to the contract prices as well as the surge capacity possible at an additional cost. Based
on this Plan, a mutually agreed to increase the quantity of supplies or services called for under this contract by no more
than x % percent; and the accelerate the rate of delivery may be established for this contract, at a price or cost established
after contract award or to be established by negotiation


COORDINATORS:


423 SCMS/GUME
3001 Staff Drive
Tinker Air Force Base,
Oklahoma 73145
Attention:
missy.goodin@us.af.mil


0 1 0


0 1 015. TOTAL


G. PREPARED BY


Briggs, Ebony N


423 SCMS / GUMB


405-734-6866


H. DATE


24 NOV 2025


I. APPROVED BY


//ELECTRONICALLY SIGNED//


Caffey, Brittany R


423 SCMS / GUME 405-582-9733 / 852-9733


J. DATE


24-NOV-25
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CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188(1 Data Item)


A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY


TDP TM OTHER X


D. SYSTEM / ITEM


B-52 Magnetic Powder Clutch


E. CONTRACT / PR NO.


FD20302600419


F. CONTRACTOR


1. DATA ITEM NO.


A007


2. TITLE OF DATA ITEM


Acquisition and Sustainment Data Package (ASDP)
Deficiency Report (DR)


3. SUBTITLE


ASDP DR


4. AUTHORITY


DI-PSSS-81535B


(Data Acquisition Document No.) 5. CONTRACT REFERENCE


N/A


6. REQUIRING OFFICE


423 SCMS/GUME


7. DD 250 REQ


LT


8. APP CODE


N/A


9. DIST STATEMENT
REQUIRED
N/A


10. FREQUENCY


 ASREQ


11. AS OF DATE


See Block 16


12. DATE OF FIRST
SUBMISSION
ASREQ


13. DATE OF SUBSEQUENT
SUBMISSION
See Block 16


a. ADDRESSEE


Draft
Final


ReproReg


b. COPIES


14. DISTRIBUTION


16. REMARKS


Briggs, Ebony NNAME: 04 NOV 2025DATE:


THIS CDRL WILL SERVE BASIC YEARS AND ALL OPTION YEARS.


Blocks 10, 11, 12, and 13: As defined by T.O. 00-35D-54, submit a report whenever a material or quality deficiency
occurs using SF 368 or equivalent.
Changes to office symbols shall be made by letter through the PCO/ACO without revision to this CDRL.
COORDINATORS:


COORDINATORS:


423 SCMS/GUME
3001 Staff Drive
Tinker Air Force Base,
Oklahoma 73145


0 1 0


0 1 015. TOTAL


G. PREPARED BY


Briggs, Ebony N


423 SCMS / GUMB


405-734-6866


H. DATE


24 NOV 2025


I. APPROVED BY


//ELECTRONICALLY SIGNED//


Caffey, Brittany R


423 SCMS / GUME 405-582-9733 / 852-9733


J. DATE


24-NOV-25
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Appendix A 


PR Number:  FD20302600419 PWS Form Rev 6:  17 APR 2025 


i 


DEPARTMENT OF THE AIR FORCE 
AIR FORCE SUSTAINMENT CENTER 


TINKER AIR FORCE BASE, OKLAHOMA 73145 


PR NO: FD20302600419 DATE: 07 Aug 2025 


AF CONTRACT NO: XXXXX-X 


PERFORMANCE WORK STATEMENT (PWS) 


TYPE OF WORK: Overhaul of B-52 Magnetic Powder Clutch  


TABLE OF CONTENTS 


PREFACE SHEET......................................................................................................................... iii 
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SECTION 1 GENERAL INFORMATION 


1.1. DEFINITIONS 


1.1.1. The following definitions are applicable to this PWS: 


a.  Administrative Contracting Officer (ACO): A contracting officer assigned the 
responsibility for the post award functions related to the administration of a 
Government contract in the field. The ACO is normally located in the Defense 
Contract Management Agency (DCMA). The ACO is responsible for ensuring the 
Contractor performs in accordance with the terms of the contract. 


b.  Consumable Part: Piece parts that are not typically reused during the repair or 
overhaul process. 


c.  Defect: A characteristic that does not conform to the specified requirements. 


d.  End Item: An end item is a complete piece of Government equipment as listed 
in Government supply catalogs and suitable for Government storage and issue. 
End items may contain one or more Shop Replaceable Units (SRUs). End items 
are also referred to as Line Replaceable Units (LRUs). End items covered by 
work under this PWS are listed on the preface sheet. 


e.  Initial Production Evaluation (IPE): An IPE is a planned Government review 
of early production items and processes to evaluate a Contractor’s ability to 
complete the work in accordance with (IAW) the contract, applicable technical 
orders, and other guidance required by this PWS. 


f.  Overhaul: The process of significantly or completely disassembling an item to 
its individual components; reworking, rehabilitating, or replacing worn or 
damaged components; reassembly; and test such that the item is returned to its 
original life expectancy (i.e. reliability), or nearly so. 


g.  Pre-Award Survey (PAS): A conference to allow the contracting officer to 
evaluate the capability of a prospective Contractor to accomplish the requirements 
of procurement action prior to Contract award. 


h.  Procuring Contracting Officer (PCO): The individual authorized to enter into 
contracts for supplies on behalf of the Government by formal advertising or 
negotiation and who is responsible for overall procurement of the contract. 


i.  Product Quality Deficiency: Any defect or nonconforming condition. Included 
are deficiencies in design, specification, material, manufacturing, and 
workmanship. 


j.  Product Quality Deficiency Report (PQDR): Standard Form (SF) 368 is used to 
record and transmit product quality deficiency data. 
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k.  Recoverable Component: Accountable, non-expendable part or sub-assembly 
of an end item.  Also referred to as a Shop Replaceable Unit (SRU).  SRUs may 
be re-installed in an end item after inspection/repair and deemed serviceable.  If 
applicable to the scope of this SOW, SRUs will be listed on the preface sheet. 


l.  Repair: An end item repair is the action taken to return the end item to a 
serviceable condition by replacing all exposed consumable items and only the 
damaged recoverable parts that do not meet the specified inspection criteria. 
Repair consists of end item testing to determine deficiencies, disassembly as 
required to support maintenance actions required, thorough cleaning, 
refurbishment or replacement of all disturbed components not meeting inspection 
criteria, replacement of all soft parts (seals, gaskets, etc.) exposed during repair, 
re-assembly of assemblies and subassemblies, performing all adjustments and 
alignments, testing and calibration of subassemblies and end items, and final 
inspection (e.g. safety wiring, painting, affixing decals) IAW the applicable 
publication and approved test documentation. 


m.  Report of Discrepancy (ROD): SF 364 is used to report shipping and 
packaging discrepancies such as material damage due to shipping, supply 
documentation errors, misdirected material, shortage of material, incorrect item 
technical markings, and if the wrong item was received. 


n.  Re-usable Component: Non-accountable, expendable part or assembly that 
may be re-installed in an end item after inspection/repair and deemed serviceable. 


o.  Serviceable: An item is considered serviceable if it is capable of meeting the 
functional and test requirements for which designed or modified as established by 
the applicable technical documents in SECTION 3. 


p.  Special Tooling (ST): Special tooling refers to all specialized jigs, dies, 
fixtures, molds, patterns, taps, gauges, other equipment and manufacturing aids 
and replacements designed for a specific project and cannot be used otherwise 
without substantial modification or alteration. Some Technical Orders generically 
refer to this tooling as support equipment. 


q.  Special Test Equipment (STE): STE consists of interconnected/interdependent 
items or equipment assemblies, including standard or general-purpose items or 
components, brought together to become a new functional entity for special test 
purposes. They are single or multipurpose integrated test units engineered, 
designed, fabricated, or modified to accomplish special purpose testing in the 
direct performance of contract maintenance. It does not include consumable 
property, special tooling, buildings, materiel, special test facilities (except 
foundations and similar improvements necessary for installing special test 
equipment, plant equipment items, or similar capital items used for general plant 
testing purposes). Some Technical Orders generically refer to this test equipment 
as support equipment. 
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r. Technical Order (TO): An Air Force publication that gives specific technical
directives and information with respect to the inspection, storage, operation,
modification, and maintenance of Government equipment. Technical orders
contain approved processes and piece part information that must be followed to
ensure the item retains its qualification status.


1.2. PRE-AWARD SURVEY REQUIREMENTS 


1.2.1. A Pre-Award Survey (PAS) shall be required but may be waived by the 
Government at the time of award. 


1.2.2. At the time of the PAS the prospective Contractor shall meet the following 
technical requirements (additionally, there are many other business capabilities that may 
be evaluated) IAW contract requirements. Failure to do so shall result in PAS disapproval 
and disapproval of the prospective Contractor for this procurement action. 


a. Provide data to include Contractor facility capabilities, all subcontractor
facility capabilities (if subcontracting is proposed), and an explanation of how
Contractor and subcontractor facilities will fulfill the Government’s requirements.


b. Prior to PAS, the prospective Contractor shall provide a list of all ST/STE
required and shall comply with the requirements detailed in Paragraph 1.6.


c. Prior to PAS, the prospective Contractor shall provide a test plan for each end
item as specified in the preface sheet. The test plan shall include all testing
required by the applicable acceptance test procedure and will detail how the
testing will be accomplished utilizing the prospective Contractor’s STE.


d. The prospective Contractor shall provide the above to the PCO via email in the
form of a word processing document or spreadsheet, viewable by Microsoft
Office programs.


1.3. INITIAL PRODUCTION EVALUATION REQUIREMENTS 


1.3.1. IPE shall be completed within sixty (60) calendar days of receipt of first delivery 
order. The IPE requirement may be waived by the Government at the time of contract 
award. 


1.3.2. The IPE shall be conducted on three (3) units of each line item. The condition of 
the items at IPE will be as follows: one (1) each complete and ready to follow the 
disassembly, cleaning, inspection, and component replacement/overhaul procedures; one 
(1) each fully disassembled, cleaned, and ready for assembly and testing; and one (1) 
each assembled and ready for functional testing. The Contractor shall furnish written 
notice to 
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the PCO through the ACO within fifteen (15) business days after the required quantity of 
end items are available for the IPE. 


1.3.3. The PCO shall notify the Contractor of the projected dates that the Government 
IPE Evaluation Team will arrive at the Contractor’s facilities to conduct the IPE.  The 
Contractor shall permit entrance to the Evaluation Team into its facilities.  This includes 
access to Contractor telephones and other communication devices that will allow the 
Evaluation Team to consult with appropriate Government personnel in the 
accomplishment of the IPE evaluation. 


1.3.4. Under no circumstances shall the Contractor accomplish overhaul on any quantity 
of items on order or through any Induction-at-Risk/Early Induction contractual 
provision, other than the three (3) IPE units that will be evaluated by the Evaluation 
Team prior to the accomplishment of the IPE. Only after the approval notice from the 
PCO shall the Contractor proceed with overhaul on the remaining items on order or 
items under Induction-at-Risk/Early Induction provisions. The Government’s delivery 
schedule shall be held in abeyance until approval of the IPE by the Evaluation Team. 


1.4. REPORTING REQUIREMENTS 


1.4.1. Data requirements are specified in the Contract Data Requirements List (CDRL, 
DD1423). 


1.4.2. In addition, the Contractor shall maintain for five years a document package 
containing the following documentation for each end item produced: 


a. Maintenance Data Sheet


b. Test Data Sheet


c. Quality Acceptance Review Documentation


d. Parts replaced listed by each serial numbered end item repaired


1.5. QUALITY PROGRAM AND INSPECTION SYSTEM REQUIREMENTS 


1.5.1. The Contractor shall establish, document, and maintain a quality system as a means 
of ensuring that the end item conforms to specified requirements. The quality system 
shall be in accordance with contract requirements. 


1.5.2. When a Deficiency Report is received for an end item repaired under the terms of 
this contract, the Contractor shall comply with the ACO’s directions. Guidance is 
provided in TO 00-35D-54, USAF Deficiency Reporting, Investigation, and Resolution. 
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1.5.3. The Contractor shall report any shipping or packaging discrepancies with received 
Government furnished material, for the work accomplished as outlined in this PWS, to 
the ACO using a Report of Discrepancy (ROD), SF 364, with concurrence of DCMA 
quality reviewer (if different from ACO) on the form or attached documentation. 
Discrepancies to be reported via the ROD are limited to material damage due to shipping, 
supply documentation errors, misdirected material, shortage of material, incorrect item 
technical markings, and if the wrong item was received. Proof of discrepancy must 
accompany the SF 364 (i.e. labeled photo’s, invoices, etc.). Identification of shipping 
discrepancies must be revealed within two (2) business days after the asset is removed 
from the shipping container. Other discrepancies must be reported via the Contract 
Request Form, refer to Paragraph 2.2.7. 


1.5.4. The Contractor shall support quality audits as required by the ACO. These audits 
could require that one or more end items be removed from the production line and 
subjected to any combination of inspection, testing, disassembly, or assembly to 
determine that the standards of performance and technical conformance meet the 
requirements of this PWS. The Contractor shall be required to correct a deficient process 
to eliminate the cause(s) of any defects as directed by the ACO. 


1.5.5. The Contractor shall support quality assurance reviews to be conducted at the site 
of overhaul at the request of the Government throughout the contract period. 


1.5.6. The Contractor shall support a quality acceptance review by the DCMA 
representative at the site of work as specified in this PWS for each end item worked 
under the terms of this contract. 


1.5.7. Requests for deviation/waiver shall be submitted to the PCO through the ACO 
using the Request for Variance (RFV) DD1694. Work shall not be initiated on 
assemblies/components affected by deviation/waiver pending approval/disapproval. 
Requests shall include the contract number, NSN, and part number (P/N) of the end item 
and lowest part/assembly affected, effect on cost/price and delivery schedule, description 
of deviation waiver, justification for deviation/waiver, and proposed corrective action 
taken. 


1.6. SPECIAL TOOLS AND TEST EQUIPMENT 


1.6.1. The ST/STE required to accomplish the scope of work to be completed on end 
items under this contract are listed in the specified overhaul technical documents listed 
in SECTION 3 of this PWS. If the equipment specified in the applicable technical 
documentation are not designated as Government furnished in this contract, the 
Contractor is responsible for furnishing part number identical or substitute ST/STE from 
commercial sources. 


1.6.2. If the Contractor intends to substitute ST/STE, a list of the proposed substitute 
ST/STE shall be provided to the PCO with the proposal for review by the cognizant 
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engineering authority prior to award, or if held, during the PAS conference. The 
Contractor shall demonstrate that suitable substitute ST/STE can be acquired and meets 
the standards stipulated in the technical data by the following actions: 


a.  Displaying drawings, schematics, or specifications which illustrate that the 
prospective Contractor understands the exact nature of the work to be performed 
and the ST/STE required to perform the tasks. 


b.  Explaining the capabilities of substitute ST/STE to ensure that it is adequate to 
perform the specified testing requirements. 


c.  Defining how substitute ST/STE will be designed, built, and calibrated without 
assistance from the Government, by an internal engineering capability, or via the 
services of a recognized outside engineering agency as approved by the cognizant 
engineering activity. 


1.6.3. The equipment shall be in possession of the Contractor prior to the IPE team visit. 


1.6.4. The Contractor shall show documentation certifying the accuracy of all calibrated 
ST/STE to the ACO prior to work performed as outlined in this PWS. 


1.6.5. Support Equipment Calibration Requirements. The Contractor shall ensure 
documentation certifying the accuracy of all calibrated ST/STE is made available to the 
ACO prior to work being performed. The Contractor shall ensure ST/STE calibration is 
maintained throughout performance of this contract. Upon request, the Contractor shall 
show calibration data to the ACO for each ST/STE item as follows: 


a.  ST/STE part number and serial number 


b.  Date calibrated 


c.  Calibration due date 


d.  Calibration source 


e.  Calibration procedure used 


f.  Is and Was data 


g.  Facsimile of the current stamped calibration sticker affixed to ST/STE item 


h.  Verification of full performance compliance IAW this PWS for ST/STE items 
not requiring calibration 


i.  Traceability to the National Institute of Standards and Technology 
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1.7. PRECIOUS METALS RECOVERY PROGRAM 


1.7.1. The Precious Metals Recovery Program is not applicable to this PWS. The 
handling and control of precious metals shall be IAW AFI 23-101, Materiel Management 
Policy, if necessary. 


1.8. NUCLEAR HARDNESS REQUIREMENTS 


1.8.1. The Contractor shall notify the PCO if the work degrades the nuclear hardness of 
the item within one (1) business day of determination. The Contractor shall not continue 
maintenance actions until Government approval is obtained from the PCO. 


1.9. PARTS CONTROL PROGRAM 


1.9.1. The Contractor shall establish, document, and maintain a parts control program for 
the work associated with this PWS. 


1.9.2. The Contractor shall establish the parts control program for each end item from the 
PREFACE SHEET using technical documentation specified in SECTION 3, consisting of 
the applicable Illustrated Parts Breakdown (IPB) TO or Government engineer approved 
OEM parts list, hereafter referred to as the Government approved parts list. 


1.9.3. Approval from the PCO is required for the Contractor to use any parts not 
contained in the Government approved parts list. Requests to deviate from the 
Government approved parts lists must be submitted via the RFV DD1694 to the PCO 
who will forward the request to the cognizant engineering activity. The Contractor shall 
otherwise maintain configuration of items worked under the scope of this contract as 
identified in the Government approved parts list or this PWS. If Government provided 
technical data is utilized, the Contractor shall notify the PCO via the RFV DD1694 of any 
configuration discrepancies noted between the applicable IPB, engineering drawings, and 
the current configuration of the end item. The Contractor shall obtain written 
authorization from the cognizant engineering activity via the PCO for configuration 
deviations prior to implementation. 


1.9.4. The IPB shall serve as the current configuration baseline for an end item or system 
unless otherwise stated in this PWS. 


1.9.5. The Contractor shall only use replacement parts purchased directly from the end 
item OEM, OEM-authorized distributor where the OEM remains the manufacturing 
source, or purchased from DLA. In the event that parts are not available from either of 
these three sources for a pending overhaul operation, the Contractor shall request 
permission to utilize an alternate source via the RFV DD1694. Use of surplus material 
should be considered a last resort option. The Contractor shall provide documentation 
showing unsuccessful attempts to obtain parts from the OEM, OEM-authorized 
distributor(s), or 
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DLA with any alternate sourcing requests. The cognizant engineering authority shall 
provide written authorization via the PCO for any deviations from the aforementioned 
sources and/or approval or disapproval of surplus material. Refer to Paragraph 2.1.3 for 
additional information. 


1.9.6. The Contractor shall keep records to allow traceability of sourcing of replacement 
parts for each end item repaired by serial number. These records shall be furnished for 
inspection upon Government request. 


1.9.7. The Contractor shall be required to perform work as specified by this PWS for all 
end items unless written disposition instructions are provided by the PCO through the 
ACO. Requests for condemnation shall be submitted by the Contractor in writing via the 
Contract Request Form process (refer to Paragraph 2.2.7), signed by the ACO then 
submitted to the PCO for review and processing. 
 


1.10. OZONE DEPLETING SUBSTANCES 


1.10.1. This PWS is not explicitly requiring the use of a Class 1 ozone depleting 
substance (ODS) in the performance of this contract. The Contractor is authorized to use 
a suitable substitute for any Class 1 ODS which may be required by the engineering or 
technical data specified by this PWS. The Contractor shall immediately identify the 
substitute in writing to the PCO when a substitute has been determined. 
 


1.11. TECHNICAL ORDER MAINTENANCE 


1.11.1. If Government provided technical data is used to accomplish the work specified 
in this PWS, the Contractor shall maintain all TOs and other technical directives 
applicable to the work requirements in an updated and current status according to TO 00-
5-1, AF Technical Order System, and TO 00-5-3, Air Force Technical Order Life Cycle 
Management. 


1.11.2. In the event of a TO change during the contract, the Contractor shall evaluate the 
impact of the change on the Contractor’s performance. The Contractor shall consider the 
impact of this change on costs, schedules, and any other pertinent factors. The Contractor 
shall provide a written evaluation, along with specific justification/applicable data 
documenting the impact on the Contractor’s performance, to the PCO within ten (10) 
business days after receipt of the change. The Contractor shall not incorporate these 
technical order changes until approved by the PCO. 
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1.12. CONTRACTOR EMPLOYEES 


1.12.1. Contractor employees shall identify themselves by introducing themselves or 
being introduced as Contractor personnel and displaying distinguishing badges or other 
visible identification for meeting with Government personnel. In addition, Contractor 
personnel shall appropriately identify themselves as Contractor employees in telephone 
conversations and in formal and informal written correspondence. 


1.13. SAFETY AND HEALTH STATEMENT 


1.13.1. While performing work under this contract the contractor shall comply with all 
applicable federal, state and local regulations regarding occupational safety and health. 
The Contractor shall notify the PCO, within eight (8) hours of any damage to 
Government property where the dollar value exceeds $500,000.00 and within two (2) 
workdays, for any damage to Government property less than $500,000.00 during the 
execution of the contract. Mishap notifications shall contain, as a minimum, the 
following information: 


a. Contractor, contract number, name and title of person(s) reporting


b. Date, time and exact location of accident/incident


c. Brief narrative of accident/incident (events leading to accident/incident)


d. Cause of accident/incident, if known


e. Estimated cost of accident/incident (material and labor to overhaul/replace)


f. Nomenclature of equipment and personnel involved in accident/incident


g. Corrective actions (taken or proposed)


h. Other pertinent information


1.13.2. If requested by the designated PCO, the Contractor shall immediately secure the 
mishap scene/damaged property and impound pertinent maintenance and training records, 
until released by the Procuring Safety Office. Contractors will not dispose of contract 
data related to a mishap until notified to do so by the PCO. 


1.14. ITEM UNIQUE IDENTIFICATION REQUIREMENTS 


1.14.1. The Contractor shall develop and implement Item Unique Identification (IUID) 
marking in accordance with the latest version of MIL-STD-130, Identification Marking 
of U.S. Military Property. Marking requirements may have already been identified in 
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Government provided TOs listed in SECTION 3. Each asset produced during the course 
of this contract shall be marked. 


1.14.2. IUID markings currently in place on items undergoing overhaul, if applicable, 
shall be protected from damage or removal during overhaul. Ensure 2-D matrix IUID 
markings are readable per TO 00-25-260, Unique Identification Asset Marking and 
Tracking. Should IUID marking be rendered unreadable during overhaul, the Contractor 
shall notify the PCO for corrective action instructions provided by the cognizant 
engineering authority. 


1.14.3. IUID markings which will be potentially destroyed during overhaul due to 
technical direction (e.g. paint removal, sand blasting, etc.) shall be recorded prior to 
maintenance action and replaced with the same Unique Item Identifier as part of the 
overhaul action. 


1.14.4. The Contractor shall submit the required and applicable data for newly marked 
items to the DoD IUID Registry per the data submission procedures at 
https://www.acq.osd.mil/asda/dpc/ce/ds/unique-id.html. 


1.15. SURGE 


1.15.1. In the event that the DoD experiences an unplanned spike or sudden increase in 
demand, due to major theater warfare or a national emergency (also known as surge, 
reference DFARS 217.208-70 and DFARS 252.217-7001), and invokes the surge 
Contract Line Item Number (CLIN): The Contractor must be willing to work to meet and 
sustain this demand for quantity levels above and beyond normal peacetime 
requirements. The Contractor is required to provide the Government a surge plan. A 
CDRL and Data Item Description (DID) are associated with the surge requirement. After 
being notified of the surge demand in writing, the Contractor may see additional orders 
and/or will see the priority status elevated on current orders. The Contractor may do one 
or more of the following to fill the demand: 


a. The Contractor will maintain a certain level of safety stock of components to
draw from to perform additional repairs.


b. Add additional shifts to increase production within the Contractor and with
suppliers.


c. The Contractor will work with the various manufacturing sites and their supply
chains to expedite production. The Contractor will be notified in advance of, and
be given the opportunity to negotiate, any expedite charges that might apply at the
time of surge. Contractual requirements for production of this contract are
addressed in Part I. The schedule and surge requirements will be on a best-effort
basis.



https://www.acq.osd.mil/asda/dpc/ce/ds/unique-id.html
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1.15.2. Surge plans have four basic phases (assessment, execution, sustainment, and 
exit/termination) and the plan associated with the surged items requested need to address 
those phases. The Government will provide, in writing, the items on contract that are 
requested to be surged. That request will include the item, the quantity, and timeline with 
respect to delivery schedule with estimated termination dates when known. 


1.15.3. Contractors will provide a plan that includes the identified surge items, how they 
are going to meet the requirement, timeline to implement the plan, ability to sustain the 
surge through termination, identify any limiting factors or supply chain risks that will 
impact current surge production and future requirements for identified items. 


  







Appendix A 


PR Number:  FD20302600419 PWS Form Rev 6:  17 APR 2025 


12 


SECTION 2 DESCRIPTION OF WORK 


2.1. GENERAL 


2.1.1. The work performed under this contract is to overhaul the end item(s) specified in 
the PREFACE SHEET of this PWS. The work shall be accomplished IAW documents 
specified in SECTION 3. In the event that a situation develops where these instructions 
conflict with the documents listed in SECTION 3, this PWS shall take precedence. The 
work encompasses the functional test, disassembly, cleaning, inspection, maintenance, re-
assembly, testing, and finishing actions required to return the end item to a serviceable 
condition. 


2.1.2. When a particular end item (recipient end item) is constrained for lack of materials 
that are not and will not be immediately available, the Contractor may request via the 
Contract Request Form process (refer to Paragraph 2.2.7) authorization to remove 
components or subassemblies from other inducted assets (the donor) prior to full 
disassembly in order to expedite the overhaul process. Component removal requests shall 
be subject to review and approval/disapproval by the cognizant engineering activity. 
Such component removal actions should only be considered upon exhaustion of all other 
sources of materials. The Contractor shall not initiate any component removal actions 
from donor items unless such action shall satisfy all material requirements for the 
recipient end item. The Contractor shall not remove any material from serviceable units. 
At the Contractor’s expense, the Contractor shall then replace all removed donor 
subassemblies with new subassemblies and all component parts with new component 
parts on the donor assembly. The Contractor shall ensure the contract delivery schedule is 
not negatively affected by the removal of any components or subassemblies from any 
donor items. The Contractor shall not condemn donor end items or subassemblies. 


2.1.3. Obsolescence and Diminishing Manufacturing Sources and Material Shortages 
(DMSMS). Due to the nature of aging equipment and constraints within the defense 
supply chain, parts obsolescence and DMSMS are expected to present increasing 
challenges to the sustainment of Air Force end items. While executing the work specified 
in this PWS, the Contractor may need to consider unique parts sourcing actions in 
support of the work specified in this PWS if sourcing is not available through the OEM or 
DLA (refer to Paragraph 1.9, Parts Control Program). 


a. Examples of alternative parts sourcing options which may be requested include
manufacturing at the Contractor’s facility (if technical data is available) or reverse
engineering (if data is not available). In either case, the Contractor shall be able to
demonstrate having the necessary capabilities, experience, equipment, and/or
technical data necessary to execute the alternate sourcing proposed. Contractors
are expected to have a plan in place to efficiently demonstrate such capabilities
(should the need arise) in advance of contract award. If reverse engineering is to
be considered, refer to additional requirements in Paragraph 2.1.4.
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b.  The Contractor shall request authorization to deviate from sourcing parts from 
OEM or DLA by submitting an RFV DD1694. Authorization from the 
Government cognizant engineer, as communicated in writing via the PCO, must 
be received prior to executing the requested deviations. If the Contractor requires 
the Government to consider non-recurring expenses (NRE) associated with the 
proposal, a quote for NRE shall accompany the request. Any approval received 
for alternate parts sourcing options shall only be applicable to work accomplished 
within the scope of this contract; for example, it would not imply authorization to 
be considered a manufacturing source for DLA in the future. 


2.1.4. Reverse Engineering (RE) of Obsolete/Unobtainable Parts. Authorization requests 
to reverse engineer obsolete or unobtainable piece parts are subject to the following 
additional requirements. 


a.  Any RE proposal shall require a three-part approval process, at minimum, as 
follows: 


i. The Contractor shall request authorization via RFV DD1694 to proceed 
with a RE effort. This request must include 1) documented attempts to 
obtain the parts from DLA or the OEM, 2) a quote for the engineering 
effort required, 3) a robust RE plan, and 4) a proposed qualification plan 
for validating the RE design. 


ii. Following approval to move forward with the RE plan, the Contractor 
shall complete the RE process and submit the final RE design for review 
by the Government cognizant engineer. Approval of the design, as 
communicated in writing via the PCO is required prior to prototype or 
initial production. 


iii. The Contractor shall produce a minimum of three (3) prototypes using 
the RE design to verify production conformance with the approved RE 
design. The Contractor shall prepare a report (format is up to the 
Contractor) including a full dimensional analysis, material and process 
certificates, and installation on the NHA to verify proper fit, form, and 
function for all three prototypes. Final cognizant engineering approval of 
the prototype testing report, as communicated in writing via the PCO, is 
required prior to full production and utilization of RE parts in the NHA. 


b.  All Government Rights IAW DFARS 227.7103-5 apply in the development of 
RE designs, drawings, and associated technical data. 
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2.2. SPECIFIC WORK REQUIREMENTS 


2.2.1. Basic overhaul requirements. The end item shall be functionally tested to 
determine the failure mode causing the unserviceable condition, disassembled to the 
point necessary to correct the deficiency, cleaned, components inspected, assembled, and 
tested according to the applicable technical documents. If any component part does not 
meet inspection requirements as specified in the applicable technical documents, or if 
there is any doubt as to its serviceability or longevity, the Contractor shall replace the 
component if it cannot be restored to a serviceable condition. The Contractor is expected 
to include the cost of replacing a percentage of re-usable and recoverable components, as 
identified above, in their overhaul cost proposal. Certain parts shall be replaced one 
hundred percent (100%) of the time during each overhaul event IAW applicable TO and/
or OEM specifications in SECTION 3, or as specified in SECTION 6. The pricing for 
these items shall be included in the overhaul cost. 


a. If the Contractor desires to replace or modify an existing overhaul process 
with a Contractor developed process, the Contractor shall submit to the PCO a 
completed RFV DD1694 containing all technical data or other information related 
to the proposed change for review and approval by the cognizant engineering 
authority. The Contractor must receive written authorization from the cognizant 
engineering authority via the PCO prior to making any process changes or 
modifications.


2.2.2. Over and Above shall only be considered for missing components or for 
components damaged due to causes unrelated to the normal use of the end item necessary 
to return the item to a serviceable condition as specified in this PWS. 


a. Over and above requests shall be submitted by the Contractor using the
Contract Request Form, refer to Paragraph 2.2.7. Proposals for over and above
costs shall be submitted at the same time as the request.


b. Approval from the PCO shall be obtained prior to performing any over and
above work. The Government shall be the sole authority to determine whether
over and above is appropriate.


2.2.3. End Item Identification and Marking. Permanently and legibly mark each repaired 
end item with the Contractor’s CAGE and date of overhaul. This identification shall be 
permanently affixed to the end item by stamp, stencil, or similar means. Refer to latest 
version of MIL-STD-130 for additional marking requirements. 


2.2.4. Quality Acceptance and Processing. 


a. Quality acceptance of each end item shall be performed prior to packaging and
transportation. Quality acceptance shall be performed by DCMA at the repair site.
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Quality acceptance documentation for each end item shall be maintained by the 
Contractor as part of the item document package. 


b. Each end item identified as serviceable shall be delivered to the Government 
defect free.


c. Following quality acceptance by DCMA, the Contractor shall notify the Supply 
Planner (SP) in writing of the completion of overhaul process. Within one (1) 
business day of shipment, the Contractor shall provide proof of shipment through 
delivery of an accepted Receiving Report (DD250) in the Procurement Integrated 
Enterprise Environment (PIEE) to the SP. The Receiving Report shall include the 
carrier and tracking number.


2.2.5. Shipping Documentation. 


a. The Contractor shall ensure the appropriate tag is attached to each end item
generated.


i. Serviceable tags/labels are DD1574/1574-1 (Yellow)


ii. Unserviceable (repairable) tags/labels are DD1577-2/1577-3 (Green)


iii. Unserviceable (condemned) tags/labels are DD1577/1577-1 (Red)


iv. Suspended tags/labels are DD1575/1575-1 (Brown)


b. Shipments under this contract shall be by Commercial Bill of Lading (CBL) by
the fastest traceable means.


c. Items repaired as a result of a quality deficiency shall be shipped at the
Contractor’s expense.


2.2.6. The Contractor is required to comply with all Commercial Asset Visibility Air 
Force (CAVAF) requirements identified in the CDRLs (DD1423) and attachments to the 
contract. Additionally, upon completion of the overhaul, the contractor is required to 
print the DD1348-1A (in triplicate) from CAVAF. One copy is to be placed inside the 
box with the returnable repaired asset, one outside the box and one copy will be 
electronically uploaded to PIEE as part of the Receiving Report (DD250). 


2.2.7. The Contractor shall use the Contract Request Form attached to this document 
when requesting condemnation, component removal, or over and above. Adequate 
justification shall be provided along with the required supporting documentation noted on 
page two of the form for each kind of request. When completed and coordinated by 
DCMA representative, the Contractor shall submit the form to the PCO through the ACO 
for Government review. The Contractor shall not perform any work in accordance with 
submitted requests until written authorization from the cognizant engineering authority 
via the PCO is received. 
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2.3. DELIVERY SCHEDULE 


2.3.1. One hundred percent (100%) of end items listed in the preface sheet shall be 
delivered IAW the contractual delivery schedule. The Contractor shall meet the delivery 
schedule. 
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SECTION 3 APPLICABLE DOCUMENTS 


 
3.1. APPLICABLE TECHNICAL ORDERS 


3.1.1. Specific Technical Orders 


PART NUMBER REMANUFACTURE 
MANUAL/TO 
NUMBER 


TITLE/REVISION AND/OR OTHER 
DIRECTIVES (AFTO FORM 252) 
 


126570-01 NA OEM Specifications 
 


3.1.2. General Technical Orders 


TO NUMBER DATE* TITLE 
00-5-1 19 NOV 2024 AF TECHNICAL ORDER SYSTEM 
00-5-3 20 JAN 2025 AF TECHNICAL ORDER LIFE CYCLE 


MANAGEMENT 
00-25-260 10 MAY 2022 METHODS AND PROCEDURES 


MANUAL -- UNIQUE 
IDENTIFICATION ASSET MARKING 
AND TRACKING 


00-35D-54 15 FEB 2024 USAF DEFICIENCY REPORTING, 
INVESTIGATION AND RESOLUTION 


*Publication dates are current as of the date of this Appendix A form revision. 
 


3.2. OTHER PUBLICATIONS 


3.2.1. Air Force Publications 


DOCUMENT NUMBER DATE* TITLE 
AFI 23-101 21 OCT 2020 MATERIAL MANAGEMENT POLICY 
AFMAN 23-122 26 OCT 2020 MATERIEL MANAGEMENT 


PROCEDURES 
*Publication dates are current as of the date of this Appendix A form revision. 
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3.2.2. DoD/GSA/Air Force Forms 


FORM NUMBER TITLE 
AFMC FORM 158 PACKAGING, HANDLING, STORAGE, AND 


TRANSPORTATION ACQUISITION AND SUSTAINMENT 
PRODUCT SUPPORT INSTRUCTION 


DD250 MATERIAL INSPECTION AND RECEIVING REPORT 
DD254 DOD CONTRACT SECURITY CLASSIFICATION 


SPECIFICATION 
DD1348-1A ISSUE RELEASE/RECEIPT DOCUMENT 
DD1423 CONTRACT DATA REQUIREMENTS LIST (CDRL) 
DD1574 
DD1574-1 


SERVICEABLE TAG – MATERIEL 
SERVICEABLE LABEL – MATERIEL 


DD1577-2 
DD1577-3 


UNSERVICEABLE (REPAIRABLE) TAG – MATERIEL 
UNSERVICEABLE (REPAIRABLE) LABEL – MATERIEL 


DD1577 
DD1577-1 


UNSERVICEABLE (CONDEMNED) TAG – MATERIEL 
UNSERVICEABLE (CONDEMNED) LABEL – MATERIEL 


DD1575 
DD1575-1 


SUSPENDED TAG – MATERIEL 
SUSPENDED LABEL – MATERIEL 


DD1694 REQUEST FOR VARIANCE (RFV) 
SF 328 CERTIFICATE PERTAINING TO FOREIGN INTERESTS 
SF 364 REPORT OF DISCREPANCY 
SF 368 PRODUCT QUALITY DEFICIENCY REPORT (PQDR) 


 
 
3.2.3. Other Government Publications 


PUBLICATION NUMBER TITLE 
MIL-STD-130 IDENTIFICATION MARKING OF U.S. MILITARY 


PROPERTY 
NIST SP 800-53 Rev. 5 SECURITY AND PRIVACY CONTROLS FOR 


INFORMATION SYSTEMS AND ORGANIZATIONS 
NIST SP 800-61 Rev. 3 INCIDENT RESPONSE RECOMMENDATIONS AND 


CONSIDERATIONS FOR CYBERSECURITY RISK 
MANAGEMENT 


NIST SP 800-161 Rev. 1 CYBERSECURITY SUPPLY CHAIN RISK MANAGEMENT 
PRACTICES FOR SYSTEMS AND ORGANIZATIONS 


NIST SP 800-171 Rev. 3 PROTECTING CONTROLLED UNCLASSIFIED 
INFORMATION IN NONFEDERAL SYSTEMS AND 
ORGANIZATIONS 
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3.3. CONTRACTOR DOCUMENTS 


PART NUMBER DRAWING 
NUMBER 


TITLE AND DATE 
 


N/A N/A OEM Specifications 
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SECTION 4 GOVERNMENT PROPERTY 


4.1. GOVERNMENT PROPERTY 


4.1.1. The Contractor shall furnish all material, support equipment, special tools, special 
test equipment, and services. Government Furnished Equipment (GFE) will not be 
provided. 


 
4.2. DISPOSITION OF GOVERNMENT PROPERTY 


4.2.1. These instructions apply to all Government owned property. Within ninety (90) 
business days prior to contract expiration, the Contractor shall submit a letter to the 
managing property administrator requesting disposition instructions in the transfer of 
Government furnished property (GFP). A list identifying GFP shall include the NSN, part 
number/CAGE, noun, quantity, condition code, and dollar value shall be submitted 
through the ACO to the property administrator for disposition instructions. 


4.2.2. If a follow-on contract is being awarded or is in the negotiation or solicitation 
stage, the existing GFP may be retained to the extent required to support the current 
contract and/or follow-on contract. 


4.2.3. The Contractor shall comply with preservation, packaging, and packing 
instructions as specified in the basic contract and/or on the AFMC Form 158, Packaging, 
Handling, Storage, and Transportation Acquisition and Sustainment Product Support 
Instruction. 


 
4.3. OTHER 


4.3.1. The Contractor shall not obtain GFP through the utilization of requisition codes 
assigned exclusively to this contract for any other contracts. 


4.3.2. The Contractor shall not transfer GFP charged to this contract to any other 
contract, Contractor, or activity without the advance approval of the property 
administrator through the PCO. 


4.3.3. The Government reserves the right to withdraw any GFP in possession of the 
Contractor to supply other urgent USAF requirements. If any item so removed by the 
Government is still required to complete the contract, the Contractor shall take 
appropriate action to replace the removed item. 
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SECTION 5 SERVICE SUMMARY 


5.1. SERVICE SUMMARY 


5.1.1. Contractor performance shall be measured and assessed using the Performance 
Objectives listed in Table 5-1. The Contractor service requirements are summarized into 
performance objectives that relate directly to the mission essential items. The 
performance threshold describes the minimum acceptable levels of service for each 
requirement. In the event the performance objective is not met, the Contractor will be 
given a reasonable time after notification to correct the unacceptable performance, if such 
correction is possible. The Contractor shall immediately take corrective action IAW the 
performance threshold(s). In cases where the Contractor fails to implement corrective 
action, The PCO will take appropriate measures 


5.1.2. Service Summary (SS) Requirements. The Contractor shall ensure the performance 
objectives and thresholds are achieved as identified in Table 5-1. 


5.1.3. Performance Objectives and Thresholds. The Contractor shall achieve performance 
thresholds identified in Table 5-1. 


NOTE: The SP, DCMA Quality Assurance Representative (QAR), and PCO will exercise 
surveillance over the performance thresholds. The absence of any contract requirement from the 
SS shall not detract from this enforceability nor limit the rights or remedies of the Government 
under any other provision of the contract. 


5.1.4. Surveillance Methods. The Contractor shall support the SP, DCMA QAR, and 
PCO surveillance methods as identified below: 


a.  Periodic Inspections of Process or Output 


b.  Random Sampling of Recurring Service Output 


c.  One Hundred Percent (100%) Inspection of Output 


d.  Customer Observations or Complain 


NOTE 1: The method of surveillance may include one or more of the methods specified above. 


NOTE 2: The Government will use the methods contained in the Surveillance Plan to evaluate 
the Contractor’s performance for the listed program objectives. The SP, DCMA QAR, and/or 
PCO will monitor Contractor performance to determine if it meets the contract thresholds as set 
forth in the performance measures and this PWS. 
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Table 5-1: SERVICE SUMMARY TABLE 


 
 Performance Objective Reference / 


Paragraph (Para.) 
Performance Threshold 


SS-1 Quality Product: 
 


Each end-item identified as 
serviceable shall be 


delivered to the Government 
defect free. 


PWS para. 2.2.4 100% of end-items delivered 
shall be defect free. 


SS-2 Delivery Performance: 
 


The Contractor shall meet 
the contract delivery 


schedule. 


PWS Para. 2.3 100% of end-items shall be 
delivered IAW the contractual 


delivery schedule. 


 


5.1.5. Contractor Performance Evaluation. The Contractor shall be aware that the 
evaluation of performance will occur when the SP evaluates the service of the Contractor 
to determine whether or not it meets the performance measures of the contract. 


a.  SS-1: The Contractor’s failure to meet the requirement for this item shall result 
in the possibility of an unsatisfactory or marginal rating under the Contractor 
Performance Assessment Review (CPAR) and remedies as allowed under FAR 
52.246-5, Inspection of Services – Fixed Price. 


b.  SS-2: The Contractor’s failure to meet the requirement for this item shall result 
in the possibility of an unsatisfactory or marginal rating under the CPAR and 
remedies as allowed under FAR 52.246-4, Inspection of Services – Fixed Price. 
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SECTION 6 CONSUMABLE PARTS REPLACEMENT REQUIREMENTS 


6.1. 100% CONSUMABLE PART REPLACEMENT REQUIREMENTS 


6.1.1. At a minimum, these consumable parts shall be replaced at one hundred percent 
(100%) during repair with new parts. Other components shall be replaced/repaired IAW 
procedures in applicable technical documents in SECTION 3. 


END ITEM: 
NSN:  P/N:  


 
REPLACEMENT PARTS: 
PART NUMBER NOUN   
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SECTION 7 SUPPLY CHAIN RISK MANAGEMENT (SCRM) 


7.1. GENERAL 


7.1.1. The Contractor shall identify, assess, plan for, and mitigate actual or potential 
threats, vulnerabilities, and disruptions to the Air Force’s supply chain through the 
lifecycle to ensure mission effectiveness. The Contractor shall inform and include the 
Government in any mitigations or alterations to the program. The SCRM plan shall 
address the broad spectrum of supply chain risks that have the potential to: jeopardize the 
integrity of products, services, people and technologies; compromise intellectual 
property; disrupt the flow of product, materiel, information, and finances needed for 
continued Air Force operations; and drive material cost increases to the program. The 
Contractor shall develop and execute processes for identifying supply chain risks as early 
as possible; the persistent and comprehensive tracking, monitoring, and re-evaluation of 
supply chain risks and their corresponding mitigation actions; and communicating supply 
chain risks to affected stakeholders and the Government. The Contractor shall notify in 
writing the identified actual and potential supply chain risks. The Contractor’s SCRM 
program and processes shall apply to the prime and their suppliers, subcontractors, 
associated integrators, and vendors, spanning the entirety of the supply chain, from raw 
material stage to delivery of a finished product and/or service. As part of the overall 
SCRM approach, the Contractor shall establish, document and maintain documentation 
about subcontractors/vendors for all parts that will be used for Government contracts. 
The Contractor shall continuously monitor their sources of supply for unknown, 
unauthorized, non-certified, or unqualified sources providing parts or services from any 
sub-tier supplier within the contractor’s supply chain. The Contractor shall investigate 
and submit findings to include root causes, impacts and a corrective action plan. 
 


7.2. CONTINUITY OF OPERATION (COOP) 


7.2.1. The Contractor shall include a SCRM plan detailing the offeror’s supply chain risk 
management approach, providing specific emphasis on the risks associated with a.) 
Continuity of Operations b.) Foreign Influence and c.) Cybersecurity. The Contractor 
shall detail the specific supply chain risk (listed below) and provide a management and 
mitigation plan identifying how the offeror will ensure SCRM is effective over the life of 
the contract. 


7.2.1.1 The Contractor will develop (and/or update) and provide to the U.S. Government 
a Continuity of Operations Plan (COOP), also known as a Business Operations Plan. This 
will outline the processes and actions to prepare for, and respond to, unplanned natural 
and man-made disruptions to mission essential operations. The COOP will address 
disruptions caused by: 


a.  Natural causes possible in the local vicinity (winter weather, earthquakes, 
hurricanes, fires, flooding, wind, pandemics, etc.) and 
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b.  Man-made causes (cyber-attacks, electrical outages, strikes affecting 
workforce, civil unrest, modes of transportation, and receiving/shipping goods, 
etc.). 


7.2.1.2 The plan will explain: 


a.  How work will continue 


b.  Ability to use and/or augment the current workforce, 


c.  Ability to repair/restore key infrastructure (machinery, computers, logistics 
etc.) 


d.  How to communicate with and inform the U.S. Government and others in the 
supply chain. 


7.2.2. The Contractor shall provide essential records management for personnel working 
on U.S. Government contracts. Records will be accessible to key members of the 
Government. Contractor shall ensure continuous records management support (training, 
etc.) despite any change in personnel. 


7.2.3. This requirement has been determined to be essential. Therefore, the Contractor 
shall prepare for the continuation of essential DoD services during crisis IAW DFARS 
252.237-7023, DFARS 252.237-7024, and other applicable references as necessary. In a 
state of emergency, when notified by the Government, the Contractor shall provide all 
services necessary to ensure mission accomplishment. On occasion, services may be 
required to support an activation, or exercise of contingency plans outside normal duty 
hours. 


 
7.3. FOREIGN INFLUENCE 


7.3.1. The Contractor shall disclose any Foreign Ownership, Control or Influence (FOCI) 
for the purpose of initial or continued facility clearance eligibility. An SF 328, Certificate 
Pertaining to Foreign Interest, shall be submitted to the Government cognizant security 
office specified in each DD254, Department of Defense Contract Security Classification 
Specification. 


7.3.2. The Contractor shall provide information regarding FOCI. If the contract requires 
access to classified information, DD254 shall be required. The Contractor shall provide 
an update on its financial health and potential FOCI when a merger or acquisition occurs. 


7.3.3. Foreign contractor participation is excluded at the prime and subcontractor level, 
unless authorized through a current approved National Interest Determination (NID). It is 
solely the responsibility of the Contractor to obtain necessary certification from the U.S. 
Department of State and to comply with all applicable federal laws and regulations. 
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Questions must be directed to the U.S. Department of State’s Directive of Defense Trade 
Controls. 


7.3.4. Subcontract Management. The Contractor shall be responsible for any subcontract 
management necessary to integrate work performed on this requirement and shall be 
responsible and accountable for subcontractor performance on this requirement. The 
Prime Contractor will manage work distribution to ensure there are no Organization 
Conflict of Interest (OCI) considerations. The Contractor may add subcontractors to their 
team only after notification to the Procuring Contracting Officer (PCO). 


7.3.5. Foreign Disclosure: Foreign Disclosure Restrictions apply. 


 
7.4. CYBERSECURITY 


7.4.1. The Contractor shall develop and implement a cybersecurity protection of supply 
chain information plan and provide a copy to the U.S. Government. The Contractor shall 
conduct early and continuous monitoring throughout the contract to prevent or reduce 
impacts of cyber vulnerabilities where adversaries are able to exploit, steal, alter, 
manipulate, interrupt, or destroy system functionality, information, or technology.  The 
Contractor's plan shall: 


a.  Make specific reference to those aspects of the National Institute of Standards 
and Technology Special Publication (NIST SP) 800-161 Rev. 1, Cybersecurity 
Supply Chain Risk Management Practices for Systems and Organizations, that 
represent the Contractor's implemented processes and practices, 


b.  Include a description of how the Contractor shall protect the supply chain from 
exploitation due to the insertion of counterfeits/malware, unauthorized 
production, tampering, theft, insertion of malicious software and hardware, 
functionality alteration, and any other elements that would allow adversaries to 
gain unauthorized access to data, alter data, interrupt communications, or 
otherwise disrupt operations, 


c.  Inform the U.S. Government of any instances of unauthorized access and/or 
compromise, such as those listed in item “b” above, to the Contractor’s digital 
information and parts and components and 


d.  Make specific reference to those aspects of NIST SP 800-53 Rev. 5, Security 
and Privacy Controls for Information Systems and Organizations, that represent 
the processes and practices the Contractor will implement. The plan and processes 
shall apply to the prime and their suppliers, subcontractors, associated integrators, 
and vendors, spanning the entirety of the supply chain, from raw material stage to 
delivery of a finished product. 
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7.4.2. The Contractor and any subcontractors shall provide to the Government a system 
security plan (or extract thereof) and any associated plans of action developed to satisfy 
the security requirements of DFARS 252.204-7012 and NIST SP 800-171 Rev. 3, 
Protecting Controlled Unclassified Information in Nonfederal Systems and 
Organizations, in effect at the time the solicitation is issued or as authorized by the 
contracting officer. The system security plan shall describe the Contractor’s unclassified 
information system(s)/network(s) where covered defense information associated with the 
execution and performance of this contract is processed, is stored, or transmitted. The 
contractor shall develop and update an incident-handling capability plan that utilizes 
guidance provided in NIST SP 800-61 Rev. 3, Incident Response Recommendations and 
Considerations for Cybersecurity Risk Management, consisting of: 


1. Incident response policy and plan,  


2. Procedures for performing incident handling and reporting,  


3. Guidelines for communicating with outside parties regarding incidents,  


4. Incident team structure and staffing model,  


5. Relationships and lines of communication between the incident response team and 
other groups, both internal and external,  


6. Services the incident response team should provide, and  


7. Staffing and training the incident response team. 


7.4.3. Any incident reported to Defense Industrial Base Cybersecurity Program 
(https://dibnet.dod.mil) shall also be reported to the responsible contracting officer within 
seventy-two (72) hours. 
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DATA ITEM DESCRIPTION 
 
Title:  COMMERCIAL ASSET VISIBILITY (CAV) REPORTING 
 
Number:  DI-MGMT-81838            Approval Date:  20110914 
AMSC Number:  N9211             Limitation: N/A  
DTIC Applicable: N/A             GIDEP Applicable: N/A  
Office of Primary Responsibility: SA/WSS 071.02 
Applicable Forms: N/A  
 
Use/relationship: 
 
The Commercial Asset Visibility (CAV) application provides a web-based, automated 
method of tracking Government owned reparable assets as they flow through the repair 
cycle at the contractor's repair facility.  The main purpose of CAV is to provide an 
inventory management system for reparable assets while they are at commercial repair 
vendors.  CAV on the World Wide Web allows the contractor to report transactions as 
they occur.  These transactions automatically update the CAV database.  An integrated, 
relational database allows the commercial repair vendors to access their repair data to 
produce all of the required status and activity reports.   
 
This Data Item Description (DID) contains the format and content preparation 
instructions for the data product generated by the specific and discrete task requirement, 
as delineated in the contract.  
 
 
Requirements: 
 
1.  Format.  The CAV System transactions are processed via the World Wide Web.  Input 
formats and methodology are defined in the Contract Statement of Work. 
 
2.  Content.  The Contractor reporting shall contain the following transactions, status 
code changes and report types, as described in the Contract Statement of Work: 
 


A. Receipt of Asset 
1) On Contract 
2) Not on Contract 
3) Procurement 
4) "A" Condition 
5) Rotable Pool 
6) Loaned Asset 


B. Inductions 
C. Items Awaiting Parts 
D. Re-inductions 
E. Completions 
F. Shipments 
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G. Bulk Shipments 
H. Proof of Shipment 
I. Items that are Beyond Economic Repair (BER) 
J. Survey/Scrap Items 
K. Reversals 
L. Report of Discrepancies 
M. Print DD Form 1348's 
N. Print Material Movement Documents 
O. Print CAV Inventory Labels 
P. Print Item Action Reports 
Q. Print Repair History Reports 
R. Print Condition Code Reports 
S. Print Awaiting Parts Report 
T. Print Proof of Shipment Reports 
U. Perform Item Maintenance 
V. Print Report of Discrepancies (RODs) 
W. Add and Delete Carriers 


 
3.  End of DI-MGMT-81838. 
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DATA ITEM DESCRIPTION 
Title:  CONTRACT DEPOT MAINTENANCE (CDM) MONTHLY PRODUCTION REPORT 
Number: DI-PSSS-81995A Approved Date: 20201130 
AMSC Number: F10209  Limitation: N/A 
DTIC Applicable: No GIDEP Applicable: No 
Preparing Activity: 70 (419 SCMS/GUBA) Project Number: PSSS-2020-012 
Applicable Forms: N/A 
Use/Relationship: The Contract Depot Maintenance (CDM) Monthly Production Report 
provides the Government with monthly maintenance production figures, status and 
accountability of assets at the contractor facility, performance to schedule, anticipated 
production for the next month, and a summary of unresolved problems at the end of the report 
period.  
This Data Item Description (DID) contains the format, content, and intended use information 
for the data deliverable resulting from the work task described in the contract. 


a. This DID may be used on any depot level maintenance contract. 
b. This DID supersedes DI-PSSS-81995. 


Requirements: 
1. Reference documents.  None. 
2. Format.  The CDM Monthly Production Report shall be in the Table I format below. 
3. Content.  The CDM Monthly Production Report shall include the following data, provided by 


the Production Management Specialist (PMS) and the Contractor, through the end of the 
month: 


3.1   Part I: Blocks 1 through 4 of the report shall contain the following information provided by 
the PMS: 


a. As of date: The day, month, and year (DDMMMYYYY) applicable to the report.  Data 
shall be through the end of the month. 


b. Block 1: PMS’s name, PMS’s code, PMS’s email address, and PMS’s phone number. 
c. Block 2: Contractor name, the Department of Defense Activity Address Code (DoDAAC) 


assigned to the contractor for shipment of material, the contractor’s Commercial and 
Government Entity (CAGE) code, the contractor’s email address, and the contractor’s 
phone number. 


d. Block 3: Contract number and Program (PRGM) or Weapon System (WS) supported. 
e. Block 4: Government item manager’s or technical Point of Contact’s (PoC’s) name. 


3.2  Blocks A through O of the report shall contain the following information: 
a. Block A: Item identification, which shall include the Federal Supply Class (FSC) under 


A-1, and the National Item Identification Number (NIIN) of the item being reported under 
A-2. 


b. Block B: Delivery/Call Order number.  When the awarded contract is a delivery/call order 
type, this is the applicable order number.  When an item is awarded on more than one 
order, the order number is repeated for each order until completed.  If the current report 
completes the call, the word “completed” shall be added. 


c. Block C: The contract line item number (CLIN), which shall be the CLIN assigned to the 
National Stock Number (NSN) in the contract. 
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d. Block D: Quantity on contract or delivery order (DO)/call 
e. Block E: Reparables received, which shall be the number of reparable items received 


for repair, and shall include the quantity of reparables received during the report month 
under E-1 and the cumulative quantity of reparables received from the start of the 
contract through the report month under E-2. 


f. Block F: Miscellaneous (Misc.) assets received that are not part of the contract, in various 
condition codes, which shall include the quantity received during the report month under 
F-1 and the cumulative total received from the start of the contract through the report 
month under F-2. 


g. Block G: Reparables (REPS) on hand, which shall be the number of reparables on hand 
waiting for induction into repair. 


h. Block H: Total number of reparables currently inducted (IND) into work. 
i. Block I: Quantity of reparables awaiting parts (AWP). 
j.  Block J: Quantity (QTY) produced (PROD), which shall include the quantity that completed 


repair and was produced during the report month under J-1 and the cumulative total that 
completed repair and was produced from the start of the contract through the report month 
under J-2. 


k. Block K: Serviceables (SERV) on hand, which shall be the quantity of serviceables on 
hand awaiting shipping action. 


l.  Block L: Serviceables shipped, which shall be the number of serviceables shipped from 
the repair facility, and shall include the number of serviceables shipped during the report 
month under L-1 and the cumulative number of serviceables shipped from the start of 
the contract under L-2. 


m.  Block M: QTY condemned, which shall include the quantity of reparables condemned 
during the report month under M-1 and the cumulative quantity of reparables condemned 
from the start of the contract under M-2. 


n.  Block N: Misc. Shipped/Condemned Shipped, which shall include the misc. assets 
received in Block F that are not part of the contract, in various condition codes or 
condemned assets shipped during the report month under N-1 and the misc. or 
condemned assets shipped from the start of the contract through the report month under 
N-2. 


o. Block O: Next Month Forecast PROD, which shall be the quantity of items scheduled to 
be produced next month. 


3.3   Part II, Production Summary.  A Production Summary shall be included only if: 
a. The previously reported production forecast was not shipped, 
b. The current production forecast does not equal the contract scheduled quantity, or 
c. The Contractor anticipates a problem with production in the near future. 
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DATA ITEM DESCRIPTION 
 


Title: Government Property (GP) Inventory Report 
Number: DI-MGMT-80441D    Approval Date:  20200609 
AMSC Number: 10184  Limitation: N/A 
DTIC Applicable: No  GIDEP Applicable: No 
Preparing Activity: MDA    Project Number:  MGMT-2020-012 
Applicable Forms:  None 
 
Use/Relationship: The Government Property (GP) Inventory Report enables the contractor to 
periodically provide to the Department of Defense (DoD) Service or Agency an inventory 
listing of GP (i.e., both Government Furnished Property (GFP) and Contractor Acquired 
Property (CAP)) in the contractor’s possession (to include subcontractors) by contract.  
 
This Data Item Description (DID) is applicable to all contracts where GP will be furnished by 
the Government (i.e., GFP) or acquired, fabricated, or otherwise provided by a contractor (i.e., 
CAP) in performance of a contract.   
 
This DID contains the format, content, and intended use information for the data deliverable 
resulting from the work task described in the solicitation. 
 
This DID supersedes DI-MGMT-80441C. 
 
Requirements: 
 
1. Reference documents. None. 


 
2. Format. The report shall be in an electronic .xls or .xlsx compatible format.   
 
3. Content.  The report shall contain the following column headers (i.e., data fields):   
 


A.  Contract Number 
B.  Agency or Service Asset Identification Number (GFP Only) 
C.  Contractor Asset Identification Number 
D.  Item Description 
E.  Manufacturer Part Number  
F.  Manufacturer Model Number 
G.  Manufacturer Serial Number  
H.  National Stock Number (NSN) (if applicable) 
I.  Quantity 
J.  Unit of Measure 
K.  Unit Acquisition Cost 
L.  Unique Item Identifier (if registered in the Item Unique Identification (IUID) Registry; 


GFP only) 
M.  Asset Location 
N.  Asset Sub-Location (if applicable) 
O. Type of Government Property (i.e., Government Furnished Property (GFP) or 


Contractor Acquired Property (CAP) 
P. Classification of Government Property (i.e., Communication Security (COMSEC),  


Equipment (EQP), Material (MAT), Special Test Equipment (STE), or Special Tooling 
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(ST)) 
Q.    Date of Last Physical Inventory 
R.  Federal Condition Code 


 
 END OF DI-MGMT-80441D 


Source: http://assist.dla.mil -- Downloaded: 2020-12-07T16:17Z
Check the source to verify that this is the current version before use.





		AMSC Number: 10184  Limitation: N/A

		Requirements:






 
 


DATA ITEM DESCRIPTION  


Title: TECHNICAL DATA PACKAGE (TDP) 


Number: DI-SESS-80776B    Approval Date: 20190801 


AMSC Number: 10057    Limitation:  


DTIC Applicable:  No     GIDEP Applicable:  No  


Preparing Activity: MI    Project Number: SESS-2019-028 


Applicable Forms:  


Use/relationship: A TDP is the authoritative technical description of an item which is clear, complete, and 


accurate, and in a form adequate for its intended use.  This technical description supports the acquisition, 


production, inspection, engineering, and logistics of the item.  The description defines the design, 


configuration, performance requirements, and procedures necessary to ensure essential interface and effective 


item performance.  It consists of applicable technical data, such as: models, drawings, associated lists, 


engineering design data, specifications, standards, performance requirements, quality assurance provisions, 


software documentation, and packaging detail.  


a. This Data Item Description (DID) contains the format, content, and intended use information for the data 


deliverable resulting from the work task described in paragraph 5.4 TDP elements, MIL-STD-31000B, 


Technical Data Packages (available online at https://quicksearch.dla.mil), to the extent required by the 


contract. 


b. This DID supersedes DI-SESS-80776A. 


Requirements:  


1. Reference documents. The applicable issue of the documents cited herein, including their approval dates 
and dates of any applicable amendments, notices, and revisions, shall be as specified in the contract. 


2. Format. Deliverable TDP elements shall be in the Government’s format as specified on the TDP Option 
Selection Worksheet incorporated into the contractor or purchase order, or contractor format.    


3. Content. The TDP shall include one or more of the following elements: 


a. Conceptual engineering design data in accordance with MIL-STD-31000B paragraph 5.4.1.1, 


b. Developmental engineering design data and associated lists in accordance with  MIL-STD-31000B 


paragraph 5.4.1.2, 


c. Product engineering design data and associated lists in accordance with MIL-STD-31000B paragraph 


5.4.1.3.  The product design data shall document directly or by reference the following, as applicable: 


(1) Details of unique processes, i.e., not published or generally available to industry, when 


essential to design and manufacture. 


(2) Performance ratings. 


(3) Dimensional and tolerance data. 


(4) Critical manufacturing processes and assembly sequences.
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(5) Toleranced input and output characteristics. 


(6) Diagrams. 


(7) Mechanical and electrical connections. 


(8) Physical characteristics, including: form, finishes, and protective coatings. 


(9) Details of material identification, including material condition, and mandatory treatments and 


coatings. 


(10) Inspection, test, and evaluation criteria. 


(11) Equipment calibration requirements. 


(12) Quality assurance requirements. 


(13) Hardware marking requirements. 


(14) All required certifications, special inspections, and other environmental, operational and 


functional testing necessary to ensure intended performance. 


(15) Vendor substantiation data. 


(16) Requirements for programming software into devices or assemblies including: a description of 


the input media and procedures for validating that the software has been installed correctly. 


(17) Special consideration items and processes. 


 


d. Commercial engineering design data and associated lists in accordance with MIL-STD-31000B 


paragraph 5.4.1.4, 


e. Special Inspection Equipment (SIE) engineering design data and associated lists in accordance with 


MILSTD-31000B paragraph 5.4.2, 


f. Special Tooling (ST) engineering design data and associated lists in accordance with MIL-STD-31000B 


paragraph 5.4.3, 


g. Specifications in accordance with MIL-STD-31000B paragraph 5.4.4, 


h. Software documentation in accordance with MIL-STD-31000B paragraph 5.4.5, 


i. Special Packaging Instructions (SPI) engineering design data and associated lists in accordance with 


MIL-STD-31000B paragraph 5.4.6, 


j. Quality Assurance Provisions (QAPs) in accordance with MIL-STD-31000B paragraph 5.4.7.   


End of DI-SESS-80776B. 
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DATA ITEM DESCRIPTION 


Title: ACQUISITION AND SUSTAINMENT DATA PACKAGE (ASDP) DEFICIENCY REPORT 
(DR) 
Number:  DI-PSSS-81535B Approved Date:  20220715 
AMSC Number:  F10333 Limitation:  N/A 
DTIC Applicable:  No GIDEP Applicable:  No 
Preparing Activity:  11 (AFLCMC/EZSC) Project Number:  PSSS-2022-005 
Applicable Forms:  N/A  


Use/Relationship:  The Acquisition and Sustainment Data Package (ASDP) Deficiency Report 
(DR) provides complete and accurate deficiency identification on government furnished 
material (GFM) in acquisition or repair contracts by contractors to the Government.  This 
information is used by the Government to identify necessary corrective action in accordance 
with T.O. 00-35D-54, USAF Deficiency Reporting, Investigation, and Resolution (DRI&R). 
(Copies of this document are available online at https://www.tinker.af.mil/Resources/Technical-
Orders/.) 
a. This Data Item Description (DID) contains the format, content, and intended use information 
for the data deliverable resulting from the work task described in the solicitation. 
b. This DID is applicable when contractors are responsible for maintaining custodial records 
for government property being repaired. 
c. This DID interrelates with DI-MGMT-80258, Acquisition and Sustainment Data Package 
(ASDP) Material Improvement Project (MIP) Report. 
(Copies of this document are available online at https://quicksearch.dla.mil.) 
d. This DID supersedes DI-PSSS-81535A. 


Requirements: 
1.  Reference documents.  The applicable issue of the documents cited herein, including their 
approval dates and dates of any applicable amendments, notices, and revisions, shall be as 
specified in the contract. 
2.  Format.  The ASDP Deficiency Report shall be in a text searchable format.  The Data 
Objects/Attributes and Associated Metadata (DOAM) listing shall be in Microsoft Excel 
spreadsheet format in accordance with the template provided in the DOAM Specification 
attached to the contract.  All data shall be in the English language. 
3.  Content.  The Deficiency Report content shall be as described in Table I. 
3.1 DOAM. The completed Deficiency Report template, provided in the DOAM Specification 
attached to the contract, shall comply with the format requirements (see 2. above) so that it can 
be ingestible into a Product Lifecycle Management (PLM) solution to ensure proper tying, 
tracing, and linking to the lowest component of the end item to which the delivered Deficiency 
Report Information is applicable. Any field that is not applicable shall be marked “NA.” 
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TABLE I. Deficiency Report Content. 


1. From: Address of Originating Activity 
2. To: Office of Primary Responsibility (OPR) for the equipment.  Refer to T.O. 


00-35D-54 for guidance on Screening Points. 
 Subject: First Part as applicable: 
  a.  Category I Deficiency Report (CAT I DR) 
  b.  Category II Deficiency Report (CAT II DR) 
  c.  Report Control Number (RCN):  An RCN consists of three parts. The 


first part will be the DoD Activity Address Code (DoDAAC). 
The second part will be the last two digits of the calendar year. 
The third part will be a 4-digit sequence number that is locally assigned. 


3. Description of 
Deficiency: 


Describe in detail what is wrong, the circumstances prior to the difficulty, 
probable cause, any action taken, and recommendations.  Attach copy of 
supporting documents.  Continue on separate sheet if necessary. 


4. Date of Deficiency: Year, month, day deficiency was discovered. 
5. National Stock 


Number (NSN) 
NSN and applicable Material Management Aggregation Code (MMAC) of 
item (see D043 or D086). 


6. Nomenclature Noun of item for which report is submitted.  Software DRs shall provide 
nomenclature of programmable hardware. 


7. Operating Time at 
Failure 


Hours, cycles, days, miles rounds or others 


8. Deficient Item Part 
Number 


Complete Manufacturer part number.  If Computer Identification Number 
(CPIN) is associated with a computer program it shall also be provided. 


9a. Manufacturer’s CAGE 
Code 


Unique code assigned to suppliers of government or defense agencies. 


9b. Manufacturer/Shipper/
City/State 


Complete address of manufacturer or shipper. 


10. Quantity Number received, inspected, deficient, and in stock. 
11. Serial, lot or batch 


number 
Complete item serial number. 


12a. Item new, repaired or 
overhauled 


Use one to identify item as appropriate. 


12b. Date Manufacturer, 
Repaired or 
Overhauled 


Year/Month/Day 
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12c. Last Repair Facility CAGE/DoDAAC/Address 
 
  


13a. Contract Number Obtain contract number from records service tag, manufacturer/container 
label, etc.  Contract number is critical to processing reports. 


13b. Requisition/Document 
Number 


Obtain from tags/labels on item packaging. 


13c. Purchase Order 
Number. 


The Purchase Order Number associated with the defective part.  This can 
usually be found on the attached shipping document.  This field can also 
be used to annotate the Delivery Order number (products/supplies) or 
Task Order number (tasks/services) if known or applicable. 


14. Government Furnished 
Material (GFM) 


Yes/No/Unknown 


15a. Item Under Warranty Yes/No/Unknown 
15b. Warranty Expiration 


Date 
Provide if known. 


16. End Item Enter the applicable Equipment Item Code (EIC), Work Unit Code (WUC), 
or Table of Authorized Material Control Number (TAMCN) for the deficient 
material. 


17. Next Higher Assembly a.  NSN – National Stock Number associated with the next higher 
assembly. 
b.  NOMENCLATURE – Item name of the next higher assembly. 
c.  PART NUMBER – Part number assigned to the next higher assembly. 
d.  SERIAL NUMBER – Serial number from the next higher assembly. 


18. End Item a.  NSN – National Stock Number associated with the end item. 
b.  NOMENCLATURE – Name of the end item. 
c.  TYPE/MODEL – Type or model assigned to the end item 
configuration. 
d.  SERIAL NUMBER – Serial number from the end item equipment or 
system. 


19. Current Disposition of 
Deficient Item 


Holding/Disposed or Destroyed/Repaired/Other 


20. Location of Deficient 
Material 


Enter the name and location or supply activity that is currently holding the 
exhibit/deficient material. 


 


End of DI-PSSS-81535B. 
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PACKAGING REQUIREMENTS


PURCHASE INSTRUMENT NUMBER: FD20302600419-00 VERSION: 1


MIL-STD 129 REVISION: R MIL-STD 2073-1 REVISION: E


THE FOLLOWING STATEMENT IS IN COMPLIANCE WITH THE UNITED NATIONS-IMPLEMENTED RESTRICTIONS ON WOOD PACKAGING MATERIAL (WPM). THIS REQUIREMENT IS SPECIFICALLY
CONCERNED WITH INVASIVE SPECIES SUCH AS THE PINEWOOD NEMATODE. WPM IS DEFINED AS WOOD PALLETS, SKIDS, LOAD BOARDS, PALLET COLLARS, WOODEN BOXES, REELS, DUNNAGE,
CRATES, FRAMES, AND CLEATS. THE STATEMENT BELOW CITES THE REQUIREMENTS IN DETAIL AND COVERS LUMBER FOR BUILDING CONTAINERS AND PALLETS USED FOR DELIVERIES
RESULTING IN SHIPMENTS WORLDWIDE (DIRECT, OR THROUGH AIR LOGISTICS CENTERS (ALC), CONTAINER CONSOLIDATION POINTS (CCP), OR OTHER BASES). WOODEN LUMBER, WOODEN
PALLET AND PACKAGING/CONTAINER STATEMENT:
ALL WOODEN LUMBER, WOODEN PALLET'S, AND WOODEN CONTAINERS PRODUCED ENTIRELY OR IN PART OF WOOD PACKING MATERIAL (WPM) SHALL BE CONSTRUCTED FROM DEBARKED
WOOD IN ADDITION TO THE APPLICATION OF HEAT-TREATED (HT) MATERIAL (HT TO 56 DEGREES CENTIGRADE OR 133 DEGREES FAHRENHEIT FOR 30 MINUTES). CERTIFICATION/MARKING IS
REQUIRED BY AN ACCREDITED AGENCY RECOGNIZED BY THE AMERICAN LUMBER STANDARDS COMMITTEE (ALSC). FOR REFERENCE DOCUMENTATION, SEE LATEST REVISION OF
"INTERNATIONAL STANDARDS FOR PHYTOSANITARY MEASURES" (ISPM)NO.15), "REGULATION OF WOOD PACKAGING MATERIAL IN INTERNATIONAL TRADE."


PACRN: PACKAGING REQUIREMENT: PRESERVATION LEVEL: PACKAGING LEVEL: SPI: SPI REV: SPI DATE:
AAA MIL Long Line Packaging MIL B
ITEM(S):


1680015444848RK   1680DTH260014   1680OAH260004


CODED DATA:


QUP ICQ
PRES
METH CD


PRES
MTL


WRAP
MTL


CUSH
DUNN CT


UNIT
CONT


INT
CONT UCL


SPEC
MKG


UNIT PACK
WEIGHT


UNIT PACK
LENGTH


UNIT PACK
WIDTH


UNIT PACK
DEPTH


UNIT PACK
CUBE OPI


1 AAA 41 1 00 EA NA A NS EC B 17 0.80 6.3 5.3 3.0 0.057 M
ADDITIONAL PACKAGING AND CONTAINER MARKING REQUIREMENTS:


SUPPLEMENTAL PACKAGING INSTRUCTION TEXT:


VENDOR PACKAGING INSTRUCTIONS:


Military Packaging and Marking
Items shall be packaged in accordance with MIL-STD-2073-1, Standard Practice for Military Packaging. Shipping and storage markings shall be in accordance with MIL-STD-129, Standard Practice for Military Marking.
Shipping Container Marking
Shipping containers shall be marked meeting the following criteria: (a) MIL-STD-129, Standard Practice for Military Marking. (b) Additional marking and/or bar coding requirements exceeding those of MIL-STD-129 (e.g., unit
serial numbers, original equipment manufacturers (OEM) name, or OEM model number, as specified on the AFMC Form 158.


ORGANIZATION / OFFICE SYMBOL:


406 SCMS / GULAA


PACKAGING SPECIALIST:


Lee, Michael J


PHONE NUMBER:


405-582-9767 / 852-9767


SIGNATURE:


//SIGNED//Lee, Michael J


DATE:


26008 - 08 JAN 2026
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TRANSPORTATION DATA FOR SOLICITATIONS


COMMODITY: See Continuation


PURCHASE INSTRUMENT NUMBER:


FD20302600419-00


DATE INITIATED:


08 JAN 2026


STOCK NUMBER: See Continuation


X ORIGIN DESTINATION OTHER DATA / FIRST ARTICLE F.O.B. DESTINATION(Specify)


F.O.B. TERMS RECOMMENDED AS BEST SUITED FOR THIS PROCUREMENT


TRANSPORTATION PROVISIONS / CLAUSES FAR CITATION
F.O.B. Origin 52.247-29
Freight Classification Description 52.247-53
Marking of Shipments 47.305-10
Contact DCMA Transportation
Contact DCMA Transportation on ALL "DCMA Administered" contracts prior to shipment for shipping instructions using the
DCMA Shipment Instruction Request (SIR) eTool System, at http://www.dcma.mil <http://www.dcma.mil/> for ALL FOB:
Origin, Foreign Military Sales (FMS), and FOB: Destination OCONUS/Export movements to obtain the appropriate DOD
regulatory clearances, shipping documentation and instructions from your cognizant DCMA Transportation Office.  If you are
new to DCMA, and do not already have a SIR eTool account, you will first need to request an account via DCMA
External Web Access Management (EWAM) application which can be accessed at http://www.dcma.mil.  If you need additional
assistance, email DCMA Transportation Group at:  Transportation.Division@dcma.mil.  Do not move any freight to a water or
aerial port prior to contacting DCMA or it will become frustrated.  Failure to contact the responsible DCMA may result in vendor
incurring additional expenditures.


Vendor Transportation Instructions


TACRN:


AAA


TRANSPORTATION FUNDS INFORMATION:


Purchase Instrument Line LOA: 97X4930.FC04 646 47GT 15101H 01K010 00000 000000 503000 F03000 FSR: 013340 PSR: K42838


First Destination Transportation Account Code:


Miscellaneous Obligation / Reimbursement Document:


Second Destination Transportation Account Code: F2RS


FMS LOA:


Additional Funding Information:


ITEM / SHIP TO(s):


NSN / Pseudo NSN: 1680015444848RK


Purchase Instrument Line Item Number: 0001


Ship to (DoDAAC / MAPAC):


Mark For: Acct 09


Ship To (Address): DLA DISTRIBUTION DEPOT OKLAHOMA


BLDG 506 DR 22


Tinker AFB, OK


73145 - 8000


USA


WPOD:


APOD:


BBP / CCP:


RIC:


Requisition Number:


Supplemental Address:


FMS Case:


3301 F AVE CEN REC


Ship To (Remarks):
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NSN / Pseudo NSN: 1680OAH260004


Purchase Instrument Line Item Number: 0002


Ship to (DoDAAC / MAPAC):


Mark For:


Ship To (Address):


WPOD:


APOD:


BBP / CCP:


RIC:


Requisition Number:


Supplemental Address:


FMS Case:


Ship To (Remarks): IAW Performance Work Statement


NSN / Pseudo NSN: 1680DTH260014


Purchase Instrument Line Item Number: 0003


Ship to (DoDAAC / MAPAC):


Mark For:


Ship To (Address):


WPOD:


APOD:


BBP / CCP:


RIC:


Requisition Number:


Supplemental Address:


FMS Case:


Ship To (Remarks): IAW CDRLs


EVALUATION OF PORT BID OR PROPOSAL:


SOLICITATION DATA NOTES:


OTHER TRANSPORTATION DATA:


NAME


Carter, Glenn A


ORGANIZATION / OFFICE
SYMBOL
406 SCMS / GULAA


COMMERCIAL / DSN
PHONE
730-326-3629 / 468-3629


SIGNATURE


//SIGNED//Carter, Glenn A


DATE


09 JAN 2026
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