B-1 Lancer

Supplying Warfighter Dominance 1



e Hydraulic Filter: Market Research ™'
2 Tinker AFB — 423 ScMS "

MD: B-1 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: Hydraulic Filter Material: Aluminum Alloy
Dimensions: 8.0"Lx 4.0"W
NSN: 1650-01-187-5462 Drawings Releasable: [N/A
P/N: 426676 Drawing #: N/A
Forecasted Buy Price: [$8736.72 Drawing Cage Code: |N/A
Forecasted Repair Cost: [N/A T.0. Releasable: N/A
AAC: C T.0. #: N/A
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |[N/A
Out Year Requirements: BUY Comments

FY26:| 3 |FY27:| 0 |FY28:| 0 |sz9:| 0 |FY30:| 0

=  Market research for a potential procurement source and/or

Out Year Requirements: REPAIR finding a manufacturer to produce the Hydraulic Filter.

Fv26:| o |[Fv27:| o |[Fv28:| o |[Fv29: | o |Fv30:| o
. : . -
EDL: Not Available RDL: Not Available If interested, please submit capabilities statemen.t to our
Tinker| Robins| workflow at 429SCMS.SASPO.Workflow@us.af.mil
Hill 1/15/2026 Virtual| -

Supplying Warfighter Dominance



Miter Gear Bevel: AS — New Buy e

Tinker A

FB — 422" scMs
2 G

MD: B-1 AMC/AMSC:

TMS: N/A RMC/RMSC: N/A N/A

Noun: Miter Gear Bevel Material: Steel, Corrosion Resisting Overall
Dimensions: N/A

NSN: 3020-01-204-7592 Drawings Releasable: |Yes

P/N: 474743-001 Drawing #: 474743

Forecasted Buy Price: [$361.15 Drawing Cage Code: |89305

Forecasted Repair Cost: [N/A T.0. Releasable: No

AAC: Z T.O. #: Not Available

Unserv. Assets Avail: N/A Budget Code: 9

QPA/APPL Rate: N/A |N/A Next Higher Asmbly: |Indicator, Liquid

Out Year Requirements: BUY

Comments

Deliverables: Source Approval Request (SAR) Package.

FY26: | 2 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

= Interested vendors should submit a Source Approval Request (SAR)to

dlaavnhsmallbus@dla.mil

=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af. mil within
45 days of intent to submit SAR package.

Supplying Warfighter Dominance
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B-52H Bomber




No. 3 Pilot LH Windshield: Rev. Engineering A

Tinker AFB — AFLCMC “*2*

FY26: | 9 |FY27:| 9 |szs:| 9 | FY29: | 9 |FY30:| 9
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins| = ------
Hill 1/15/2026 Virtual| -

MD: B-52 AMC/AMSC: 3
TMS: N/A RMC/RMSC: N/A N/A
. . . . Material: GLASS, LAMINATED, AIRCRAFT GLAZING

Noun: No. 3 Pilot LH, Windshield, Aircraft AMS-G-25871 ASSN STD SINGLE MATERIAL RESPONSE
NSN: 1560-01-576-3458 Dimensions: Not Available
P/N: 520-14072-3 Drawings Releasable: |[No
Forecasted Buy Price: [$7143.55 Drawing #: Not Available
Forecasted Repair Cost: [$0.00 Drawing Cage Code: |Not Available
AAC: 7 T.0. Releasable: No

: _ T.0. #: Not Available
Unserv. Assets Avail: |0 Budget Code: 9
QPA/APPL Rate: 1 |100 Next Higher 520-14787

Assembly:
Out Year Requirements: BUY
Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D Modeling

Data, Specification Control Drawing Testing and Evaluation

= |nterested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

Supplying Warfighter Dominance



v No. 3 Pilot LH Windshield: Rev. Engineering ¥
A Tinker AFB — AFLCMC 2

Additional Comments

Problem Statement:
= B-52 has experienced a common problem over the past several years, with the problem increasing significantly within the past seven months — not

having serviceable replacement windows available from supply. B-52 windows are routinely evaluated while the aircraft is operating in the field and
when the aircraft returns to Tinker AFB for Programmed Depot Maintenance (PDM). Windows #1, #2LH, #2RH, #3LH, #3RH, #4LH, #4RH, #5LH, and
#5RH are electrically heated and constructed of two layers of laminated glass sandwiching a vinyl core. Replacement worthy structural defects
commonly found include delamination between layers, vinyl core cracking, permanent vinyl core cloudiness, and glass pane cracking, scratching, and
chipping. Contracts for new window deliveries have been allowed to go delinquent for years with the main manufacturer citing a variety of excuses.
This lack of contract delivery has come to the forefront now that supply has been all but depleted and forced B-52 engineering to inspect discrepant
windows on a case-by-case basis to determine capability to fly as-is in order to avoid grounding aircraft. A sustainable alternative to get B-52 windows
back on the shelf is imperative if the fleet is to continue to operate through 2050+.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

Supplying Warfighter Dominance



No. 2 Pilot LH Windshield: Rev. Engineering ™' ¥

Tinker AFB — AFLCMC “*2*

FY26: | 8 |FY27:| 8 |szs:| 8 | FY29: | 8 |FY30:| 8
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins| = ------
Hill 1/15/2026 Virtual| -

MD: B-52 AMC/AMSC: 3
TMS: N/A RMC/RMSC: N/A N/A
. . . . Material: GLASS, LAMINATED, AIRCRAFT GLAZING

Noun: No. 2 Pilot LH, Windshield, Aircraft AMS-G-25871 ASSN STD SINGLE MATERIAL RESPONSE
NSN: 1560-01-576-3475 Dimensions: Not Available
P/N: 520-14072-1 Drawings Releasable: |[No
Forecasted Buy Price: [$9713.56 Drawing #: Not Available
Forecasted Repair Cost: [$0.00 Drawing Cage Code: |Not Available
AAC: 7 T.0. Releasable: No

: _ T.0. #: Not Available
Unserv. Assets Avail: |0 Budget Code: 9
QPA/APPL Rate: 1 |100 Next Higher 520-14781

Assembly:
Out Year Requirements: BUY
Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D Modeling

Data, Specification Control Drawing Testing and Evaluation

= |nterested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

Supplying Warfighter Dominance



v No. 2 Pilot LH Windshield: Rev. Engineering ¥'®
A Tinker AFB — AFLCMC 2

Additional Comments

Problem Statement:
= B-52 has experienced a common problem over the past several years, with the problem increasing significantly within the past seven months — not

having serviceable replacement windows available from supply. B-52 windows are routinely evaluated while the aircraft is operating in the field and
when the aircraft returns to Tinker AFB for Programmed Depot Maintenance (PDM). Windows #1, #2LH, #2RH, #3LH, #3RH, #4LH, #4RH, #5LH, and
#5RH are electrically heated and constructed of two layers of laminated glass sandwiching a vinyl core. Replacement worthy structural defects
commonly found include delamination between layers, vinyl core cracking, permanent vinyl core cloudiness, and glass pane cracking, scratching, and
chipping. Contracts for new window deliveries have been allowed to go delinquent for years with the main manufacturer citing a variety of excuses.
This lack of contract delivery has come to the forefront now that supply has been all but depleted and forced B-52 engineering to inspect discrepant
windows on a case-by-case basis to determine capability to fly as-is in order to avoid grounding aircraft. A sustainable alternative to get B-52 windows
back on the shelf is imperative if the fleet is to continue to operate through 2050+.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

Supplying Warfighter Dominance



e No. 5 LH & RH Windshield: Rev. Engineering ¥'*
f Tinker AFB — AFLCMC &

MD: B-52 AMC/AMSC: 3
TMS: N/A RMC/RMSC: N/A N/A
. . . Material: GLASS, LAMINATED, AIRCRAFT GLAZING

Noun: No. 5 LH & RH Windshield, Aircraft AMS-G-25871 ASSN STD SINGLE MATERIAL RESPONSE
NSN: 1560-01-575-1517 Dimensions: Not Available
P/N: 520-14072-7 Drawings Releasable: |[No
Forecasted Buy Price: [$7,008.28 Drawing #: Not Available
Forecasted Repair Cost: [$0.00 Drawing Cage Code: |Not Available
AAC: 7 T.0. Releasable: No

: _ T.0. #: Not Available
Unserv. Assets Avail: 0 Budget Code: 9
QPA/APPL Rate: 1 |100 Next Higher 520-14784

Assembly:

Out Year Requirements: BUY

Comments
sz5:| 15 |FY27:| 15 |szs:| 15 |sz9:| 15 |FY30:| 15 -

= Deliverables: Complete Technical Data Package, Prototype, 3D Modeling

Out Year Requirements: REPAIR Data, Specification Control Drawing Testing and Evaluation

Fv26: | o |[Fv27:| o |Fv28:| o |Fv29: | o [Fv30:| o
i i = |nterested vendors should submit a White Paper to
EDL: Available RDL: Not Available 429SCMS.SASPO.Workflow @ us.af.mil
Tinker 8/7/2025 Robins| = ------
i 1/15/2026 Virtnall = RSVP for Technical Discussion

Supplying Warfighter Dominance



v No. 5 LH & RH Windshield: Rev. Engineering ¥'®
A Tinker AFB — AFLCMC “*2*

Additional Comments

Problem Statement:
= B-52 has experienced a common problem over the past several years, with the problem increasing significantly within the past seven months — not

having serviceable replacement windows available from supply. B-52 windows are routinely evaluated while the aircraft is operating in the field and
when the aircraft returns to Tinker AFB for Programmed Depot Maintenance (PDM). Windows #1, #2LH, #2RH, #3LH, #3RH, #4LH, #4RH, #5LH, and
#5RH are electrically heated and constructed of two layers of laminated glass sandwiching a vinyl core. Replacement worthy structural defects
commonly found include delamination between layers, vinyl core cracking, permanent vinyl core cloudiness, and glass pane cracking, scratching, and
chipping. Contracts for new window deliveries have been allowed to go delinquent for years with the main manufacturer citing a variety of excuses.
This lack of contract delivery has come to the forefront now that supply has been all but depleted and forced B-52 engineering to inspect discrepant
windows on a case-by-case basis to determine capability to fly as-is in order to avoid grounding aircraft. A sustainable alternative to get B-52 windows
back on the shelf is imperative if the fleet is to continue to operate through 2050+.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

Supplying Warfighter Dominance



No. 4 Copilot RH Windshield: Rev. Engineering ¥'®

Tinker AFB — AFLCMC “*2°

FY26: | 9 |FY27:| 9 |szs:| 9 | FY29: | 9 |FY30:| 9
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins| = ------
Hill 1/15/2026 Virtual| -

MD: B-52 AMC/AMSC: 1
TMS: N/A RMC/RMSC: N/A N/A
. . . . Material: GLASS, LAMINATED, AIRCRAFT GLAZING

Noun: No. 4 Copilot RH, Windshield, Aircraft AMS-G-25871 ASSN STD SINGLE MATERIAL RESPONSE
NSN: 1560-01-576-3483 Dimensions: Not Available
P/N: 520-14072-6 Drawings Releasable: |[No
Forecasted Buy Price: [58916.86 Drawing #: Not Available
Forecasted Repair Cost: [$0.00 Drawing Cage Code: |Not Available
AAC: 7 T.0. Releasable: No

: _ T.0. #: Not Available
Unserv. Assets Avail: |0 Budget Code: 9
QPA/APPL Rate: 1 |100 Next Higher 520-14783

Assembly:
Out Year Requirements: BUY
Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D Modeling

Data, Specification Control Drawing Testing and Evaluation

= |nterested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

Supplying Warfighter Dominance



v No. 4 Copilot RH Windshield: Rev. Engineering ¥'®
A Tinker AFB — AFLCMC "2

Additional Comments

Problem Statement:
= B-52 has experienced a common problem over the past several years, with the problem increasing significantly within the past seven months — not

having serviceable replacement windows available from supply. B-52 windows are routinely evaluated while the aircraft is operating in the field and
when the aircraft returns to Tinker AFB for Programmed Depot Maintenance (PDM). Windows #1, #2LH, #2RH, #3LH, #3RH, #4LH, #4RH, #5LH, and
#5RH are electrically heated and constructed of two layers of laminated glass sandwiching a vinyl core. Replacement worthy structural defects
commonly found include delamination between layers, vinyl core cracking, permanent vinyl core cloudiness, and glass pane cracking, scratching, and
chipping. Contracts for new window deliveries have been allowed to go delinquent for years with the main manufacturer citing a variety of excuses. This
lack of contract delivery has come to the forefront now that supply has been all but depleted and forced B-52 engineering to inspect discrepant
windows on a case-by-case basis to determine capability to fly as-is in order to avoid grounding aircraft. A sustainable alternative to get B-52 windows
back on the shelf is imperative if the fleet is to continue to operate through 2050+.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

Supplying Warfighter Dominance



e No. 3 Copilot RH Windshield: Rev. Engineering '™
f Tinker AFB — AFLCMC &

MD: B-52 AMC/AMSC: 3
TMS: N/A RMC/RMSC: N/A N/A
. . . . Material: GLASS, LAMINATED, AIRCRAFT GLAZING

Noun: No. 3 Copilot LH, Windshield, Aircraft AMS-G-25871 ASSN STD SINGLE MATERIAL RESPONSE
NSN: 1560-01-576-3498 Dimensions: Not Available
P/N: 520-14072-4 Drawings Releasable: |[No
Forecasted Buy Price: [$5822.12 Drawing #: Not Available
Forecasted Repair Cost: [$0.00 Drawing Cage Code: |Not Available
AAC: 7 T.0. Releasable: No

: _ T.0. #: Not Available
Unserv. Assets Avail: |0 Budget Code: 9
QPA/APPL Rate: 1 |100 Next Higher 520-14787

Assembly:

Out Year Requirements: BUY

Comments
sz5:| 16 |FY27:| 16 |szs:| 16 |sz9:| 16 |FY30:| 16 -

= Deliverables: Complete Technical Data Package, Prototype, 3D Modeling

Out Year Requirements: REPAIR Data, Specification Control Drawing Testing and Evaluation

Fv26: | o |[Fv27:| o |Fv28:| o |Fv29: | o [Fv30:| o
i i = |nterested vendors should submit a White Paper to
EDL: Available RDL: Not Available 429SCMS.SASPO.Workflow @ us.af.mil
Tinker 8/7/2025 Robins| = ------
i 1/15/2026 Virtnall = RSVP for Technical Discussion

Supplying Warfighter Dominance



v No. 3 Copilot RH Windshield: Rev. Engineering ¥
A Tinker AFB — AFLCMC 2

Additional Comments

Problem Statement:
= B-52 has experienced a common problem over the past several years, with the problem increasing significantly within the past seven months — not

having serviceable replacement windows available from supply. B-52 windows are routinely evaluated while the aircraft is operating in the field and
when the aircraft returns to Tinker AFB for Programmed Depot Maintenance (PDM). Windows #1, #2LH, #2RH, #3LH, #3RH, #4LH, #4RH, #5LH, and
#5RH are electrically heated and constructed of two layers of laminated glass sandwiching a vinyl core. Replacement worthy structural defects
commonly found include delamination between layers, vinyl core cracking, permanent vinyl core cloudiness, and glass pane cracking, scratching, and
chipping. Contracts for new window deliveries have been allowed to go delinquent for years with the main manufacturer citing a variety of excuses.
This lack of contract delivery has come to the forefront now that supply has been all but depleted and forced B-52 engineering to inspect discrepant
windows on a case-by-case basis to determine capability to fly as-is in order to avoid grounding aircraft. A sustainable alternative to get B-52 windows
back on the shelf is imperative if the fleet is to continue to operate through 2050+.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

Supplying Warfighter Dominance



No. 4 Pilot LH Windshield: Rev. Engineering A

Tinker AFB — AFLCMC “*2*

FY26: | 5 |FY27:| 5 |szs:| 5 | FY29: | 5 |FY30:| 5
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins| = ------
Hill 1/15/2026 Virtual| -

MD: B-52 AMC/AMSC: 3
TMS: N/A RMC/RMSC: N/A N/A
. . . . Material: GLASS, LAMINATED, AIRCRAFT GLAZING

Noun: No. 4 Pilot LH, Windshield, Aircraft AMS-G-25871 ASSN STD SINGLE MATERIAL RESPONSE
NSN: 1560-01-576-3500 Dimensions: Not Available
P/N: 520-14072-6 Drawings Releasable: |[No
Forecasted Buy Price: [$9061.44 Drawing #: Not Available
Forecasted Repair Cost: [$0.00 Drawing Cage Code: |Not Available
AAC: 7 T.0. Releasable: No

: _ T.0. #: Not Available
Unserv. Assets Avail: |0 Budget Code: 9
QPA/APPL Rate: 1 |100 Next Higher 520-14783

Assembly:
Out Year Requirements: BUY
Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D Modeling

Data, Specification Control Drawing Testing and Evaluation

= |nterested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

Supplying Warfighter Dominance



v No. 4 Pilot LH Windshield: Rev. Engineering ¥'®
A Tinker AFB — AFLCMC 2

Additional Comments

Problem Statement:
= B-52 has experienced a common problem over the past several years, with the problem increasing significantly within the past seven months — not

having serviceable replacement windows available from supply. B-52 windows are routinely evaluated while the aircraft is operating in the field and
when the aircraft returns to Tinker AFB for Programmed Depot Maintenance (PDM). Windows #1, #2LH, #2RH, #3LH, #3RH, #4LH, #4RH, #5LH, and
#5RH are electrically heated and constructed of two layers of laminated glass sandwiching a vinyl core. Replacement worthy structural defects
commonly found include delamination between layers, vinyl core cracking, permanent vinyl core cloudiness, and glass pane cracking, scratching, and
chipping. Contracts for new window deliveries have been allowed to go delinquent for years with the main manufacturer citing a variety of excuses.
This lack of contract delivery has come to the forefront now that supply has been all but depleted and forced B-52 engineering to inspect discrepant
windows on a case-by-case basis to determine capability to fly as-is in order to avoid grounding aircraft. A sustainable alternative to get B-52 windows
back on the shelf is imperative if the fleet is to continue to operate through 2050+.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

Supplying Warfighter Dominance



Tinker

No. 2 Copilot RH Windshield: Rev. Engineering ™' ®

Supplying Warfighter Dominance

MD: B-52 AMC/AMSC: 3
T™MS: N/A RMC/RMSC: N/A N/A
. . . . Material: GLASS, LAMINATED, AIRCRAFT GLAZING

Noun: No. 2 Copilot RH, Windshield, Aircraft AMS-G-25871 ASSN STD SINGLE MATERIAL RESPONSE
NSN: 1560-01-576-3466 Dimensions: Not Available
P/N: 520-14072-2 Drawings Releasable: |[No
Forecasted Buy Price: [$9999.27 Drawing #: Not Available
Forecasted Repair Cost: [$0.00 Drawing Cage Code: |Not Available
AAC: 7 T.0. Releasable: No

: _ T.0. #: Not Available
Unserv. Assets Avail: |0 Budget Code: 9
QPA/APPL Rate: 1 |100 Next Higher 520-14781

Assembly:
Out Year Requirements: BUY
Comments
FY26: | 9 [FY27:| 9 |[Fv28:| 9 |[FY29:| 9 [FY30:| 9
- = Deliverables: Source Approval Request (SAR) Package.
Out Year Requirements: REPAIR
P | 0 |FY27’ | 0 |FY28’ | 0 |FY29’ | 0 |FY3°’ | 0 * Interested vendors should submit a Source Approval Request (SAR) to
dlaavnsmallbus@dla.mil
EDL: Available RDL: Not Available
it 8/7/2025 el = NOTE: Send notification to 4295CMS.SASPO.Workflow @us.af.mil within
Hill 1/15/2026 Virtaall 45 days of intent to submit SAR package.

AFB — AFLCMC &
B




v No. 2 Copilot RH Windshield: Rev. Engineering ¥
A Tinker AFB — AFLCMC "2

Additional Comments

Problem Statement:
= B-52 has experienced a common problem over the past several years, with the problem increasing significantly within the past seven months — not

having serviceable replacement windows available from supply. B-52 windows are routinely evaluated while the aircraft is operating in the field and
when the aircraft returns to Tinker AFB for Programmed Depot Maintenance (PDM). Windows #1, #2LH, #2RH, #3LH, #3RH, #4LH, #4RH, #5LH, and
#5RH are electrically heated and constructed of two layers of laminated glass sandwiching a vinyl core. Replacement worthy structural defects
commonly found include delamination between layers, vinyl core cracking, permanent vinyl core cloudiness, and glass pane cracking, scratching, and
chipping. Contracts for new window deliveries have been allowed to go delinquent for years with the main manufacturer citing a variety of excuses.
This lack of contract delivery has come to the forefront now that supply has been all but depleted and forced B-52 engineering to inspect discrepant
windows on a case-by-case basis to determine capability to fly as-is in order to avoid grounding aircraft. A sustainable alternative to get B-52 windows
back on the shelf is imperative if the fleet is to continue to operate through 2050+.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

Supplying Warfighter Dominance



No. 1 Windshield: Rev. Engineering A

Tinker AFB — AFLCMC “*2*

sz5:| 16 |FY27:| 16 |szs:| 16 | FY29: | 16 |FY30:| 16
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins| = ------
Hill 1/15/2026 Virtual| -

MD: B-52 AMC/AMSC: 3
TMS: N/A RMC/RMSC: N/A N/A
. . . Material: GLASS, LAMINATED, AIRCRAFT GLAZING

Noun: No. 1 Windshield, Aircraft AMS-G-25871 ASSN STD SINGLE MATERIAL RESPONSE
NSN: 1560-01-576-3572 Dimensions: Not Available
P/N: 520-14072-9 Drawings Releasable: |[No
Forecasted Buy Price: [56574.97 Drawing #: Not Available
Forecasted Repair Cost: [$0.00 Drawing Cage Code: |Not Available
AAC: 7 T.0. Releasable: No

: _ T.0. #: Not Available
Unserv. Assets Avail: |0 Budget Code: 9
QPA/APPL Rate: 1 |100 Next Higher 520-14780

Assembly:
Out Year Requirements: BUY
Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D Modeling

Data, Specification Control Drawing Testing and Evaluation

= |nterested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

Supplying Warfighter Dominance



v No. 1 Windshield: Rev. Engineering ¥'®
2 Tinker AFB — AFLCMC

Additional Comments

Problem Statement:
= B-52 has experienced a common problem over the past several years, with the problem increasing significantly within the past seven months — not

having serviceable replacement windows available from supply. B-52 windows are routinely evaluated while the aircraft is operating in the field and
when the aircraft returns to Tinker AFB for Programmed Depot Maintenance (PDM). Windows #1, #2LH, #2RH, #3LH, #3RH, #4LH, #4RH, #5LH, and
#5RH are electrically heated and constructed of two layers of laminated glass sandwiching a vinyl core. Replacement worthy structural defects
commonly found include delamination between layers, vinyl core cracking, permanent vinyl core cloudiness, and glass pane cracking, scratching, and
chipping. Contracts for new window deliveries have been allowed to go delinquent for years with the main manufacturer citing a variety of excuses.
This lack of contract delivery has come to the forefront now that supply has been all but depleted and forced B-52 engineering to inspect discrepant
windows on a case-by-case basis to determine capability to fly as-is in order to avoid grounding aircraft. A sustainable alternative to get B-52 windows
back on the shelf is imperative if the fleet is to continue to operate through 2050+.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

—
Supplying Warfighter Dominance
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NLG Outer Cylinder: AS — Repair ¥'¥

Hill A

FB — 417 scMs
1 C

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: NLG Outer Cylinder Material: 300M steel
Dimensions: 60” X 60” X 14”
NSN: 1620-00-403-5249 Drawings Releasable: |Yes
P/N: 4G51436-1078B Drawing #: 4G51436
Forecasted Buy Price: [$105,166.05 Drawing Cage Code: |98897
Forecasted Repair Cost: |$34,407.41 T.0. Releasable: Yes
B M T.0. % 452-67-3, 452-67-4, 45-1-182
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 1100% Next Higher Asmbly: |4G51403-103G

Out Year Requirements: BUY

FY26: | 0 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 4 |FY27:| 4 |szs:| 4 |FY29: | 4 |FY30:| 4
EDL: Available RDL: Not Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

AFSC.OL.SB@us.af.mil

Comments

Deliverables: Deliverables: Source Approval Request (SAR) Package

Interested vendors should submit a Source Approval Request (SAR) to

and include your email address and “request a

drop off”. A request for drop off will be returned, use this to submit

your SAR package.

Supplying Warfighter Dominance



ve NLG Outer Cylinder: AS — Repair ™¥'®

%

Hill AFB — 417th SCMS %>

Additional Comments
= (-5 Nose Landing Gear (1620004325651) is repaired at HAFB, Utah. Currently the organic shop struggles to meet the
MPS plan and is currently scheduled to only meet 50% of the FY25 MPS. This is due in part to the extensive shop
flow days of 510.63 through the repair shop to repair the wear surfaces of sub-component Outer Cylinder
(1620004035249). Combined with a 38.5% condemn rate for the -5249 the shop cannot produce enough Outer
Cylinders annually to support the MPS (10 per year), of the Next Higher Assembly (NHA).

Supplying Warfighter Dominance



NLG Piston Axle: AS — Repair ™'Y

Hill A

FB — 417 scMs
1 C

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: NLG Piston Axle Material: 300M Steel
Dimensions: 102” X 61” X 20”
NSN: 1620-00-409-4739 Drawings Releasable: |Yes
P/N: 4G51427-101A Drawing #: 4G51427
Forecasted Buy Price: [5348,625.80 Drawing Cage Code: |98897
Forecasted Repair Cost: ($72,076.00 T.0. Releasable: Yes
AAC: M T.O. #: 452-67-3, 452-67-4, 45-1-182
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |4G51403-103G

Out Year Requirements: BUY

Comments

FY26: | 0 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 4 |FY27:| 4 |szs:| 4 |FY29: | 4 |FY30:| 4
EDL: Available RDL: Not Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

= Deliverables: Deliverables: Source Approval Request (SAR) Package

= Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off”. A request for drop off will be returned, use this to submit
your SAR package.

Supplying Warfighter Dominance



r \
%5 &

By Y
Py

NLG Piston Axle: AS — Repair ¥'®
Hill AFB — 417 SCMs “**

Additional Comments
As of September 15th, 2025, the C-5 Nose Landing Gear (1620004325651) is repaired at HAFB, Utah. Currently the
organic shop struggles to meet the MPS plan and is currently scheduled to only meet 50% of the FY25 MPS. This is
due to the extensive lead time of 649 days through the repair shop to repair the wear surfaces of sub-component
Piston Axle (1620004094739). Combined with a 33% condemn rate for the -4739 the shop cannot produce enough
piston axles annually to support the MPS (10 per year), of the Next Higher Assembly (NHA).

Supplying Warfighter Dominance



MLG Strut Piston: AS — Repair ' ¥

Hill AFB — 417t SCMS "

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: MLG Strut Piston Material: Chrome/HVOF Plated 300M (Tricent)
Dimensions: 71” Length x 11” OD
NSN: 1620-00-417-6249 Drawings Releasable: |Yes
P/N: 4G11414-107A Drawing #: 4G51436
Forecasted Buy Price: [5$270,484.82 Drawing Cage Code: |98897
Forecasted Repair Cost: [$190,187.61 T.0. Releasable: Yes
AAC: M T.O. #: 451-93-3
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments
FY26: | 0 [FY27:| 26 |[FY28:| 49 [FY29: | o0 [FY30:| o0
= Deliverables: Deliverables: Source Approval Request (SAR) Package
Out Year Requirements: REPAIR
FY26: | 16 ||:y27; | 16 ||:y28; | 16 ||:y29; | 16 ||:y30; | 16 = Interested vendors should submit a Source Approval Request (SAR) to
AFSC.OL.SB@us.af.mil and include your email address and “request a
EDL: Available RDL: Not Available drop off”. A request for drop off will be returned, use this to submit
Tinker | - Robins| - your SAR package.
Hill 1/15/2026 Virtual| ~ -----

Supplying Warfighter Dominance



v MLG Strut Piston: AS — Repair ¥'®
> Hill AFB — 417t SCMS “

Additional Comments
= C-5 Main Landing Gear (LH/RH Aft. Struts 1620012046224 & 1620012050901 & LH/RH Fwd. Struts 1620012056281 &
1620012056282) are repaired at HAFB, Utah. Currently the organic shop struggles to meet the MPS plan and is
currently scheduled to only meet 50% of the FY25 MPS. This is due in part to the extensive shop flow days of 594.74
through the repair shop to repair the wear surfaces of sub-component Piston (1620004176249). Combined with a

13% condemn rate for the -6249 the shop cannot produce enough Pistons annually to support the MPS (9 ship sets
per year (36 ea. pistons)), of the Next Higher Assembly (NHA).

Supplying Warfighter Dominance



MLG Strut Outer Cylinder: AS — Repair ™' ¥

Hill AFB — 417t SCMS "

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: MLG Outer Cylinder Material: Chrome/HVOF Plated 300M (Tricent)
Dimensions: T-Shaped — 60” Across x 62” Tall, 12.5” OD
NSN: 1620-00-446-3776 Cylinder
P/N: 4G11415-107A Drawings Releasable: |Yes
Forecasted Buy Price: [$216,798.75 Drawing #: 4G11415
Forecasted Repair Cost: |$59,056.23 Drawing Cage Code: (98897
AAC: C T.0. Releasable: Yes
Unserv. Assets Avail: |N/A T.0. #: 451-93-3
QPA/APPL Rate: 1 [100% Budget Code: 8
Next Higher Asmbly:
Out Year Requirements: BUY
FY26: | o0 [FY27:| o |[Fy28:| o0 |[FY29:| o0 [FY30:| o0 Comments
- = Deliverables: Deliverables: Source Approval Request (SAR) Package
Out Year Requirements: REPAIR
FY26: | 16 |FY27: | 16 |FY28: | 16 |FY29: | 16 |FY3°: | 16 = |nterested vendors should submit a Source Approval Request (SAR) to
i i AFSC.OL.SB@us.af.mil and include your email address and “request a
EDL: Available RDL: Not Available drop off”. A request for drop off will be returned, use this to submit
Tinker | == Robins| -
your SAR package.
Hill 1/15/2026 Virtual| —  ------

Supplying Warfighter Dominance



ve MLG Strut Outer Cylinder: AS — Repair ¥'®

=

Hill AFB — 417th SCMS %>

Additional Comments
= C-5 Main Landing Gear (LH/RH Aft. Struts 1620012046224 & 1620012050901 & LH/RH Fwd. Struts 1620012056281
& 1620012056282) are repaired at HAFB, Utah. Currently the organic shop struggles to meet the MPS plan and is
currently scheduled to only meet 50% of the FY25 MPS. This is due in part to the extensive shop flow days of 634.48
through the repair shop to repair the wear surfaces of sub-component Outer Cylinder (1620004463776). Combined
with a 38% condemn rate for the -3776 the shop cannot produce enough Outer Cylinders annually to support the
MPS (9 ship sets per year (36 ea. outers), of the Next Higher Assembly (NHA).

Supplying Warfighter Dominance



e Remote Control Unit: Market Research ¥'%
JBSA Lackland AFB — AFLCMC &

MD: C-130 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: N/A N/A
Noun: Remote Control Unit Material: N/A
Dimensions: N/A
NSN: 5810-01-463-2312 Drawings Releasable: [N/A
P/N: ON460510-510 Drawing #: N/A
Forecasted Buy Price: [$837.00 Drawing Cage Code: |N/A
Forecasted Repair Cost: [N/A T.O. Releasable: N/A
AAC: \' T.O. #: N/A
Unserv. Assets Avail: N/A Budget Code: K
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |[N/A
Out Year Requirements: BUY Comments

sz5:| 23 |FY27:| 23 |szs:| 23 |sz9:| 23 |FY30:| 23

= Market research for a potential procurement source and/or

Out Year Requirements: REPAIR finding a manufacturer to produce the remote control unit.

FY26:| 1 |FY27:| 12 |FY28:| 20 |FY29:| 8 |FY30:| 0

= |f interested, please submit capabilities statement to our

Sk Not Available RDL: Not Available workflow at 429SCMS.SASPO Workflow@us.af.mil
Tinker | == Robins| = -----
Hill 1/15/2026 Virtual| = ------

Supplying Warfighter Dominance



= Light Source Control: Market Research ¥’
| JBSA Lackland AFB — AFLCMC 4B

MD: C-130 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: N/A N/A
Noun: Control, Light Source Material: N/A
Dimensions: N/A
NSN: 6110-01-465-6522 Drawings Releasable: [N/A
Forecasted Buy Price: [$1,067.54 Drawing Cage Code: |N/A
Forecasted Repair Cost: [N/A T.0. Releasable: N/A
AAC: \" T.O. #: N/A
Unserv. Assets Avail: N/A Budget Code: K
QPA/APPL Rate: |% Next Higher Asmbly: |[N/A
Out Year Requirements: BUY Comments
FY26: | 17 |[FY27:| 17 |[Fv28:| 17 [FY29: | 17 [FY30:| 17

=  Market research for a potential procurement source and/or

Out Year Requirements: REPAIR finding a manufacturer to produce the Light Source Control

FY26:| 4 |FY27:| 4 |FY28:| 4 |FY29:| 4 |FY30:| 0 unit.

: Not Availabl : Not Availabl , .
:i?‘ter ot Va'a - Ez:;ins ot Va'a - » |finterested, please submit capabilities statement to our
workflow at 429SCMS.SASPO.Workflow @us.af.mil
Hill 1/15/2026 Virtual [ -

Supplying Warfighter Dominance



ve Support Structural : AS — New Buy ¥'®
- Robins AFB — 409t SCMS "

MD: C-5 AMC/AMSC: 1 G
TMS: N/A RMC/RMSC: 2 G
Noun: Support, Structural Component, (Drag Material: 4340 Steel Forgings Machined and Welded
Strut) Dimensions: L-58.5 IN, W-5 IN, D-5 IN; WT LBS-45
NSN: 1500-01-288-2240 Drawings Releasable: |Yes
P/N: 4F23218-105A Drawing #: 4F23218
Forecasted Buy Price: [$150K Drawing Cage Code: |98897
Forecasted Repair Cost: ($7,135.00 T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: 14 Budget Code: 8
QPA/APPL Rate: 4 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments

sz5:| 3 |FY27:| 2 |szs:| 3 |sz9:| 2 |FY30:| 2

= Deliverables: Source Approval Request (SAR) Package.

Out Year Requirements: REPAIR

FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be

EDL: Available RDL: Available returned, use this to submit your SAR package.

Tinker 8/7/2025 Robins 3/27/2025

=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



ve Aircraft Door: AS — New Buy ¥'®
42 Robins AFB — 409th SCMS "

MD: C-5 AMC/AMSC: 1 C
TMS: N/A RMC/RMSC: 1 G
Noun: Main Landing Gear Door, Outboard, RH Material: Non-metallic core aluminum skin panel bonded
FWD to aluminum frame, forged steel fittings
NSN: 1560-01-093-9089 Dimensions: |.-169, W-79, D-80 %2 ; WT LBS-450
P/N: 4F72100-110A Drawings Releasable: |Yes
Forecasted Buy Price: [$950K Draw!ng #: 4F72100
Forecasted Repair Cost: [$650K Drawing Cage Code: |98897
ARC: c T.O. Releasable: Yes
i : T.0. #: 1C-5M-4-1
Unserv. Assets Avail: 6 Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmb'y:
Out Year Requirements: BUY Comments

sz5:| 3 |FY27:| 0 |szs:| 0 |sz9:| 0 |FY30:| 0

= Deliverables: Source Approval Request (SAR) Package.

Out Year Requirements: REPAIR

FY26: | 0 ||=Yz7; | 0 ||=vzs; | 0 ||:y29; | 0 ||:y30; | 0 *  Please send a request to randy.miller.22@us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be

EDL: Available RDL: Available returned, use this to submit your SAR package.

Tinker 8/7/2025 Robins 3/27/2025

=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

“
Supplying Warfighter Dominance



Aircraft Door: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

AMC/AMSC:
RMC/RMSC: 1 G
Material: Non-metallic core aluminum skin panel bonded

to aluminum frame, forged steel fittings

Dimensions: L-169, W-79, D-80 ¥z ; WT LBS-450

MD: C-5

TMS: N/A

Noun: Main Landing Gear Door, Outboard, LH
FWD

NSN: 1560-01-202-3261

P/N: 4F72100-109A

Forecasted Buy Price: [$950K

Forecasted Repair Cost: [$650K

AAC: C

Unserv. Assets Avail: 6

QPA/APPL Rate: 1 |100%

Drawings Releasable: |Yes
Drawing #: 4F72100
Drawing Cage Code: |98897
T.O. Releasable: Yes

T.0. #: 1C-5M-4-1
Budget Code: 8

Next Higher Asmbly:

Out Year Requirements: BUY

sz5:| 3 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR) Package.

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



e Aircraft Door: AS — New Buy ¥'®
| Robins AFB — 409" SCMS @

MD: C-5 AMC/AMSC:

TMS: N/A RMC/RMSC: 1 G

Noun: Main Landing Gear Door, Outboard, RH Aft Material: Non-metallic core aluminum skin panel bonded
to aluminum frame, forged steel fittings

NSN: 1560-01-113-9489 Dimensions: |.-169|N, W-79|N, D-80 %IN ; WT LBS-450

P/N: 4F72100-111A Drawings Releasable: |Yes

Forecasted Buy Price: [$950K Draw!ng #: 4F72100

Forecasted Repair Cost: [$650K Drawing Cage Code: |98897

ARC: c T.O. Releasable: Yes

i : T.0. #: 1C-5M-4-1
Unserv. Assets Avail: 10 Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmb'y:
Out Year Requirements: BUY Comments

sz5:| 3 |FY27:| 0 |szs:| 0 |sz9:| 0 |FY30:| 0

= Deliverables: Source Approval Request (SAR) Package.

Out Year Requirements: REPAIR

FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be

EDL: Available RDL: Available returned, use this to submit your SAR package.

Tinker 8/7/2025 Robins 3/27/2025

=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

“
Supplying Warfighter Dominance



Aircraft Door: AS — New Buy ¥'®

Robins A

: C

AMC/AMSC:
RMC/RMSC: 1 G
Material: Non-metallic core aluminum skin panel bonded

to aluminum frame, forged steel fittings

Dimensions:

L-169, W-79, D-80 %; ; WT LBS-450

MD: C-5

TMS: N/A

Noun: Main Landing Gear Door, Outboard, LH Aft
NSN: 1560-01-093-9090

P/N: 4F72100-112A

Forecasted Buy Price:

$950K

Forecasted Repair Cost: [$650K

AAC: C

Unserv. Assets Avail: 9

QPA/APPL Rate: 1 |100%

Drawings Releasable: |Yes
Drawing #: 4F72100
Drawing Cage Code: |98897
T.O. Releasable: Yes

T.0. #: 1C-5M-4-1
Budget Code: 8

Next Higher Asmbly:

Out Year Requirements: BUY

sz5:| 3 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

=  Please send a request

email address and “re

Comments

Deliverables: Source Approval Request (SAR) Package.

to randy.miller.22 @us.af.mil and include your
quest a drop off”. A “request for drop off” will be

returned, use this to submit your SAR package.

=  NOTE: Send notificati

on to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

ﬁ
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

MD: C-5 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: Not Available

NSN: 1560-00-008-8030 Drawings Releasable: |Yes
P/N: 4F50161-117A Drawing #: 4F50161
Forecasted Buy Price: |548,963.15 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: Z T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

= Deliverables: Source Approval Request (SAR) Package.

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins A

FB — 409" scMs
3

MD: C-5 AMC/AMSC: H
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: Not Available
NSN: 1560-00-008-8031 Drawings Releasable: |Yes
P/N: 4F50161-118A Drawing #: 4F50161
Forecasted Buy Price: $153,755.62 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: r4 T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

Deliverables: Source Approval Request (SAR) Package.

Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

45 days of intent to submit SAR package.

NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

“
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

MD: C-5 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-00-008-8037 Drawings Releasable: |Yes
P/N: 4F50201-121A Drawing #: 4F50201
Forecasted Buy Price: [$283,891.98 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: z T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments

Deliverables: Source Approval Request (SAR) Package.

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

e { © I

Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-00-008-9491 Drawings Releasable: |Yes
P/N: 4F50202-131A Drawing #: 4F50202
Forecasted Buy Price: [$3,199.59 Drawing Cage Code: |98897
Forecasted Repair Cost: {$3,508.17 T.0. Releasable: Yes
AAC: Z T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments
FY26: | 1 [FY27:| 1 |[Fy28:| 1 |[FY29:| 1 [FY30:| 1
= Deliverables: Source Approval Request (SAR) Package.
Out Year Requirements: REPAIR
FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
EDL: Available RDL: Not Available returned, use this to submit your SAR package.
Tinker 8/7/2025 Robins 3/27/2025
=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| e 45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409'h SCMS

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

MD: C-5 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-00-008-9492 Drawings Releasable: |Yes
P/N: 4F50154-124A Drawing #: 4F50154
Forecasted Buy Price: [$253,499.90 Drawing Cage Code: [98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: Z T.O0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |6% Next Higher Asmbly:
Out Year Requirements: BUY Comments

Deliverables: Source Approval Request (SAR) Package.

Please send a request to randy.miller.22 @us.af.mil and include your

NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

Supplying Warfighter Dominance

&

41



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: Not Available

NSN: 1560-00-009-0798 Drawings Releasable: |Yes
P/N: 4F50303-138A Drawing #: 4F50303
Forecasted Buy Price: [$1661,440.87 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: No Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

Deliverables: Source Approval Request (SAR) Package.

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

____________________________________________________________________________________________________________________________________________________J) |

Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

MD: C5 AMC/AMSC:
TMS: N/A RMC/RMSC: 1 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: Not Available

NSN: 1560-00-009-0800 Drawings Releasable: |Yes
P/N: 4F50280-119A Drawing #: 4F50280
Forecasted Buy Price: |$2,531.03 Drawing Cage Code: (98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: Z T.0. #: 1C-5M-4-1
Unserv. Assets Avail: 0 Budget Code: 8
QPA/APPL Rate: 1 [100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

Deliverables: Source Approval Request (SAR) Package.

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

MD: C-5 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: Not Available

NSN: 1560-00-009-4128 Drawings Releasable: |Yes
P/N: 4F50203-117A Drawing #: 4F50203
Forecasted Buy Price: |$415,050.08 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: Z T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

= Deliverables: Source Approval Request (SAR) Package.

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

MD: C-5 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: Not Available

NSN: 1560-00-172-0257 Drawings Releasable: |Yes
P/N: 4F50163-115A Drawing #: 4F50163
Forecasted Buy Price: [5$2,137.80 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: Z T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

= Deliverables: Source Approval Request (SAR) Package.

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



e Aircraft Floor: AS — New Buy '™
| Robins AFB — 409" SCMS @

MD: C-5 AMC/AMSC: R
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-00-235-7212 Drawings Releasable: |Yes
P/N: 4F53455-115B Drawing #: 4F53455
Forecasted Buy Price: [$62,608.18 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: | Next Higher Asmbly:
Out Year Requirements: BUY Comments

sz5:| 1 |FY27:| 1 |szs:| 1 |sz9:| 1 |FY30:| 1

= Deliverables: Source Approval Request (SAR) Package.

Out Year Requirements: REPAIR

FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be

EDL: Not Available RDL: Not Available returned, use this to submit your SAR package.

Tinker 8/7/2025 Robins 3/27/2025

=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

______________________________________________________________________________________________________________________________________________________/J0 |

Supplying Warfighter Dominance



e Aircraft Floor: AS — New Buy ¥'%
| Robins AFB — 409" SCMS @

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: 113.3700"L X 20.8000"W X 2.1000"H, 65 LBS

NSN: 1560-00-239-1517 Drawings Releasable: |Yes
P/N: 4F51453-107A Drawing #: 4F51453
Forecasted Buy Price: $1,072,373.07 Drawing Cage Code: |98897
Forecasted Repair Cost: [$550,095.48 T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

sz5:| 1 |FY27:| 1 |szs:| 1 |sz9:| 1 |FY30:| 1

= Deliverables: Source Approval Request (SAR) Package.

Out Year Requirements: REPAIR

FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be

EDL: Available RDL: Not Available returned, use this to submit your SAR package.

Tinker 8/7/2025 Robins 3/27/2025

=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins A

r 1
h ‘ Qoo A
S M S gy

FB — 409

MD: C-5 AMC/AMSC: R
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-00-240-7053 Drawings Releasable: |Yes
P/N: 4F53454-117B Drawing #: 4F53454
Forecasted Buy Price: [$26,951.33 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments
FY26: | 1 [FY27:| 1 |[Fy28:| 1 |[FY29:| 1 [FY30:| 1
= Deliverables: Source Approval Request (SAR) Package.
Out Year Requirements: REPAIR
FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
EDL: Not Available RDL: Not Available returned, use this to submit your SAR package.
Tinker 8/7/2025 Robins 3/27/2025
=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



e Aircraft Floor: AS — New Buy ¥'%
| Robins AFB — 409" SCMS @

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: 112.750" L X 20.0000" W X 2.5000"H, 43 LBS

NSN: 1560-00-249-5797 Drawings Releasable: |Yes
P/N: 4F51459-107A Drawing #: 4F51459
Forecasted Buy Price: [$28,985.60 Drawing Cage Code: |98897
Forecasted Repair Cost: ($14,868.75 T.0. Releasable: Yes
AAC: C T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

sz5:| 1 |FY27:| 1 |szs:| 1 |sz9:| 1 |FY30:| 1

= Deliverables: Source Approval Request (SAR) Package.

Out Year Requirements: REPAIR

FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be

EDL: Available RDL: Not Available returned, use this to submit your SAR package.

Tinker 8/7/2025 Robins 3/27/2025

=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins A

2 G

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: 104.5000"L X 28.0000"W X 7.0000"H, 81.5 LBS

NSN: 1560-00-463-1234 Drawings Releasable: |Yes
P/N: 4F52014-121A Drawing #: 4F52014
Forecasted Buy Price: [$44,576.38 Drawing Cage Code: |98897
Forecasted Repair Cost: ($18,182.10 T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

Deliverables: Source Approval Request (SAR) Package.

Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



e Aircraft Floor: AS — New Buy ¥'%
| Robins AFB — 409" SCMS @

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: 101.7500"L X 25.6500" W X 2.0000"H, 54 LBS

NSN: 1560-00-463-1235 Drawings Releasable: |Yes
P/N: 4F52014-123A Drawing #: 4F52014
Forecasted Buy Price: [$30,096.73 Drawing Cage Code: |98897
Forecasted Repair Cost: ($11,181.81 T.0. Releasable: Yes
AAC: C T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

sz5:| 1 |FY27:| 1 |szs:| 1 |sz9:| 1 |FY30:| 1

= Deliverables: Source Approval Request (SAR) Package.

Out Year Requirements: REPAIR

FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be

EDL: Available RDL: Not Available returned, use this to submit your SAR package.

Tinker 8/7/2025 Robins 3/27/2025

=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-00-463-6208 Drawings Releasable: |Yes
P/N: 4F53451-1208 Drawing #: 4F53451
Forecasted Buy Price: [$42,135.29 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments
FY26: | 1 [FY27:| 1 |[Fy28:| 1 |[FY29:| 1 [FY30:| 1
= Deliverables: Source Approval Request (SAR) Package.
Out Year Requirements: REPAIR
FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
EDL: Available RDL: Not Available returned, use this to submit your SAR package.
Tinker 8/7/2025 Robins 3/27/2025
=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| e 45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins A

2 G

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: 111.7500"L X 8.5000"W X 2.0000"H, 18.25 LBS

NSN: 1560-00-486-5042 Drawings Releasable: |Yes
P/N: 4F51450-110A Drawing #: 4F51450
Forecasted Buy Price: [$8,456.14 Drawing Cage Code: |98897
Forecasted Repair Cost: |$4,337.75 T.0. Releasable: Yes
AAC: Z T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

Deliverables: Source Approval Request (SAR) Package.

Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



e Aircraft Floor: AS — New Buy '™
| Robins AFB — 409" SCMS @

MD: C-5 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: 112.0000"L X 7.0000"W X 1.2500"H, 72 LBS

NSN: 1560-00-486-5107 Drawings Releasable: |Yes
P/N: 4F51054-121A Drawing #: 4F51054
Forecasted Buy Price: [$4,157.43 Drawing Cage Code: |98897
Forecasted Repair Cost: ($2,132.64 T.0. Releasable: Yes
AAC: Z T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

sz5:| 1 |FY27:| 1 |szs:| 1 |sz9:| 1 |FY30:| 1

= Deliverables: Source Approval Request (SAR) Package.

Out Year Requirements: REPAIR

FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be

EDL: Not Available RDL: Not Available returned, use this to submit your SAR package.

Tinker 8/7/2025 Robins 3/27/2025

=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins A

. G

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: 111.7500"L X 8.5000"W X 2.0000"H, 18.25 LBS

NSN: 1560-00-486-5123 Drawings Releasable: |Yes
P/N: 4F51450-109A Drawing #: 4F51450
Forecasted Buy Price: [$3,715.44 Drawing Cage Code: |98897
Forecasted Repair Cost: [$1,905.91 T.0. Releasable: Yes
AAC: Z T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

Deliverables: Source Approval Request (SAR) Package.

Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-00-494-7728 Drawings Releasable: |Yes
P/N: 4F53451-1198 Drawing #: 4F53451
Forecasted Buy Price: [$13,177.13 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: Not Available Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments
FY26: | 1 [FY27:| 1 |[Fy28:| 1 |[FY29:| 1 [FY30:| 1
= Deliverables: Source Approval Request (SAR) Package.
Out Year Requirements: REPAIR
FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
EDL: Available RDL: Not Available returned, use this to submit your SAR package.
Tinker 8/7/2025 Robins 3/27/2025
=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| e 45 days of intent to submit SAR package.

“
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-00-497-0520 Drawings Releasable: |Yes
P/N: 4F53457-117A Drawing #: 4F53457
Forecasted Buy Price: [$15,649.72 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100 Next Higher Asmbly:
Out Year Requirements: BUY Comments
FY26: | 1 [FY27:| 1 |[Fy28:| 1 |[FY29:| 1 [FY30:| 1
=  Deliverables: Source Approval Request (SAR) Package.
Out Year Requirements: REPAIR
FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
EDL: Available RDL: Not Available returned, use this to submit your SAR package.
Tinker 8/7/2025 Robins 3/27/2025
=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Structural Plate: AS — New Buy e

Robins A

FB — 409t scMs
N/A

MD: C-5 AMC/AMSC: N/A
TMS: N/A RMC/RMSC: 2 G
Noun: Structural Plate Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-01-177-5016 Drawings Releasable: |Yes
P/N: 4F50154-125A Drawing #: 4F50154
Forecasted Buy Price: [$145,434.78 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: | Next Higher Asmbly:
Out Year Requirements: BUY
Comments

szs:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |szs: | 0 |sz9: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

Deliverables: Source Approval Request (SAR) Package.

Please send a request to randy.miller.22 @us.af.mil and include your

NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

Supplying Warfighter Dominance

58



Structural Panel: AS — New Buy e

Robins AFB — 409t" SCMS 4D

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

MD: C-5 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 G
Noun: Structural Panel Material: Aluminum
Dimensions: Not Available

NSN: 1560-01-178-3510 Drawings Releasable: |Yes
P/N: 4F50156-139A Drawing #: 4F50156
Forecasted Buy Price: $125,760.76 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

= Deliverables: Source Approval Request (SAR) Package.

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



Structural Panel: AS — New Buy e

Robins A

: H

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Structural Panel Material: Aluminum Alloy
Dimensions: Not Available

NSN: 1560-01-179-6880 Drawings Releasable: |Yes
P/N: 4F50159-161A Drawing #: 4F50159
Forecasted Buy Price:  [$44,789.37 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

szs:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
Fv26: | o |[Fv27:| o |[Fv28:| o |[Fv29: | o |[Fv30:| o
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| ~ -----

= Deliverables: Source Approval Request (SAR) Package.

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.
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Structural Panel: AS — New Buy e

Robins A

FB — 409" scMs "
2 G

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Structural Panel Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-01-179-6881 Drawings Releasable: [Yes
P/N: 4F50159-162A Drawing #: 4F50159
Forecasted Buy Price: [$511,320.40 Drawing Cage Code: [98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments
FY26: | 1 [FY27:| 1 |[Fy28:| 1 |[FY29:| 1 [FY30:] 1
=  Deliverables: Source Approval Request (SAR) Package.
Out Year Requirements: REPAIR
FY26: | 0 |Fyz7: | 0 |Fy28: | 0 |Fyz9: | 0 |Fy30: | 0 = Please send a request to randy.miller.22@us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
EDL: Available RDL: Not Available returned, use this to submit your SAR package.
Tinker 8/7/2025 Robins 3/27/2025
=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.
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Structural Panel: AS — New Buy e

Robins AFB — 409t" SCMS 4D

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Structural Panel Material: Aluminum
Dimensions: Not Available

NSN: 1560-01-179-9625 Drawings Releasable: |Yes
P/N: 4F50156-140A Drawing #: 4F50156
Forecasted Buy Price: [$92,793.14 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

= Deliverables: Source Approval Request (SAR) Package.

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

“
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Structural Panel: AS — New Buy e

Robins AFB — 409t" SCMS 4D

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

MD: C-5 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 G
Noun: Structural Panel Material: Aluminum
Dimensions: Not Available

NSN: 1560-01-187-5510 Drawings Releasable: |Yes
P/N: 4F50157-171A Drawing #: 4F50157
Forecasted Buy Price: [$149,299.44 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

= Deliverables: Source Approval Request (SAR) Package.

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

“
Supplying Warfighter Dominance



Aircraft Floor: AS — New Buy ¥'®

Robins AFB — 409t" SCMS 4D

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: 37.000"L X 24.0000"W X 2.5000"H, 23 LBS

NSN: 1560-01-188-8705 Drawings Releasable: |Yes
P/N: 4F50158-126A Drawing #: 4F50158
Forecasted Buy Price: [$250,051.71 Drawing Cage Code: |98897
Forecasted Repair Cost: {$73,225.52 T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

Deliverables: Source Approval Request (SAR) Package.

sz5:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

=  Please send a request to randy.miller.22 @us.af.mil and include your

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

= NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

45 days of intent to submit SAR package.

—
Supplying Warfighter Dominance



e Aircraft Floor: AS — New Buy ¥'%
| Robins AFB — 409" SCMS @

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum
Dimensions: 37.0000"L X 24.0000"W X 2.5000"H, 23 LBS

NSN: 1560-01-189-1503 Drawings Releasable: |Yes
P/N: 4F50158-125A Drawing #: 4F50158
Forecasted Buy Price: [$524,874.08 Drawing Cage Code: |98897
Forecasted Repair Cost: ($213,273.82 T.0. Releasable: Yes
AAC: Z T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

sz5:| 1 |FY27:| 1 |szs:| 1 |sz9:| 1 |FY30:| 1

= Deliverables: Source Approval Request (SAR) Package.

Out Year Requirements: REPAIR

FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be

EDL: Available RDL: Not Available returned, use this to submit your SAR package.

Tinker 8/7/2025 Robins 3/27/2025

=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

“
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Aircraft Floor: AS — New Buy ¥'®

Robins A

2 G

MD: C-5 AMC/AMSC:
TMS: N/A RMC/RMSC: 2 G
Noun: Aircraft Floor Material: Aluminum Alloy
Dimensions: 34”L X 10”W X 0.0820”Thickness
NSN: 1560-01-300-5471 Drawings Releasable: |Yes
P/N: 4F59251-119A Drawing #: 4F59251
Forecasted Buy Price: |5$6,695.05 Drawing Cage Code: |98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments
FY26: | 1 [FY27:| 1 |[Fy28:| 1 |[FY29:| 1 [FY30:| 1
=  Deliverables: Source Approval Request (SAR) Package.
Out Year Requirements: REPAIR
FY26: | 0 ||:y27; | 0 ||:y28; | 0 ||:y29; | 0 ||:y30; | 0 =  Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
EDL: Available RDL: Not Available returned, use this to submit your SAR package.
Tinker 8/7/2025 Robins 3/27/2025
=  NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
Hill 1/15/2026 Virtual| - 45 days of intent to submit SAR package.

ﬁ
Supplying Warfighter Dominance



Structural Panel: AS — New Buy ¥'*

szs:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
Fv26: | o |[Fv27:| o |[Fv28:| o |[Fv29: | o |[Fv30:| o
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| ~ -----

email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

45 days of intent to submit SAR package.

Supplying Warfighter Dominance

MD: C5 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 G
Noun: Structural Panel Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-01-178-3508 Drawings Releasable: |Yes
P/N: 4F50155-137A Drawing #: 4F50155
Forecasted Buy Price: [$193,118.14 Drawing Cage Code: [98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.O. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments

Deliverables: Source Approval Request (SAR) Package.

Please send a request to randy.miller.22 @us.af.mil and include your

NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within

67



Structural Panel: AS — New Buy ¥'%

szs:| 1 |FY27:| 1 |szs:| 1 | FY29: | 1 |FY30:| 1
Out Year Requirements: REPAIR
Fv26: | o |[Fv27:| o |[Fv28:| o |[Fv29: | o |[Fv30:| o
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| ~ -----

MD: C-5 AMC/AMSC: 3 H
TMS: N/A RMC/RMSC: 2 G
Noun: Structural Panel Material: Aluminum Alloy
Dimensions: Not Available
NSN: 1560-01-178-3509 Drawings Releasable: |Yes
P/N: 4F50155-138A Drawing #: 4F50155
Forecasted Buy Price: {5183,330.00 Drawing Cage Code: [98897
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: c T.0. #: 1C-5M-4-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments

Deliverables: Source Approval Request (SAR) Package.

Please send a request to randy.miller.22 @us.af.mil and include your
email address and “request a drop off”. A “request for drop off” will be
returned, use this to submit your SAR package.

NOTE: Send notification to 429SCMS.SASPO.Workflow@us.af.mil within
45 days of intent to submit SAR package.

Supplying Warfighter Dominance
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Phase Shifter Driver (PSDU): AS — Repair ™' ¥

Hill A

FB - 416" SCMSs
2 B

MD: F-16 AMC/AMSC:

TMS: N/A RMC/RMSC: 1 C

Noun: Phase Shifter Driver (PSDU) Material: (Please fill in if available)
Dimensions: 8.5"LX 2.2"W X 4.785"H, 2LBS

NSN: 1270-01-561-6088 Drawings Releasable: |Yes

P/N: 562R218H01 Drawing #: 562R218

Forecasted Buy Price: $88,326.73 Drawing Cage Code: |97942

Forecasted Repair Cost: [$28,529.29 T.0. Releasable: No

AAC: C T.0. #: Not Available

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: 1 |100% Next Higher Asmbly: |1270-01-561-6089WF

Out Year Requirements: BUY

FY26: | 0 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 17 |FY27:| 6 |szs:| 6 |FY29: | 6 |FY30:| 7
EDL: Available RDL: Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

AFSC.OL.SB@us.af.mil

Comments

Deliverables: Source Approval Request (SAR) Package

Interested vendors should submit a Source Approval Request (SAR) to

and include your email address and “request a

drop off”. A request for drop off will be returned, use this to submit

your SAR package.

Supplying Warfighter Dominance



v Phase Shifter Driver (PSDU): AS — Repair ¥'®
2 Hill AFB — 416t SCMS

Additional Comments

= The phase shifter goes on F-16 C/D radar systems AN/APG-68. This is a new requirement. The phase shifters have
never been repaired before by contractor or organic facilities. Northrop Grumman Systems Corporation (97942) is
OEM for the radar, Herley Industries (32187) acquired by CAES Mission Systems LLC formerly Cobham Advanced
Electronics Solution (32187) in 2023 and on Honeywell September 4, 2024, purchased CAES and became the OEM for
the part. The Joint Certification Program shows CAES has Herley cage code (32187). The Joint Certification does not
show Honeywell established Herley or CAES cage code (32187). These are the only known sources with specialized
expertise, facilities, and equipment necessary to refurbish the phase shifters. Risk is medium Northrop Grumman
and CAES may not bid when solicitation is posted because the quantities are low.
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Cap Assembly: AS — New Buy ¥'®

Hill AFB — 419t SCMS &

MD: T-38 AMC/AMSC:

TMS: N/A RMC/RMSC: N/A N/A

Noun: Cap Assembly Material: Magnesium
Dimensions: Not Available

NSN: 1560-00-613-5669 Drawings Releasable: |Yes

P/N: 14-51204-1 Drawing #: 14-51204

Forecasted Buy Price: [$4,352.75 Drawing Cage Code: |76833

Forecasted Repair Cost: [N/A T.0. Releasable: Yes

AAC: D T.0. #: 16G1-102-4

Unserv. Assets Avail: N/A Budget Code: 9

QPA/APPL Rate: | Next Higher Asmbly:

Out Year Requirements: BUY

sz5:| 480 |sz7:| 480

|szs:| 480 | FY29: | 480 |FY30:| 480

Out Year Requirements: REPAIR

FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker |  ------ Robins| = -

Hill 1/15/2026 Virtual|

Comments

= Deliverables: Deliverables: Source Approval Request (SAR) Package

= Interested vendors should submit a Source Approval Request (SAR)to

dlaavnhsmallbus@dla.mil

=  The Cap Assembly requires magnesium casting and machining

Supplying Warfighter Dominance



Gear Box: AS — New Buy ¥'®

Hill A

FB — 419 scms
3

MD: T-38 AMC/AMSC: R
TMS: N/A RMC/RMSC: 1 o
Noun: Gear Box Material: Magnesium
Dimensions: Not Available
NSN: 1680-01-440-5106 Drawings Releasable: |Yes
P/N: 14-51100-501 / -503 Drawing #: 14-51100
Forecasted Buy Price: $137,795.29 Drawing Cage Code: |76823
Forecasted Repair Cost: ($49,614.89 T.0. Releasable: Yes
AAC: C T.O. #: 16G1-102-4
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 2 |100% Next Higher Asmbly:
Out Year Requirements: BUY Comments

sz5:| 40 |FY27:| 40 |szs:| 40 | FY29: | 40 |FY30:| 40
Out Year Requirements: REPAIR

FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0

EDL: Available RDL: Available

Tinker [ = ------ Robins|  --—--

Hill 1/15/2026 Virtual| -

AFSC.OL.SB@us.af.mil

Deliverables: Source Approval Request (SAR) Package

Interested vendors should submit a Source Approval Request (SAR) to

and include your email address and “request a

drop off”. A request for drop off will be returned, use this to submit

your SAR package.

Supplying Warfighter Dominance



Idler Gear Spur: AS — New Buy ¥'¥

Hill A

FB — 419 sScMs
1 C

MD: T-38 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: Idler Gear Spur Material: Bar Steel 4620
Dimensions: Length: 0.918 Diameter: 3.815 Width: 0.360
NSN: 3020-00-495-4481 Drawings Releasable: |Yes
P/N: 14-51151-1 Drawing #: 14-51151
Forecasted Buy Price: [$452.86 Drawing Cage Code: |76823
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: D T.0. #: 16G1-102-4
Unserv. Assets Avail: N/A Budget Code: 9
QPA/APPL Rate: | Next Higher Asmbly:
Out Year Requirements: BUY Comments

sz5:| 480 |sz7:| 480 |FY28:| 480 | FY29: | 480 |FY30:| 480
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker | - Robins| = -
Hill 1/15/2026 Virtual| -

=  Deliverables: Source Approval Request (SAR) Package

= Interested vendors should submit a Source Approval Request (SAR)to
dlaavnsmallbus@dla.mil
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Gear Spur: AS — New Buy ¥'®

Hill A

FB — 419 scMs
2 C

sz5:| 480 |sz7:| 480 |FY28:| 480 | FY29: | 480 |FY30:| 480
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker | - Robins| = -
Hill 1/15/2026 Virtual| -

MD: T-38 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: Gear Spur Material: Steel Overall 4620
Dimensions: Length: 1.690 Diameter: 3.181 Width: 0.444
NSN: 3020-00-763-3094 Drawings Releasable: |Yes
P/N: 14-51155-1 Drawing #: 14-51155
Forecasted Buy Price: [$706.20 Drawing Cage Code: |76823
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: D T.O. #: 16G1-102-4
Unserv. Assets Avail: N/A Budget Code: 9
QPA/APPL Rate: | Next Higher Asmbly:
Out Year Requirements: BUY Comments

=  Deliverables: Source Approval Request (SAR) Package

= Interested vendors should submit a Source Approval Request (SAR)to
dlaavnsmallbus@dla.mil

Supplying Warfighter Dominance




v e Gear Cluster: AS — New Buy wiw

%\chﬁ{mw‘*"“\“\é‘\. H i I I A F B — 4 1 gth S C M S %wﬁwﬁ
1 G

MD: T-38 AMC/AMSC:

TMS: N/A RMC/RMSC: N/A N/A

Noun: Gear Cluster Material: Steel Bar 4620
Dimensions: Length: 1.437

NSN: 3020-00-887-3386 Drawings Releasable: |Yes

P/N: 3-51147-1 Drawing #: 3-51147

Forecasted Buy Price: |$704.59 Drawing Cage Code: |76823

Forecasted Repair Cost: [N/A T.0. Releasable: Yes

AAC: D T.O. #: 16G1-102-4

Unserv. Assets Avail: N/A Budget Code: 9

QPA/APPL Rate: | Next Higher Asmbly:

Out Year Requirements: BUY Comments

sz5:| 480 |sz7:| 480 |FY28:| 480 | FY29: | 480 |FY30:| 480

= Deliverables: Deliverables: Source Approval Request (SAR) Package

Out Year Requirements: REPAIR

FY26:| 0 |Fyz7:| 0 ||:y28:| 0 ||:y29:| 0 ||:y30:| 0 * Interested vendors should submit a Source Approval Request (SAR)to

dlaavnsmallbus@dla.mil

EDL: Available RDL: Not Available
Tinker |  ------ Robins| = -
Hill 1/15/2026 Virtual| = -----
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Gear Spur: AS — New Buy ¥'®

Hill A

FB — 419 scMs
1 C

sz5:| 480 |sz7:| 480 |FY28:| 480 | FY29: | 480 |FY30:| 480
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker | - Robins| = -
Hill 1/15/2026 Virtual| -

MD: T-38 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: Gear Spur Material: Steel Overall 4620
Dimensions: Length: 1.690 Diameter: 3.181 Width: 0.444
NSN: 3020-00-888-0130 Drawings Releasable: |Yes
P/N: 3-51145-1 Drawing #: 3-51145
Forecasted Buy Price: [$1,953.40 Drawing Cage Code: |76823
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: D T.O. #: 16G1-102-4
Unserv. Assets Avail: N/A Budget Code: 9
QPA/APPL Rate: | Next Higher Asmbly:
Out Year Requirements: BUY Comments

=  Deliverables: Source Approval Request (SAR) Package

= Interested vendors should submit a Source Approval Request (SAR)to
dlaavnsmallbus@dla.mil
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Telephone Repeater: Reverse Engineering ¥'™

Hill AFB — 414th SCMS s X

MD: ICBM Minuteman lli AMC/AMSC: N/A N/A

TMS: N/A RMC/RMSC: N/A N/A

Noun: Telephone Repeater Material: Chassis is aluminum; various electronics
Dimensions: approx. 22”x16”x7”

NSN: 5805-00-892-1090 Drawings Releasable: |Yes

P/N: 1274186-502 Drawing #: 1274186

Forecasted Buy Price: [$30,161.59 Drawing Cage Code: [49671

Forecasted Repair Cost: {$15,472.00 T.0. Releasable: Yes

AAC: C T.O. #: 21M-LGM30F-4-2

Unserv. Assets Avail: 109 Budget Code: 8

QPA/APPL Rate: 1 |100% Next Higher Asmbly: |Telephone Connecting and Switching Set, P/N 1274180-502

Out Year Requirements: BUY

FY26: | 8 |FY27:| 8 |szs:| 8 | FY29: | 8 |FY30:| 8
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Not Available RDL: Not Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

Comments

Deliverables: Complete Technical Data Package, Prototype, 3D

Modeling Data, Specification Control Drawing Testing and Evaluation

= Interested vendors should submit a White Paper to
429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

Supplying Warfighter Dominance




e Telephone Repeater: Reverse Engineering W'®

& . &
& Hill AFB — 414th SCMS

Additional Comments
The Telephone Repeater is an asset that is part of the MMIII ICBM Weapon System Communications Systems and has
had a high usage rate and numerous subcomponents have been flagged as non-procurable by Defense Logistics
Agency (DLA). Due to the multiple subcomponents not being procurable and without an identified form, fit and

function replacement, the team is recommending reverse engineering the entire assembly with supportable
replacement components and a complete technical data package.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

Supplying Warfighter Dominance
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Power Divider: Market Research ¥'®

Hill AFB — 415t SCMS &

MD: AN/FRC-178 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 3 R
Noun: Power Divider Material: Electronic
Dimensions: 24"L X 24"W X 16"H, 27LBS
NSN: 5985-01-530-1055 Drawings Releasable: [N/A
P/N: HPACOMB172182 Drawing #: N/A
Forecasted Buy Price: $87,698.06 Drawing Cage Code: |N/A
Forecasted Repair Cost: [$32,168.60 T.0. Releasable: N/A
AAC: \ T.0. #: N/A
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY

FY26: | 0 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 1 |FY27:| 1 |szs:| 1 |FY29: | 1 |FY30:| 1
EDL: Not Available RDL: Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

Comments

= |nterested vendors should submit a Capabilities Statement to

429SCMS.SASPO.Workflow @us.af.mil

=  No Source Approval Request (SAR) Package required

=  Seeking qualified vendors with the technical expertise and capabilities

to provide reliable and cost-effective repair solutions

Supplying Warfighter Dominance



Antenna Control Unit: Market Research "‘

MD: AN/FRC-178 AMC/AMSC: N/A N/A

TMS: N/A RMC/RMSC: 1 C

Noun: Antenna Control Unit Material: Assorted electronic components
Dimensions: 28.5"L X 27.5"W X 20.75"H, 36LBS

NSN: 5985-01-551-5043 Drawings Releasable: [N/A

P/N: 1262806/ 1262802/ 3883/ RTL-5200008 Drawing #: N/A

Forecasted Buy Price: $34,503.20 Drawing Cage Code: |N/A

Forecasted Repair Cost: |$15,665.87 T.0. Releasable: N/A

AAC: v T.0. #: N/A

Unserv. Assets Avail: N/A Budget Code: N/A

QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY

FY26: | 0 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 4 |FY27:| 4 |szs:| 4 |FY29: | 4 |FY30:| 4
EDL: Not Available RDL: Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

Comments

Interested vendors should submit a Capabilities Statement to

429SCMS.SASPO.Workflow @us.af.mil

No Source Approval Request (SAR) Package required

Seeking qualified vendors with the technical expertise and capabilities

to provide reliable and cost-effective repair solutions

Supplying Warfighter Dominance




Power Supply Assembly: Market Research ™' ¥

Hill AFB — 415t SCMS &

MD: AN/FPS-123 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: Power Supply Assembly Material: Metal
Dimensions: 21.31” x 19.00” x 5.19”

NSN: 6130-01-214-9929 Drawings Releasable: [N/A
Forecasted Buy Price: [$11,649.56 Drawing Cage Code: |N/A
Forecasted Repair Cost: [$6,143.11 T.0. Releasable: N/A
AAC: Vv T.O. #: N/A
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: | Next Higher Asmbly:

Out Year Requirements: BUY Comments

FY26: | 0 |FY27:| 5 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 5 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Not Available RDL: Not Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

= |nterested vendors should submit a Capabilities Statement to
429SCMS.SASPO.Workflow @us.af.mil

=  No Source Approval Request (SAR) Package required

Supplying Warfighter Dominance




e Power Supply: Market Research ¥
2 Hill AFB — 415t scms

MD: AN/FPS-123 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: Power Supply Material: Metal
Dimensions: 22.50” x 19.00” x 5.25”

NSN: 6130-01-215-8099 Drawings Releasable: [N/A
Forecasted Buy Price: [$7,638.54 Drawing Cage Code: |N/A
Forecasted Repair Cost: |$5,370.94 T.0. Releasable: N/A
AAC: \' T.O. #: N/A
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: | Next Higher Asmbly:

Out Year Requirements: BUY Comments

sz5:| 0 |FY27:| 2 |szs:| 0 |sz9:| 0 |FY30:| 0

= |nterested vendors should submit a Capabilities Statement to

Out Year Requirements: REPAIR 429SCMS.SASPO.Workflow @us.af.mil
Fv2: | o |[Fv27:| 2 |Fv2s:| o |Fv29: | o [Fv30:| o
=  No Source Approval Request (SAR) Package required
EDL: Not Available RDL: Not Available
Tinker |  ---—-- Robins| = -
Hill 1/15/2026 Virtual|  —  ------

Supplying Warfighter Dominance



Electrical Power Strip: Market Research ¥'®

Hill AFB — 415t SCMS &

MD: AN/FRC-178 AMC/AMSC: N/A N/A

TMS: N/A RMC/RMSC: 5 R

Noun: Electrical Power Strip Material: Metal with copper
Dimensions: 69"LX 7"W X 3"H, 17.3000LBS

NSN: 6150-01-551-0754 Drawings Releasable: [N/A

P/N: PTXL-V016-1-05 / RTL-5200018 Drawing #: N/A

Forecasted Buy Price: [$2,339.32 Drawing Cage Code: |N/A

Forecasted Repair Cost: [$1,200.00 T.0. Releasable: N/A

AAC: v T.O. #: N/A

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: 2 |100% Next Higher Asmbly:

Out Year Requirements: BUY

FY26: | 0 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 2 |FY27:| 2 |szs:| 2 |FY29: | 2 |FY30:| 2
EDL: Not Available RDL: Available
Tinker [ ------ Robins
Hill 1/15/2026 Virtual

Comments

= |nterested vendors should submit a Capabilities Statement to

429SCMS.SASPO.Workflow @us.af.mil

=  No Source Approval Request (SAR) Package required

=  Seeking qualified vendors with the technical expertise and capabilities
to provide reliable and cost-effective repair solutions

Supplying Warfighter Dominance



Server Dell R520: Market Research ¥'®

Hill AFB — 415t SCMS &

MD: AN/FRC-178 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 R
Noun: Server Dell R520 Material: Electronic
Dimensions: 25.55"L X 17.08"W X 3.41"H, 62LBS

NSN: 7021-01-645-0467 Drawings Releasable: [N/A
P/N: A000102-01-REV-A00 / 480-09-01859 Drawing #: N/A
Forecasted Buy Price: [$21,267.57 Drawing Cage Code: |N/A
Forecasted Repair Cost: |$3,636.73 T.0. Releasable: N/A
AAC: \' T.O. #: N/A
Unserv. Assets Avail: N/A Budget Code: N/A
QPA/APPL Rate: 1 |100% Next Higher Asmbly:

Out Year Requirements: BUY Comments

FY26: | 0 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 1 |FY27:| 1 |szs:| 1 |FY29: | 1 |FY30:| 1
EDL: Not Available RDL: Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

= |nterested vendors should submit a Capabilities Statement to

429SCMS.SASPO.Workflow @us.af.mil

=  No Source Approval Request (SAR) Package required

=  Seeking qualified vendors with the technical expertise and capabilities

to provide reliable and cost-effective repair solutions

Supplying Warfighter Dominance



Control Indicator: AS — New Buy e

Hill A

FB — 415t sScMs
3 H

MD: AN/FPS-85 AMC/AMSC:

TMS: N/A RMC/RMSC: N/A N/A

Noun: Control Indicator Material: Electronic Components
Dimensions: 20.5” x 19” X 12.22”

NSN: 5895-00-442-8694 Drawings Releasable: [See note on Slide 2

P/N: 2056351-0501 Drawing #: Not Available

Forecasted Buy Price: |5877,200.00 Drawing Cage Code: |Not Available

Forecasted Repair Cost: [$252,189.07 T.0. Releasable: Yes

AAC: C T.O. #: 31P1-2FPS85-22

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: 16 |100% Next Higher Asmbly: |Control Indicator Group PN 2058146-0502

Out Year Requirements: BUY

Comments

= |nterested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off” A request for drop off will be returned, use this to submit your

sz5:| 1-2 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
= Deliverables: Source Approval Request (SAR)
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/07/2025 Robins 3/27/2025 SAR package.
Hill 1/15/2026 Virtual | -

“
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Control Indicator: AS — New Buy ¥'®
Hill AFB — 415t SCMS “*

Additional Comments

%, &
% 0, )
gy mi{f\- \|A\'\R"'\(“\l\

We are facing obsolescence issues with this NSN. The OEM is no longer interested in manufacturing this item and/or
has gone out of business. No form-fit-function replacement for this item exists and all attempts to find one via

independent market research have failed. We are looking for a vendor who would be willing to manufacture and/or
repair this item for us.

Drawings not present in JEDMICS, but can be provided under certain conditions

“
Supplying Warfighter Dominance



Circuit Card Assembly: AS — New Buy/Repair ¥'®

Hill AFB — 415t SCMS &

MD: AN/FPS-85 AMC/AMSC: H

TMS: N/A RMC/RMSC: 2 R

Noun: Circuit Card Assembly Material: Electronic Components
Dimensions: 9.5"LX 6.5"W X 4"H, 4LBS

NSN: 5998-01-464-3866 Drawings Releasable: [See note on Slide 2

P/N: 2052607-0501 Drawing #: Not Available

Forecasted Buy Price: |$5,406.32 Drawing Cage Code: [Not Available

Forecasted Repair Cost: |$2,773.28 T.0. Releasable: Yes

AAC: v T.O. #: 31P1-2FPS85-22

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate:

Next Higher Asmbly:

Transmitter, Radar - 5840014540012

Out Year Requirements: BUY

FY26: |20-50 ||=v27: |20-50 |szs:| 20-50| FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26: | 10 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Available
Tinker 8/07/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

Deliverables: Source Approval Request (SAR)

Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your

SAR package.

______________________________________________________________________________________________________________________________________________0 |
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= Circuit Card Assembly: AS — New Buy ¥'®
Hill AFB — 415th SCMS

Additional Comments

% 0, )
gy mi{f\- \|A\'\R"'\(“\l\

= We are facing obsolescence issues with this NSN. The OEM is no longer interested in manufacturing this item and/or
has gone out of business. No form-fit-function replacement for this item exists and all attempts to find one via

independent market research have failed. We are looking for a vendor who would be willing to manufacture and/or
repair this item for us.

= Drawing not in JEDMICS, but can be provided under certain conditions.

_______________________________________________________________________________________________________________________________________________() |
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e I/O Module: Market Research ¥

MD: AN/FPS-85 AMC/AMSC: N/A N/A

TMS: N/A RMC/RMSC: N/A N/A

Noun: 1/0 Module Material: Electronic Components
Dimensions: 12.5” Lx 8.3” Wx 3” D, 3 LBS

NSN: 5998-01-586-6701 Drawings Releasable: |No

P/N: R106247-01 or 778800-01 Drawing #: Not Available

Forecasted Buy Price: [$3,178.72 Drawing Cage Code: [Not Available

Forecasted Repair Cost: ($1,630.59 T.0. Releasable: No

AAC: c T.0. #: Not Available

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: | Next Higher Asmbly: |Monitor Controller, Transmitter - R104019-01

Out Year Requirements: BUY Comments

sz5:| 1-2 |FY27:| 0 |szs:| 0 |sz9:| 0 |FY30:| 0

= |nterested vendors should submit a Capabilities Statement to

Out Year Requirements: REPAIR 429SCMS.SASPO.Workflow @us.af.mil
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual|

“
Supplying Warfighter Dominance



Ve I/0 Module: Market Research ¥'®

r \
=

2 Hill AFB — 415t SCMS

Additional Comments

= Thisis a COTS item, and we don’t have any data on it. We are facing obsolescence issues with this NSN. The OEM is
no longer interested in manufacturing this item and/or has gone out of business. No form-fit-function replacement
for this item exists and all attempts to find one via independent market research have failed. We are looking for a
vendor who would be willing to manufacture or sell us this item for us.

—
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= Multiplexer Switch Module: Market Research ¥'®

MD: AN/FPS-85 AMC/AMSC: N/A N/A

TMS: N/A RMC/RMSC: N/A N/A

Noun: Multiplexer Switch Module Material: Electronic Components

Dimensions: 8.5” X5.1” X.8”

NSN: 6030-01-582-8092 Drawings Releasable: |No

P/N: R106255-01 or 778572-94 Drawing i#: Not Available

Forecasted Buy Price: [$2,161.94 Drawing Cage Code: |Not Available

Forecasted Repair Cost: {$1,109.01 T.0. Releasable: No

AAC: c T.O. #: Not Available

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: | Next Higher Asmbly: |Chassis Assembly, PXI, Diagnostic - PN R103864-01
Out Year Requirements: BUY Comments

sz5:| 1-2 |FY27:| 0 |szs:| 0 |sz9:| 0 |FY30:| 0

= |nterested vendors should submit a Capabilities Statement to

Out Year Requirements: REPAIR 429SCMS.SASPO.Workflow @us.af.mil
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/07/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual|

“
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e Multiplexer Switch Module: Market Research ¥'®
2 Hill AFB — 415t SCMS

Additional Comments

= Thisis a COTS item. We are facing obsolescence issues with this NSN. The OEM is no longer interested in
manufacturing this item and/or has gone out of business. No form-fit-function replacement for this item exists and
all attempts to find one via independent market research have failed. We are looking for a vendor who would be
willing to manufacture or sell us this item.

___________________________________________________________________________________________________________________________________________________Ub |
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Electric Brake: AS — New Buy wie

Hill AFB — 415t SCMS &

MD: AN/FSD-3 AMC/AMSC: R
TMS: N/A RMC/RMSC: 1 C
Noun: Electric Brake Material: Metal

Dimensions: 15.4'L X 13.4'W X 15.8'H 32 LBS
NSN: 6110-01-523-0228 Drawings Releasable: [No
P/N: 501420-2 Drawing #: 501420
Forecasted Buy Price: [529,944.68 Drawing Cage Code: |51261
Forecasted Repair Cost: N/A T.0. Releasable: Yes (Distribution C)
AAC: D T.O. #: 3151-2FSD3-62
Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate:

Next Higher Asmbly: |501341-1 Brake Assembly

Out Year Requirements: BUY

FY26: | 2 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins|  --—--
Hill 1/15/2026 Virtual| -

Comments
Deliverables: Source Approval Request (SAR)

Interested vendors should submit a Source Approval Request
(SAR) to AFSC.OL.SB@us.af.mil and include your email address
and “request a drop off.” A request for drop off will be
returned, use this to submit your SAR package.

_____________________________________________________________________________________________________________________________________________0/ |
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e Electric Brake: AS — New Buy ¥'%
2 Hill AFB — 415t SCMS

Additional Comments

= This item is currently sole source. We are looking for additional vendors who would be willing to manufacture and/or
repair this item for us.

“
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Oscillating Group: AS — New Buy ¥'®

Hill AFB — 415t SCMS &

MD: AN/FPS-85 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: 2 C
Noun: Oscillating Group Material: Metal

Dimensions: 12.5"LX 12.5"W X 18.5"H, 5LBS
NSN: 5955-00-054-5924 Drawings Releasable: [See note on Slide 2
P/N: 2052607-0501 Drawing #: Not Available
Forecasted Buy Price: [$1,671.81 Drawing Cage Code: [Not Available
Forecasted Repair Cost: |[N/A T.0. Releasable: Yes
AAC: v T.0. #: 31P1-2FPS85-06
Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate:

Next Higher Asmbly:

Pulse Generator PN 2052609-0501

Out Year Requirements: BUY

sz5:| 1-2 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Available
Tinker 8/07/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

___________________________________________________________________________________________________________________________________________________(0 |

SAR package.

Supplying Warfighter Dominance

Comments

Deliverables: Source Approval Request (SAR)

Interested vendors should submit a Source Approval Request (SAR) to
AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your




Ve

r \

Oscillating Group: AS — New Buy "‘
Hill AFB — 415t SCMS "

Additional Comments
= We are facing obsolescence issues with this NSN. The OEM is no longer interested in manufacturing this item and/or
has gone out of business. No form-fit-function replacement for this item exists and all attempts to find one via

independent market research have failed. We are looking for a vendor who would be willing to manufacture this
item for us.

% 0, )
gy mi{f\- \|A\'\R"'\(“\l\

Drawings not in JEDMICS, but can be provided under certain conditions.

“
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Radio Frequency Amplifier: Reverse Engineering ™' ®

Hill AFB — 415th SCMS “&2

MD: AN/FPS-85 AMC/AMSC: 4 R

TMS: N/A RMC/RMSC: 1 C

Noun: Radio Frequency Amplifier Material: Metal, wires, electrical connectors, microcircuit devices
Dimensions: 27”L X 19”W X 9”H, 30 LBS

NSN: 5996-01-499-6546 Drawings Releasable: |No

P/N: D0412897-2 or BHE5819-300/3159A Drawing #: Not Available

Forecasted Buy Price: [$116,034.60 Drawing Cage Code: |Not Available

Forecasted Repair Cost: [N/A T.0. Releasable: No

AAC: c T.0. #: Not Available

Unserv. Assets Avail: No Budget Code: 8

QPA/APPL Rate: 3 |100% Next Higher Asmbly: |Amplifier-Power Supply PN 2017666-0506

Out Year Requirements: BUY

sz5:| 6 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D Modeling

Data, Testing Procedures

= |nterested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for technical discussion

“
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LA Radio Frequency Amplifier: Reverse Engineering ¥'®

Hill AFB — 415t SCMS ~ &>«

Additional Comments
We are facing obsolescence issues with this NSN. We do not have the data for this item. The OEM is no longer
interested in manufacturing this item and/or has gone out of business. No form fit function replacement for this

item exists and all attempts to find one via independent market research have failed. We are looking for a vendor
who would be willing to manufacture this item for us.

The Technical Discussion for this item
has already taken place. If you have questions regarding this item,
please submit them to

429SCMS.SASPO.Workflow@us.af.mil

Supplying Warfighter Dominance



e Power Supply Assembly: AS — New Buy/Repair ™'
= Hill AFB — 415t scms “

MD: AN/FPS-115 AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: Power Supply Assembly Material: Metal, wiring
Dimensions: 31"LX 28"W X 15"H, 53 LBS
NSN: 6130-01-591-5129 Drawings Releasable: |Yes
P/N: 8325044 Drawing #: 8325044
Forecasted Buy Price: [$66,070.60 Drawing Cage Code: |53711
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: C T.0. #: 31P6-2FPS115-14
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: | Next Higher Asmbly: |Missile Tracking Receiver/Transmitter Antenna
Out Year Requirements: BUY Comments

sz5:| 0 |FY27:| 5 |szs:| 0 |sz9:| 0 |FY30:| 0

= Deliverables: Source Approval Request (SAR)

Out Year Requirements: REPAIR

FY2e: | o [Fv27:| 5 |FY28:| o [FY29: | o [FY30:| o = |nterested vendors should submit a Source Approval Request
(SAR) to AFSC.OL.SB@us.af.mil and include your email address

EDL: Available RDL: Not Available o P .
T 8/7/2025 T | — and “request a d.rop off. A. request for drop off will be
returned, use this to submit your SAR package.
Hill 1/15/2026 Virtual| -

____________________________________________________________________________________________________________________________________________________________1()3 |
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v Power Supply Assembly: AS — New Buy/Repair ¥'®
A Hill AFB — 415t ScMS 2

Additional Comments

= This item is sole source. We are looking for additional vendors who would be willing to manufacture and/or repair
this item for us.

“
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Power Supply: AS — New Buy/Repair ¥'¥

Hill A

FB — 415 scms
2

MD: AN/FPS-115 AMC/AMSC: C

TMS: N/A RMC/RMSC: 2 o

Noun: Power Supply Material: Metal, wiring
Dimensions: 31"L X 28"W X 15"H, 53 Ibs

NSN: 6130-01-591-5130 Drawings Releasable: |Yes

P/N: 8325054 Drawing #: 8325054

Forecasted Buy Price: [546,282.12 Drawing Cage Code: |53711

Forecasted Repair Cost: [N/A T.0. Releasable: Yes

AAC: C T.O. #: 31P6-2FPS115-14

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate:

Next Higher Asmbly:

Missile Tracking Receiver/Transmitter Antenna

Out Year Requirements: BUY

FY26: | 0 |FY27:| 2 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 2 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Available
Tinker 8/7/2025 Robins|  --—--
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR)

= |nterested vendors should submit a Source Approval Request
(SAR) to AFSC.OL.SB@us.af.mil and include your email address

and “request a drop off.” A request for drop off will be
returned, use this to submit your SAR package.

“
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v Power Supply: AS — New Buy/Repair ¥'®
A Hill AFB — 415t SCMS

Additional Comments

= This item is sole source. We are looking for additional vendors who would be willing to manufacture and/or repair
this item for us.

“
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Fixed Attenuator: AS — New Buy/Repair ™' ¥

Hill A

FB — 415!

r 1
h ‘ Qoo A
S M S gy

MD: AN/FPS-123 AMC/AMSC: H

TMS: N/A RMC/RMSC: 5 C

Noun: Fixed Attenuator Material: Metal body with inner wiring
Dimensions: 24.5"L X 16.5"W X 4"H, 8LBS

NSN: 5895-01-053-6204 Drawings Releasable: |Yes

P/N: 953426-2 Drawing #: 953426-2

Forecasted Buy Price: $194,074.59 Drawing Cage Code: |49956

Forecasted Repair Cost: ($83,170.00 T.0. Releasable: Yes

AAC: C T.O. #: 31P6-2FPS132-4

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate:

Next Higher Asmbly:

G774545-1/453425-1

Out Year Requirements: BUY

FY26: | 2 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 2 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Available
Tinker 8/7/2025 Robins|  --—--
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR)

= |nterested vendors should submit a Source Approval Request
(SAR) to AFSC.OL.SB@us.af.mil and include your email address

and “request a drop off.” A request for drop off will be
returned, use this to submit your SAR package.

________________________________________________________________________________________________________________________________________________________1()/ |
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e Fixed Attenuator: AS — New Buy/Repair ¥'®
2 Hill AFB — 415t SCMS

Additional Comments

= This item is sole source. We are looking for additional vendors who would be willing to manufacture and/or repair
this item for us.

“
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Amplifier Assembly: AS — Repair ¥'®

Hill A

FB — 415!

r 1
h ‘ Qoo A
S M S gy

MD: AN/FPQ-16 AMC/AMSC: C

TMS: N/A RMC/RMSC: 1 C

Noun: Amplifier Assembly Material: Machine screws, Insulated wire, Resistors, Capacitors
Dimensions: 12.5"LX 12.5"W X 14.5"H, 6 LBS

NSN: 5996-01-433-3730 Drawings Releasable: |Yes

P/N: 9378602-10 Drawing #: 11259445

Forecasted Buy Price: [$7,797.72 Drawing Cage Code: |17773

Forecasted Repair Cost: ($4000.00 T.0. Releasable: No

AAC: C T.0. #: Not Available

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate:

Next Higher Asmbly:

11259442-3 Trigger Pulse Amplifier

Out Year Requirements: BUY

FY26: | 0 |FY27:| 5 |szs:| 5 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Available
Tinker 8/7/2025 Robins|  --—--
Hill 1/15/2026 Virtual| -

___________________________________________________________________________________________________________________________________________________1()0 |

Comments

= Deliverables: Source Approval Request (SAR)

= |nterested vendors should submit a Source Approval Request
(SAR) to AFSC.OL.SB@us.af.mil and include your email address

and “request a drop off.” A request for drop off will be
returned, use this to submit your SAR package.

Supplying Warfighter Dominance




vw Amplifier Assembly: AS — Repair ¥'®
A Hill AFB — 415t ScMS 2

Additional Comments

= This NSN is currently sole source. We are looking for additional vendors who would be willing to manufacture and/or
repair this item for us.

“
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Electron Tube: AS — New Buy/Repair ¥’

MD: AN/FPQ-16 AMC/AMSC: N/A N/A

TMS: N/A RMC/RMSC: 3 R

Noun: Electron Tube Material: Various electronic and metal materials
Dimensions: 12'L X 3'W X 3'H, 2,620LBS

NSN: 5960-01-058-6272 Drawings Releasable: |Yes

P/N: L-4920 Drawing #: 11260971

Forecasted Buy Price: $508,829.68 Drawing Cage Code: |17773

Forecasted Repair Cost: ($234,301.10 T.0. Releasable: No

AAC: c T.0. #: Not Available

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: | Next Higher Asmbly: |11259442-3 Amplifier-Modulator

Out Year Requirements: BUY Comments
FY26: | 47 |[FY27:| o |[FY28:| o0 |[FY29:| o0 [FY30:| o0
= Deliverables: Source Approval Request (SAR)
Out Year Requirements: REPAIR

FY26: | 47 |FY27:| o |[Fy28:| o [F¥29: | o [FY30:| 0 [ = |nterested vendors should submit a Source Approval Request
(SAR) to AFSC.OL.SB@us.af.mil and include your email address

EDL: Not Available RDL: Available and “request a drop off.” A request for drop off will be

Tinker 8/7/2025 Robins| = —— q _ p oft. . q p
returned, use this to submit your SAR package.

Hill 1/15/2026 Virtual| -
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e Electron Tube: AS — New Buy/Repair ¥'®
® HuaAB-a15tsous®

Additional Comments

= This NSN is currently sole source to the OEM. We are looking for additional vendors who would be willing to
manufacture and/or repair this item for us.

—
Supplying Warfighter Dominance



Hill A

Phase Shifter Assembly: AS — New Buy/Repair ¥'®

FB — 415 scms
3

MD: AN/FPS-85 AMC/AMSC: R

TMS: N/A RMC/RMSC: 1 o

Noun: Phase Shifter Assembly Material: Various metals and plastics
Dimensions: 16.5"LX 4.3"W X 4.3"H, 5 LBS

NSN: 6125-00-838-7075 Drawings Releasable: [Yes

P/N: 2016817-0501 or PM66194221 Drawing #: 2016817

Forecasted Buy Price: [$2,141.68 Drawing Cage Code: |06845

Forecasted Repair Cost: [$1,025.00 T.0. Releasable: Yes

AAC: C T.O. #: 31P1-2FPS85-12

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate:

Next Higher Asmbly:

2019735-0501 Printed Circuit Assembly

Out Year Requirements: BUY

sz5:| 0 |FY27:| 0 |szs:| 100 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 0 |szs:| 25 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Available
Tinker 8/7/2025 Robins|  --—--
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR)

= |nterested vendors should submit a Source Approval Request
(SAR) to AFSC.OL.SB@us.af.mil and include your email address

and “request a drop off.” A request for drop off will be
returned, use this to submit your SAR package.

__________________________________________________________________________________________________________________________________________________1123 ]
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v Phase Shifter Assembly: AS — New Buy/Repair ¥'®
& Hill AFB — 415t scMs

Additional Comments

= We are facing obsolescence issues with this NSN. The OEM is no longer interested in manufacturing this item and/or
has gone out of business. Some vendors have shown interest, but none have qualified. We are looking for a vendor
who would be willing to manufacture and/or repair this item for us.

—
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Pulsed Amplifier: AS — New Buy/Repair ¥'¥

Hill A

FB — 415t sScMs
3 \

FY26: | 0 |FY27:| 50 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 50 |szs:| 0 |FY29: | 0 |FY30:| 0
EDL: Available RDL: Available
Tinker 8/7/2025 Robins|  --—--
Hill 1/15/2026 Virtual| -

MD: AN/FPS-85 AMC/AMSC:
TMS: N/A RMC/RMSC: 1 C
Noun: Pulsed Amplifier Material: Electrical components
Dimensions: 16.5"L X 16.5"W X 4"H X 6.5 LBS
NSN: 5996-01-454-4605 Drawings Releasable: |Yes
P/N: DB060685-2 or 9477861-01 Drawing #: 9477861
Forecasted Buy Price: [$4,291.38 Drawing Cage Code: 97849
Forecasted Repair Cost: [$475.00 T.0. Releasable: Yes
AAC: C T.O. #: 31P1-2FPS85-22
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: | Next Higher Asmbly: |9477861
Out Year Requirements: BUY Comments

= Deliverables: Source Approval Request (SAR)

= |nterested vendors should submit a Source Approval Request
(SAR) to AFSC.OL.SB@us.af.mil and include your email address

and “request a drop off.” A request for drop off will be
returned, use this to submit your SAR package.

“
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v Pulsed Amplifier: AS — New Buy/Repair ¥'®
A Hill AFB — 415t SCMS

Additional Comments

= This item is currently sole source. We are looking for additional vendors who would be willing to manufacture and/or
repair this item for us.

“
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Power Radio Divider: AS — New Buy ¥'®

Hill AFB — 415 SCMS ““&

MD: AN/FPS-123 AMC/AMSC:

TMS: N/A RMC/RMSC: N/A N/A

Noun: Divider, Power, Radio Material: Metal, circuitry and brass fittings
Dimensions: 10.5"LX 6.3"W X 4.5"H, 2.5LBS

NSN: 5895-01-331-4875 Drawings Releasable: |Yes

P/N: 953143 Drawing #: 953143

Forecasted Buy Price: $87,720.00 Drawing Cage Code: |49956

Forecasted Repair Cost: ($38,709.68 T.0. Releasable: Yes

AAC: C T.O. #: 31P6-2FPS132-4

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: 2 |100% Next Higher Asmbly: |Control Test Set - 911267-1

Out Year Requirements: BUY

sz5:| 1-2 |FY27:| 1-2 |szs:| 0 |sz9: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR)

= Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your
SAR package.

—
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e Power Radio Divider: AS — New Buy ¥'®

g3 =3
Hill AFB — 415 SCMS %>

Additional Comments

We are facing obsolescence issues with this NSN. The OEM is no longer interested in manufacturing this item and/or
has gone out of business. No form-fit-function replacement for this item exists and all attempts to find one via

independent market research have failed. We are looking for a vendor who would be willing to manufacture this
item for us.

____________________________________________________________________________________________________________________________________________112 |
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High Power Amplifier: AS — New Buy ¥'®

Hill AFB — 415 SCMS "

MD: AN/FPS-124 AMC/AMSC: N/A N/A

TMS: N/A RMC/RMSC: N/A N/A

Noun: High Power Amplifier Material: Copper Clad, Ceramic Filled PTFE Microstrip CCA
Dimensions: 12.0” X 3.75”X 1.0” Approximate

NSN: 5840-01-365-0160 Drawings Releasable: |Yes

P/N: 1216950-301 Drawing #: 1216950

Forecasted Buy Price: |58,966.43 Drawing Cage Code: |56232

Forecasted Repair Cost: {$4,599.51 T.0. Releasable: Yes

AAC: \ T.O. #: 31P7-2FPS124-14, -1-1 thru -1-4, -63-1

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: 72 | Next Higher Asmbly: |Amplifier, RF - 5840013654635

Out Year Requirements: BUY

sz5:| 5-15|FY27: | 5-10 |szs:| 5 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR)

= Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your
SAR package.

“
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v High Power Amplifier: AS — New Buy ¥'™®
B Hill AFB — 415 SCMS "

Additional Comments

=  Seeking vendor sources for build to print or redesign capability for the AN/FPS-124 High Power Amplifier

“
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Modulator Subassembly: AS — Repair ™' ¥

Hill A

FB — 415 scms “
3

MD: AN/MST-T1A AMC/AMSC: N

TMS: N/A RMC/RMSC: 2 o

Noun: Modulator Subassembly Material: Various electronic parts and metal
Dimensions: 14"L X 14"W X 14.5"H, 12LBS

NSN: 5895-01-106-3413 Drawings Releasable: |Yes

P/N: 654E4660-3 Drawing #: 654E4660

Forecasted Buy Price: [$58,969.26 Drawing Cage Code: |81755

Forecasted Repair Cost: ($31,096.00 T.0. Releasable: Yes

AAC: C T.O. #: 43D7-19-2-4

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: 4 |100% Next Higher Asmbly:

Out Year Requirements: BUY

FY26: | 0 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 3 |FY27:| 2 |szs:| 2 |FY29: | 2 |FY30:| 2
EDL: Available RDL: Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

Comments

Deliverables: Source Approval Request (SAR) Package

Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off”. A request for drop off will be returned, use this to submit your

SAR package.

Supplying Warfighter Dominance



Modulator Subassembly: AS — Repair ™' ¥

Hill AFB — 415t SCMS &

MD: AN/MST-T1A AMC/AMSC: N

TMS: N/A RMC/RMSC: 1 o

Noun: Modulator Subassembly Material: Electrical components, printer wiring board, coil
Dimensions: 15.3"L X 14.8"W X 14"H, 18LBS

NSN: 5895-01-106-3414 Drawings Releasable: |Yes

P/N: 654E4660-5 Drawing #: 654E4660

Forecasted Buy Price: [566,706.96 Drawing Cage Code: |81755

Forecasted Repair Cost: ($35,176.29 T.0. Releasable: Yes

AAC: C T.O. #: 43D7-19-2-4

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: 2 |100% Next Higher Asmbly:

Out Year Requirements: BUY

FY26: | 0 |FY27:| 0 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 13 |FY27:| 4 |szs:| 5 |FY29: | 4 |FY30:| 5
EDL: Available RDL: Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

Comments

=  Deliverables: Source Approval Request (SAR) Package

= Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off”. A request for drop off will be returned, use this to submit
your SAR package.

Supplying Warfighter Dominance



Servo Control Card: AS — New Buy e

Hill AFB — LcMC
3 V)

Next Higher Asmbly:

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC:

TMS: N/A RMC/RMSC: N/A N/A

Noun: Servo Control Card Material: Printed Circuit Card
Dimensions: 12.5”L X 8.30”W X 4.00”D, 5 LBS

E/SNN 2333-8%11-311051-2447 Drawings Releasable: |Yes

: : _ Drawing #: 3050831
Forecasted Buy Price: [$9,207.10 _
_ Drawing Cage Code: |66948

Forecasted Repair Cost: |$4,722.97
T.O. Releasable: Yes

AAC: c T.0. #: 43D7-19-4-4-1

Unserv. Assets Avail:  |N/A T kil
Budget Code: 8

QPA/APPL Rate: 1 |100%

Azimuth Drive Assembly

Out Year Requirements: BUY

Comments

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

= Deliverables: Source Approval Request (SAR)

= Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your
SAR package.

“
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' Servo Control Card: AS — New Buy ¥'®
P Hill AFB — LCMC 2

Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power
supplies may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of
the Drive assemblies and should not be redesigned independently. This change will require significant engineering
effort and resources, but it is necessary to maintain the functionality of our equipment

—
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Servo Amplifier: AS — New Buy ¥'®

Hill AFB — LcMC
3 R

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

_________________________________________________________________________________________________________________________________________________________1)b |

SAR package.

Supplying Warfighter Dominance

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC:
TM™S: N/A RMC/RMSC: N/A N/A
Noun: Servo Amplifier Material: N/A
Dimensions: 18.00”L X 15.00”W X 11.70”D, 18 LBS

N >996-01-315-4023 Drawings Releasable: |Yes
P/N: 41535-101 - -

—— Drawing #: 41535
Forecasted Buy Price: $9,978.16 Drawing Cage Code: 32255
Forecasted Repair Cost: ($5,118.50 T.0. Releasable: Yes
AAC: Vv T.O. #: 36A11-21-16-11
Unserv. Assets Avail: |N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |Azimuth Drive Assembly

Comments

Deliverables: Source Approval Request (SAR)

Interested vendors should submit a Source Approval Request (SAR) to
AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your




V'S Servo Amplifier: AS — New Buy '™
2 Hill AFB — LCMC ““

Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power
supplies may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of
the Drive assemblies and should not be redesigned independently. This change will require significant engineering
effort and resources, but it is necessary to maintain the functionality of our equipment

“
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Choke: AS — New Buy ¥'¥

r @\
? Sy, &
] L ‘ M‘ '7}(7{”5-‘“‘\‘)‘&1\,\&

Hill AFB

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC: C
TMS: N/A RMC/RMSC: N/A N/A
Noun: Choke Material: N/A
Dimensions: Not Available
NSN: 5950-01-328-6290 Drawings Releasable: [No
P/N: 41541-101 Drawing #: Not Available
Forecasted Buy Price: [$1,103.52 Drawing Cage Code: [Not Available
Forecasted Repair Cost: [N/A T.0. Releasable: Yes
AAC: J T.O. #: 36A11-21-16-1
Unserv. Assets Avail: N/A Budget Code: 9

QPA/APPL Rate:

Next Higher Asmbly:

Azimuth & Elevation Drive Assembly

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

Deliverables: Source Approval Request (SAR)

Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a

drop off.” A request for drop off will be returned, use this to submit your

SAR package.

—
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ve Choke: AS — New Buy ¥'®

%, S [ %, &
Z ) D g £
oS Hill AFB — LCMC ==

Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power supplies
may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of the
Drive assemblies and should not be redesigned independently. This change will require significant engineering effort
and resources, but it is necessary to maintain the functionality of our equipment

“
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Drive Assembly: AS — New Buy ve

Hill AFB — LcMC
3 V)

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

__________________________________________________________________________________________________________________________________________________1)0 |

SAR package.

Supplying Warfighter Dominance

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC:
TMS: N/A RMC/RMSC: N/A N/A
Noun: Drive Assembly Material: N/A
Dimensions: 42.00”L X 22.00”W X 23.30”D, 230 LBS
NSN_: 3010-01-422-3118 Drawings Releasable: |Yes
P/N: : 120607-101 Drawing #: 120607
Forecasted Buy Price: [$121,567.05 Drawing Cage Code: 32255
Forecasted Repair Cost: ($106,267.00 T.0. Releasable: Yes
AAC: C T.0. #: 36A11-21-16-1
Unserv. Assets Avail: |N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |Azimuth Drive Assembly

Comments

Deliverables: Source Approval Request (SAR)

Interested vendors should submit a Source Approval Request (SAR) to
AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your




V'S Drive Assembly: AS — New Buy ¥'®
2 Hill AFB — LCMC ““

Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power supplies
may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of the Drive
assemblies and should not be redesigned independently. This change will require significant engineering effort and
resources, but it is necessary to maintain the functionality of our equipment

_______________________________________________________________________________________________________________________________________________________________13[) |
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Motor: AS — New Buy ¥'®

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC: z
TMS: N/A RMC/RMSC: 1 C
Noun: Motor Material: Various Metals
Dimensions: 22.90”L X 10.90”"W X 12.50”D, 67 LBS
N 6105-01-503-8585 Drawings Releasable: |Yes
P/N: 41491-1 =
Forecasted Buy Price: [$11,949.41 Drawing #: 41491
_ . T Drawing Cage Code: (32255
Forecasted Repair Cost: ($6,130.00 T.0. Releasable: Yes
AAC: C T.O. #: 36A11-21-16-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |Azimuth Drive Assembly

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR)

= Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your
SAR package.

“
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ve Motor: AS — New Buy ¥'®
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Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power supplies
may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of the
Drive assemblies and should not be redesigned independently. This change will require significant engineering effort
and resources, but it is necessary to maintain the functionality of our equipment

“
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Brake: AS — New Buy ¥'®

Hill AFB — LcMC
3 R

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC:

TMS: N/A RMC/RMSC: N/A N/A

Noun: Brake Material: Various metals
Dimensions: Not Available

NSN: 3040-01-318-4848 Drawings Releasable: |Yes

P/N: 120612 Drawing #: 120612

Forecasted Buy Price: [$11,616.05 Drawing Cage Code: |32255

Forecasted Repair Cost: [N/A T.0. Releasable: Yes

AAC: Z T.O. #: 36A11-21-16-1

Unserv. Assets Avail: N/A Budget Code: 9

QPA/APPL Rate:

Next Higher Asmbly:

Azimuth Drive Assembly

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

Deliverables: Source Approval Request (SAR)

Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a

drop off.” A request for drop off will be returned, use this to submit your

SAR package.

“
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Ve Brake: AS — New Buy ¥'®
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Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power supplies
may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of the
Drive assemblies and should not be redesigned independently. This change will require significant engineering effort
and resources, but it is necessary to maintain the functionality of our equipment

“
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e Data Package: AS — New Buy ¥'%

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC: U
TMS: N/A RMC/RMSC: 3 R
Noun: Data Package Material: N/A
Dimensions: 24”L X 24”W X 10”D, 22LBS
NSN: 3010-01-315-5139 Drawings Releasable: |Yes
P/N: : 120624-101 Drawing #: 120624
Forecasted Buy Price: [$31,845.28 Drawing Cage Code: |32255
Forecasted Repair Cost: {$14,041.28 T.0. Releasable: Yes
AAC: C T.O. #: 36A11-21-16-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |Azimuth Drive Assembly
Out Year Requirements: BUY Comments

sz5:| 8 |FY27:| 4 |szs:| 4 |sz9:| 4 |FY30:| 4

= Deliverables: Source Approval Request (SAR)

Out Year Requirements: REPAIR

FY26: | 0 ||:y27; | 0 ||:y23; | 0 ||:y29; | 0 ||:y30; | 0 = Interested vendors should submit a Source Approval Request (SAR) to
AFSC.OL.SB@us.af.mil and include your email address and “request a
EDL: Not Available RDL: Available drop off.” A request for drop off will be returned, use this to submit your
Tinker 8/7/2025 Robins 3/27/2025 SAR package.
Hill 1/15/2026 Virtual| ~ -----
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' Data Package: AS — New Buy ¥'®
P Hill AFB — LCMC 2

Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power
supplies may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of
the Drive assemblies and should not be redesigned independently. This change will require significant engineering
effort and resources, but it is necessary to maintain the functionality of our equipment

“
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Gearbox: AS — New Buy ¥'®

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC: C
TMS: N/A RMC/RMSC: 1 c
o Gearbox IVI.aterlaTI: Various metals
Dimensions: 14.50"L X 14.50"W X 16.50“D, 18.50 LBS
NSN: 3010-01-315-5148
P/N: 120614-84 Drawings Releasable: |Yes
Forecasted Buy Price: [5114,724.00 Drawing #: 120614
Forecasted Repair Cost: ($84,126.00 Drawing Cage Code: |32255
AAC: C T.0. Releasable: Yes
= T.O. #: 36A11-21-16-1
Unserv. Assets Avail: N/A Budget Code: 3
QPA/APPL Rate: 1 |100%

Next Higher Asmbly: |Azimuth Drive Assembly

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR)

= Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your
SAR package.

“
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e Gearbox: AS — New Buy ¥'®
2 Hill AFB — LCMC

Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power supplies
may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of the Drive
assemblies and should not be redesigned independently. This change will require significant engineering effort and
resources, but it is necessary to maintain the functionality of our equipment

____________________________________________________________________________________________________________________________________________________132 |
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Servo Control Card: AS — New Buy e

Hill AFB — LcMC
3 R

AMC/AMSC:
RMC/RMSC: N/A N/A
Material: N/A

Dimensions: 9.30”L X 6.30”W X 4.00”D, 2.50 LBS

MD: AN/MST-T1(v) Mini MUTES
TMS: N/A

Noun: Servo Control Card

NSN: 5998-01-315-2448

P/N: 3050832-101

Forecasted Buy Price: |$9,421.07

Forecasted Repair Cost: |$5,137.83

AAC: Vv

Unserv. Assets Avail: N/A

QPA/APPL Rate: 1 |100%

Drawings Releasable: |Yes

Drawing #: 3050832
Drawing Cage Code: |66948

T.O. Releasable: Yes

T.0. #: 43D7-19-4-4-1
Budget Code: 8

Next Higher Asmbly: |Elevation Drive Assembly

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR)

= Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your
SAR package.

“
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' Servo Control Card: AS — New Buy ¥'®
P Hill AFB — LCMC 2

Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power supplies
may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of the Drive
assemblies and should not be redesigned independently. This change will require significant engineering effort and
resources, but it is necessary to maintain the functionality of our equipment

_____________________________________________________________________________________________________________________________________________________________1/[) |

Supplying Warfighter Dominance



Servo Amplifier: AS — New Buy ¥'®
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Hill AFB

AMC/AMSC: R
RMC/RMSC: 1 C
Material: N/A

Dimensions:

12.50"L X 12.50"W X 14.50“D, 13 LBS

MD: AN/MST-T1(v) Mini MUTES
TMS: N/A

Noun: Servo Amplifier

NSN: 5996-01-315-5140

P/N: 41536-101

Forecasted Buy Price: [$3,398.54

Forecasted Repair Cost: ($4,361.34

AAC: C

Unserv. Assets Avail: N/A

QPA/APPL Rate: 1 |100%

Drawings Releasable: |Yes

Drawing #: 41536
Drawing Cage Code: |32255

T.O. Releasable: Yes

T.O. #: 36A11-21-16-1
Budget Code: 8

Next Higher Asmbly:

Elevation Drive Assembly

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

Deliverables: Source Approval Request (SAR)

Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a

drop off.” A request for drop off will be returned, use this to submit your

SAR package.

—
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V'S Servo Amplifier: AS — New Buy '™
2 Hill AFB — LCMC ““

Additional Comments

=  Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power
supplies may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of
the Drive assemblies and should not be redesigned independently. This change will require significant engineering
effort and resources, but it is necessary to maintain the functionality of our equipment

—
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Drive Assembly: AS — New Buy ve
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Hill AFB

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC: R
TMS: N/A RMC/RMSC: 1 C
Noun: Drive Assembly Material: Not Available
Dimensions: 10.50”L X10.50”W X 12.50”D, 6.00 LBS
NSN: 3010-01-525-4621
P/N: 120621-601 Drawings Releasable: |Yes
Forecasted Buy Price: [$71,898.24 Drawing #: 120621
Forecasted Repair Cost: |$22,873.49 Drawing Cage Code: |32255
AAC: C T.O. Releasable: Yes
_ T.0. #: 36A11-21-16-1
Unserv. Assets Avail: N/A Budget Code: 3
QPA/APPL Rate: 1 |100%

Next Higher Asmbly: |Elevation Drive Assembly

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR)

= Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your
SAR package.

“
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V'S Drive Assembly: AS — New Buy ¥'®
2 Hill AFB — LCMC ““

Additional Comments

=  Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power
supplies may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of
the Drive assemblies and should not be redesigned independently. This change will require significant engineering
effort and resources, but it is necessary to maintain the functionality of our equipment

—
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Motor: AS — New Buy “

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC: C
TMS: N/A RMC/RMSC: 1 C
Material: N/A
Noun: Motor
Dimensions: 14.50"L X 14.50"W X 16.50“D, 15 LBS
NSN: 6105-01-315-0540
P/N: 41479-1 Drawings Releasable: |Yes
Forecasted Buy Price: [$17,019.14 Drawing #: 41479
Forecasted Repair Cost: [$2,720.69 Drawing Cage Code: |32255
AAC: vV T.O. Releasable: Yes
: — T.0. #: 36A11-21-16-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |Elevation Drive Assembly
Out Year Requirements: BUY Comments
FY26: | 8 |FY27:| 4 |FY28:| 4 |FY29: | 4 [FY30:| 4
= Deliverables: Source Approval Request (SAR)
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0 = |nterested vendors should submit a Source Approval Request (SAR) to
AFSC.OL.SB@us.af.mil and include your email address and “request a
EDL: Available RDL: Available drop off.” A request for drop off will be returned, use this to submit your
Tinker 8/7/2025 Robins 3/27/2025 SAR package.
Hill 1/15/2026 Virtual| ~ -----

“
Supplying Warfighter Dominance



v Motor: AS — New Buy ¥'®
2 Hill AFB — LCMC

Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power supplies
may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of the Drive
assemblies and should not be redesigned independently. This change will require significant engineering effort and
resources, but it is necessary to maintain the functionality of our equipment

___________________________________________________________________________________________________________________________________________________1/40- |
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Brake: Market Research ™'®

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: N/A N/A
Noun: Brake Material: Not Available
Dimensions: Not Available
NSN: NSL Drawings Releasable: |No
P/N: 3018327-1 Drawing #: Not Available
Forecasted Buy Price: |Not Available Drawing Cage Code: |Not Available
Forecasted Repair Cost: [N/A T.0. Releasable: No
AAC: Not Available T.O. #: Not Available
Unserv. Assets Avail:  [N/A Budget Code: Not Available
QPA/APPL Rate: | Next Higher Asmbly: |Elevation Drive Assembly

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Not Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

Market research for a potential procurement source and/or finding a

manufacturer to produce the panels.

Deliverables: If interested, please submit capabilities statement to our

workflow at 429SCMS.SASPO.Workflow@us.af.mil

—
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v Brake: AS — New Buy ¥'®
2 Hill AFB — LCMC

Additional Comments

=  Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power supplies
may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of the Drive
assemblies and should not be redesigned independently. This change will require significant engineering effort and
resources, but it is necessary to maintain the functionality of our equipment

_____________________________________________________________________________________________________________________________________________________1/48 |

Supplying Warfighter Dominance



Data Package: AS — New Buy ¥'¥
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Hill AFB

MD: AN/MST-T1(v) Mini MUTES AMC/AMSC: R
TMS: N/A RMC/RMSC: 2 C
Noun: Data Package Material: Mechanical components
Dimensions: 12.50"L X 12.50"W X 18.50“D, 6 LBS
NSN: 3010-01-315-2424
P/N: 120625-101 Drawings Releasable: |Yes
Forecasted Buy Price: [$34,376.01 Drawing #: 120625
Forecasted Repair Cost: ($21,750.00 Drawing Cage Code: |32255
AAC: . T.0O. Releasable: Yes
: T.0. #: 36A11-21-16-1
Unserv. Assets Avail: N/A Budget Code: 8
QPA/APPL Rate: 1 1100% Next Higher Asmbly: [Elevation Drive Assembly

Out Year Requirements: BUY

sz5:| 8 |FY27:| 4 |szs:| 4 | FY29: | 4 |FY30:| 4
Out Year Requirements: REPAIR
FY26: | 0 |FY27: | 0 |FY28: | 0 |FY29: | 0 |FY30: | 0
EDL: Available RDL: Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| -

Comments

= Deliverables: Source Approval Request (SAR)

= Interested vendors should submit a Source Approval Request (SAR) to

AFSC.OL.SB@us.af.mil and include your email address and “request a
drop off.” A request for drop off will be returned, use this to submit your
SAR package.

“
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' Data Package: AS — New Buy ¥'®
P Hill AFB — LCMC 2

Additional Comments

= Qur current brushed motor equipment is facing obsolescence due to the inability to repair it. After evaluating
alternative solutions, we have determined that a transition to brushless motors is the most viable option. However,
this change will necessitate significant modifications to the current system, including the Servo Control cards and
Servo amplifiers. Additionally, the data packages and AZ gearbox may require redesign, and the Servo Power supplies
may need to be adjusted. It is important to note that the AZ and EL Motor and Brake are subcomponents of the Drive
assemblies and should not be redesigned independently. This change will require significant engineering effort and
resources, but it is necessary to maintain the functionality of our equipment
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MD: AN/MST-T1 MUTES and AN/MST-T1(v) Mini MUTES AMC/AMSC: C
TMS: N/A RMC/RMSC: N/A N/A
Noun: Gearcase Motor Material: Not Available
Dimensions: 4.234”L X 1.375”W X 1.375”H

NSN: 3010-01-111-1133 Drawings Releasable: |Yes Distro D.
P/N: : 43A1655 or 654VE4867-1 Drawing #: 654VEA867
Forecasted Buy ITrlce: $4,640.79 Drawing Cage Code: [81755
:c;r((:e:casted Repair Cost: )l\(‘/A T.O. Releasable: Yes Distro D.

_ T.0. #: 43D7-19-4-4
Unserv. Assets Avail: N/A Budget Code: 5
QPA/APPL Rate: | Next Higher Asmbly: |Magnetron Tuning Drive Assy 5895010802839

Out Year Requirements: BUY
sz5:| 8 |FY27:| 4 |szs:| 4 |sz9:| 4 |FY30:| 4

Comments

= Deliverables: Source Approval Request (SAR)

Out Year Requirements: REPAIR

Fv26: | o |[Fv27:| o |Fv28:| o |Fv29: | o [Fv30:| o = Interested vendors should submit a Source Approval Request (SAR)to
dlaavnsmallbus@dla.mil

EDL: Available RDL: Not Available
Tinker 8/7/2025 Robins 3/27/2025
Hill 1/15/2026 Virtual| = -----

“
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e Gearcase Motor: AS — New Buy ¥'®
2 Hill AFB — LCMC "

Additional Comments

= The Gearcase motor is needed for multiple transmitters for the MUTES and mini-MUTES EW radar system. At this time, it is not
procurable, FED Mall shows AAC of X with zero assets available and no contract in place. With no transmitters we will not be able
to emulate/simulate enemy surface to air missiles to conduct vital Aircrew Survivability Training

ﬁ
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Circuit Card Assembly: Market Research ¥'®

Robins AFB — 408" SCMS 4D

FY26: | 2 |FY27:| 6 |szs:| 0 | FY29: | 0 |FY30:| 0
Out Year Requirements: REPAIR
FY26:| 0 |FY27:| 3 |szs:| 2 |FY29: | 2 |FY30:| 1
EDL: Not Available RDL: Available
Tinker [ ------ Robins|  --—--
Hill 1/15/2026 Virtual| -

_______________________________________________________________________________________________________________________________________________________1-4 |

MD: ALQ-161A AMC/AMSC: R

TMS: N/A RMC/RMSC: 3 R

Noun: Circuit Card Assembly Material: Not Available
Dimensions: Not Available

NSN: 5998-01-558-6693 Drawings Releasable: |No

P/N: 440204-5 Drawing #: Not Available

Forecasted Buy Price: [$30,224.18 Drawing Cage Code: |Not Available

Forecasted Repair Cost: {$22,667.00 T.0. Releasable: No

AAC: c T.0. #: Not Available

Unserv. Assets Avail: N/A Budget Code: 8

QPA/APPL Rate: 1 |100% Next Higher Asmbly: |[ALQ-161A

Out Year Requirements: BUY Comments

= Deliverables: Interested vendors should submit a Capabilities
Statement to 429SCMS.SASPO.Workflow@us.af.mil

= No Source Approval Request (SAR) Package required

= Single Production run to clear backlog may be considered
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Circuit Card Assembly: Reverse Engineering Ve

Robins AFB — 408" SCMS 4D

sz5:| 10 |FY27:| 25 |szs:| 32 | FY29: | 35 |FY30:| 45
Out Year Requirements: REPAIR

FY26:| 0 |FY27:| 0 |szs:| 0 |FY29: | 0 |FY30:| 0

EDL: Not Available RDL: Not Available

Tinker | - Robins| = -

Hill 1/15/2026 Virtual| -

MD: AN/ALE-24 AMC/AMSC:

TMS: N/A RMC/RMSC: N/A N/A

Noun: Circuit Card Assembly Material: Not Available
Dimensions: Not Available

NSN: 5998-00-015-8937 Drawings Releasable: |Yes

P/N: 30-1300 Drawing #: 30-1300

Forecasted Buy Price: [$1,998.00 Drawing Cage Code: |93712

Forecasted Repair Cost: [N/A T.0. Releasable: No

AAC: J T.O. #: Not Available

Unserv. Assets Avail: No Budget Code: 9

QPA/APPL Rate: N/A |N/A Next Higher Asmbly: |ALE-24

Out Year Requirements: BUY Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D

Modeling Data, Specification Control Drawing Testing and
Evaluation

= Interested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

“
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Ve Circuit Card Assembly: Reverse Engineering ™'®
2 Robins AFB — 408th SCMS "2

Additional Comments
= Lost testing and repair capability of CCA in 2012 due to obsolescence in the legacy tester. This led to increased
obsolescence of CCA components due to lack of requisition of malfunctioned components. NHA (LRU) testing was
converted to an automated tester in 2020 without individual SRU testing. We lost that capability within a year of
establishment. The military is aware of these issues and that is why we have not had any demand for these assets in

nearly 5 years.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

“
Supplying Warfighter Dominance



Circuit Card Assembly: Reverse Engineering Ve

Robins AFB — 408" SCMS 4D

MD: AN/ALE-24 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: N/A N/A
Noun: Circuit Card Assembly Material: Not Available
Dimensions: Not Available
NSN: 5998-00-531-5292 Drawings Releasable: |Yes
P/N: RD32023 Drawing #: RD32023
Forecasted Buy Price: |5$2,750.03 Drawing Cage Code: |93712
Forecasted Repair Cost: [$1,429.64 T.0. Releasable: No
AAC: C T.0. #: Not Available
Unserv. Assets Avail: Yes Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |ALE-24

Out Year Requirements: BUY

sz5:| 5 |FY27:| 7

|szs:| 12 |FY29:|

15 |FY30: | 20

Out Year Requirements: REPAIR

FY26: | 8 [Fv27:| 15

[Fv2s: | 20 [Fvae: |

22 [Fv30: | 32

EDL: Not Available
Tinker | -
Hill 1/15/2026

RDL:

Not Available

Robins

Virtual

Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D

Modeling Data, Specification Control Drawing Testing and
Evaluation

= Interested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

“
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Ve Circuit Card Assembly: Reverse Engineering ™'®
2 Robins AFB — 408th SCMS "

Additional Comments
= Lost testing and repair capability of CCA in 2012 due to obsolescence in the legacy tester. This led to increased
obsolescence of CCA components due to lack of requisition of malfunctioned components. NHA (LRU) testing was
converted to an automated tester in 2020 without individual SRU testing. We lost that capability within a year of
establishment. The military is aware of these issues and that is why we have not had any demand for these assets in

nearly 5 years.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

“
Supplying Warfighter Dominance



Circuit Card Assembly: Reverse Engineering Ve

Robins AFB — 408" SCMS 4D

sz5:| 10 |FY27:| 15 |szs:| 17 | FY29: | 28 |FY30:| 27
Out Year Requirements: REPAIR

FY26:| 15 |FY27:| 18 |szs:| 22 |FY29: | 25 |FY30:| 26

EDL: Not Available RDL: Not Available

Tinker | - Robins| = -

Hill 1/15/2026 Virtual| -

MD: AN/ALE-24 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: N/A N/A
Noun: Circuit Card Assembly Material: Not Available
Dimensions: Not Available
NSN: 5998-00-531-5298 Drawings Releasable: |No
P/N: RD32220 Drawing #: Not Available
Forecasted Buy Price: |57,192.40 Drawing Cage Code: |Not Available
Forecasted Repair Cost: [N/A T.0. Releasable: No
AAC: C T.O. #: Not Available
Unserv. Assets Avail: Yes Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: [ALE-24
Out Year Requirements: BUY Comments

= Deliverables:Complete Technical Data Package, Prototype, 3D
Modeling Data, Specification Control Drawing Testing and
Evaluation

= Interested vendors should submit a White Paper to
429SCMS.SASPO.Workflow @us.af.mil

= RSVP for Technical Discussion
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Ve Circuit Card Assembly: Reverse Engineering ™'®
2 Robins AFB — 408th SCMS "2

Additional Comments
= Lost testing and repair capability of CCA in 2012 due to obsolescence in the legacy tester. This led to increased
obsolescence of CCA components due to lack of requisition of malfunctioned components. NHA (LRU) testing was
converted to an automated tester in 2020 without individual SRU testing. We lost that capability within a year of
establishment. The military is aware of these issues and that is why we have not had any demand for these assets in

nearly 5 years.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities
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Circuit Card Assembly: Reverse Engineering Ve

Robins AFB — 408" SCMS 4D

sz5:| 3 |FY27:| 7 |szs:| 10 | FY29: | 15 |FY30:| 25
Out Year Requirements: REPAIR
FY26:| 10 |FY27:| 17 |szs:| 25 |FY29: | 28 |FY30:| 34
EDL: Not Available RDL: Not Available
Tinker | - Robins| = -
Hill 1/15/2026 Virtual| -

MD: AN/ALE-24 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: N/A N/A
Noun: Circuit Card Assembly Material: Not Available
Dimensions: Not Available
NSN: 5998-00-531-5294 Drawings Releasable: |No
P/N: RD32027 Drawing #: Not Available
Forecasted Buy Price: |$4,473.27 Drawing Cage Code: |Not Available
Forecasted Repair Cost: [$2,295.12 T.0. Releasable: No
AAC: C T.0. #: Not Available
Unserv. Assets Avail: Yes Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |ALE-24
Out Year Requirements: BUY Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D

Modeling Data, Specification Control Drawing Testing and
Evaluation

= Interested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

“
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Ve Circuit Card Assembly: Reverse Engineering ™'®
2 Robins AFB — 408t SCMS "

Additional Comments
= Lost testing and repair capability of CCA in 2012 due to obsolescence in the legacy tester. This led to increased
obsolescence of CCA components due to lack of requisition of malfunctioned components. NHA (LRU) testing was
converted to an automated tester in 2020 without individual SRU testing. We lost that capability within a year of
establishment. The military is aware of these issues and that is why we have not had any demand for these assets in

nearly 5 years.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

“
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Circuit Card Assembly: Reverse Engineering Ve

Robins AFB — 408" SCMS 4D

MD: AN/ALE-24 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: N/A N/A
Noun: Circuit Card Assembly Material: Not Available
Dimensions: Not Available
NSN: 5998-00-531-5300 Drawings Releasable: |Yes
P/N: RD32237 Drawing #: RD32237
Forecasted Buy Price: [$59,529.93 Drawing Cage Code: |93712
Forecasted Repair Cost: ($31,391.66 T.0. Releasable: No
AAC: C T.0. #: Not Available
Unserv. Assets Avail: Yes Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |ALE-24

Out Year Requirements: BUY

sz5:| 15 |sz7:| 10

|szs:| 15 |FY29:|

20 |FY30: | 28

Out Year Requirements: REPAIR

FY26: | 19 [Fv27:| 23

[Fv2s: | 21 [Fv2e: |

25 |[Fv30: | 33

EDL: Not Available
Tinker | -
Hill 1/15/2026

RDL:

Not Available

Robins

Virtual

Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D

Modeling Data, Specification Control Drawing Testing and
Evaluation

= Interested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

“
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Ve Circuit Card Assembly: Reverse Engineering ™'®
2 Robins AFB — 408t SCMS "

Additional Comments
= Lost testing and repair capability of CCA in 2012 due to obsolescence in the legacy tester. This led to increased
obsolescence of CCA components due to lack of requisition of malfunctioned components. NHA (LRU) testing was
converted to an automated tester in 2020 without individual SRU testing. We lost that capability within a year of
establishment. The military is aware of these issues and that is why we have not had any demand for these assets in

nearly 5 years.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

“
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Circuit Card Assembly: Reverse Engineering ¥'®
Robins AFB — 408" SCMS 4D

MD: AN/ALE-24 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: N/A N/A
Noun: Circuit Card Assembly Material: Not Available
Dimensions: Not Available
NSN: 5998-00-531-5303 Drawings Releasable: |Yes
P/N: RD32241 Drawing #: RD32241
Forecasted Buy Price: [$57,192.40 Drawing Cage Code: |93712
Forecasted Repair Cost: ($29,338.00 T.0. Releasable: No
AAC: C T.O. #: Not Available
Unserv. Assets Avail: Yes Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |ALE-24

Out Year Requirements: BUY

sz5:| 8 |FY27:| 15 |szs:| 22 | FY29: | 20 |FY30:| 28
Out Year Requirements: REPAIR
FY26:| 16 |FY27:| 25 |szs:| 22 |FY29: | 28 |FY30:| 30
EDL: Not Available RDL: Not Available
Tinker | - Robins| = -
Hill 1/15/2026 Virtual| -

Comments

Deliverables: Complete Technical Data Package, Prototype,

3D Modeling Data, Specification Control Drawing Testing and

Evaluation

Interested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

“
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Ve Circuit Card Assembly: Reverse Engineering ™'®
2 Robins AFB — 408t SCMS "

Additional Comments
= Lost testing and repair capability of CCA in 2012 due to obsolescence in the legacy tester. This led to increased
obsolescence of CCA components due to lack of requisition of malfunctioned components. NHA (LRU) testing was
converted to an automated tester in 2020 without individual SRU testing. We lost that capability within a year of
establishment. The military is aware of these issues and that is why we have not had any demand for these assets in

nearly 5 years.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

“
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Circuit Card Assembly: Reverse Engineering Ve

Robins AFB — 408" SCMS 4D

sz5:| 12 |FY27:| 15 |szs:| 18 | FY29: | 20 |FY30:| 28
Out Year Requirements: REPAIR
FY26:| 19 |FY27:| 21 |szs:| 22 |FY29: | 24 |FY30:| 35
EDL: Not Available RDL: Not Available
Tinker | - Robins| = -
Hill 1/15/2026 Virtual| -

MD: AN/ALE-24 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: N/A N/A
Noun: Circuit Card Assembly Material: Not Available
Dimensions: Not Available
NSN: 5998-00-805-6851 Drawings Releasable: |No
P/N: RD32224A Drawing #: Not Available
Forecasted Buy Price:  {$59,539.93 Drawing Cage Code: |Not Available
Forecasted Repair Cost: ($31,391.66 T.0. Releasable: No
AAC: C T.0. #: Not Available
Unserv. Assets Avail: Yes Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |ALE-24
Out Year Requirements: BUY Comments

=  Deliverables: Complete Technical Data Package, Prototype, 3D

Modeling Data, Specification Control Drawing Testing and Evaluation

= Interested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion
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Ve Circuit Card Assembly: Reverse Engineering ™'®
2 Robins AFB — 408t SCMS "

Additional Comments
= Lost testing and repair capability of CCA in 2012 due to obsolescence in the legacy tester. This led to increased
obsolescence of CCA components due to lack of requisition of malfunctioned components. NHA (LRU) testing was
converted to an automated tester in 2020 without individual SRU testing. We lost that capability within a year of
establishment. The military is aware of these issues and that is why we have not had any demand for these assets in

nearly 5 years.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities
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Dispenser Subassembly: Reverse Engineering ¥'®

Robins AFB — 408" SCMS 4D

sz5:| 10 |FY27:| 5 |szs:| 7 | FY29: | 8 |FY30:| 12
Out Year Requirements: REPAIR
FY26:| 15 |FY27:| 18 |szs:| 13 |FY29: | 17 |FY30:| 12
EDL: Not Available RDL: Not Available
Tinker | - Robins| = -
Hill 1/15/2026 Virtual| -

MD: AN/ALE-24 AMC/AMSC: N/A N/A
TMS: N/A RMC/RMSC: N/A N/A
Noun: Dispenser Subassembly Material: Not Available
Dimensions: Not Available
NSN: 5965-00-110-7078 Drawings Releasable: |No
P/N: RD32053 Drawing #: Not Available
Forecasted Buy Price: |$5,280.06 Drawing Cage Code: [Not Available
Forecasted Repair Cost: [$2,784.31 T.0. Releasable: No
AAC: z T.O. #: Not Available
Unserv. Assets Avail: Yes Budget Code: 8
QPA/APPL Rate: 1 |100% Next Higher Asmbly: |ALE-24
Out Year Requirements: BUY Comments

= Deliverables: Complete Technical Data Package, Prototype, 3D

Modeling Data, Specification Control Drawing Testing and
Evaluation

= Interested vendors should submit a White Paper to

429SCMS.SASPO.Workflow@us.af.mil

= RSVP for Technical Discussion

“
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vie Dispenser Subassembly: Reverse Engineering ™' ¥
e Robins AFB — 408th SCMS

Additional Comments
= Lost testing and repair capability of CCA in 2012 due to obsolescence in the legacy tester. This led to increased
obsolescence of CCA components due to lack of requisition of malfunctioned components. NHA (LRU) testing was
converted to an automated tester in 2020 without individual SRU testing. We lost that capability within a year of
establishment. The military is aware of these issues and that is why we have not had any demand for these assets in

nearly 5 years.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities

“
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e Magnetic Counter: Market Research ¥
| Robins AFB — 408" SCMS @

MD: AN/ALE-24 AMC/AMSC: N/A N/A

TMS: N/A RMC/RMSC: N/A

Noun: Magnetic Counter Material: N/A
Dimensions: N/A

NSN: 5865-00-879-7310 Drawings Releasable: |No

P/N: 152703-108 Drawing #: Not Available

Forecasted Buy Price: [5623.10 Drawing Cage Code: [Not Available

Forecasted Repair Cost: [N/A T.0. Releasable: No

AAC: \' T.O. #: Not Available

Unserv. Assets Avail: N/A Budget Code: N/A

QPA/APPL Rate: N/A |N/A Next Higher Asmbly: |ALE-24

Out Year Requirements: BUY Comments

sz5:| 12 |FY27:| 22 |szs:| 36 |sz9:| 42 |FY30:| 60

* |nterested vendors should submit a Capabilities Statement to

O Ve R U EEes G 429SCMS.SASPO.Workflow@us.af.mil
Fv26: | o |[Fv27:| o |Fv28:| o |Fv29: | o [Fv30:| o

= No Source Approval Request (SAR) Package required

EDL: Not Available RDL: Not Available = Sinele Producti | backl b dered
Tinker | = - Robins|  —— Ingle Production run to clear backlog may be considere
Hill 1/15/2026 Virtual| -
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Power Manag. Control (PMC): Reverse Engineering ™' ¥

Tinker A

r 1
’ ity S
t S C M S gy

FB — 421

MD: N/A AMC/AMSC: z

TMS: F108 RMC/RMSC: 3 o

Noun: Power Manag. Control (PMC) Material: Not Available
Dimensions: Not Available

NSN: 2915-01-286-5565 Drawings Releasable: |No

P/N: 7157M61P06 Drawing #: Not Available

Forecasted Buy Price: [$109,590.00 Drawing Cage Code: |Not Available

Forecasted Repair Cost: {$1,722.77 T.0. Releasable: No

AAC: c T.0. #: Not Available

Unserv. Assets Avail: 32 Budget Code: 8

QPA/APPL Rate: 1 |100 Next Higher Asmbly: |[F108 Engine

Out Year Requirements: BUY

sz5:| 17 |FY27:| 12 |szs:| 10 | FY29: | 12 |FY30:| 11
Out Year Requirements: REPAIR
FY26:| 56 |FY27:| 29 |szs:| 29 |FY29: | 31 |FY30:| 30
EDL: Not Available RDL: Not Available
Tinker | - Robins| = -
Hill 1/15/2026 Virtual| -

Comments

Deliverables: Complete Technical Data Package, Prototype, 3D Modeling

Data, Specification Control Drawing Testing and Evaluation

429SCMS.SASPO.Workflow@us.af. mil

RSVP for Technical Discussion

Interested vendors should submit a White Paper to
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e Power Manag. Control (PMC): Reverse Engineer ¥'®
2 Tinker AFB — 4215t SCMS

Additional Comments
= Problem Statement: The F108 PMC is facing obsolescence issues as the electronic components are no longer
manufactured. Seeking new manufacturing sources.

A Technical Discussion will be scheduled at a later date.

If you are interested in attending,
Please email us at 429SCMS.SASPO.Workflow@us.af.mil
and provide the following:
-Company, -Address, -Name(s), -Email(s), -Phone,
-Your questions for Engineering, and
-Statement of Capabilities
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AAC — Acquisition Advice Code

AMC — Acquisition Method Code

AMSC — Acquisition Method Suffix Code

APPL — Application Rate

AS — Alternate Source

Asmbly — Assembly

Eng - Engineer

MD — Mission Designation (Aircraft Type)

N/A — Not Applicable

NSN — National Stock Number

OTA — Other Transactional Authority
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QPA — Quantity Per Assembly

Rep - Repair

Rev Eng — Reverse Engineer

RMC — Repair Method Code

RMSC — Repair Method Suffix Code

TMS — Type, Model and Series (Engines Only)
T.0.—Technical Order

Unserv. Assets Avail — Unserviceable Assets Available
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