CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.	B. EXHIBIT	C. CATEGORY:
	A-E	TDP ____ TM ____ OTHER x

D. SYSTEM/ITEM	E. CONTRACT/PR NO.	F. CONTRACT
C5 TRUNNION BEARING	FD2060-27-00013	

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE	17. PRICE GROUP
A004	Item Unique Identification (IUID) Marking Activity and Verification Report	IUID Report	

4. AUTHORITY *(Data Acquisition Document No.)*	5. CONTRACT REFERENCE	6. REQUIRING OFFICE	18. ESTIMATED TOTAL PRICE
DI-MGMT-81804A	PWS Para. 4.5.7.2.3	AFLCMC/WLS	

7. DD 250 REQ	9. DIST STATEMENT REQUIRED	10. FREQUENCY	12. DATE OF FIRST SUBMISSION
DD	C	See BLK 16	See BLK 16

8. APP CODE	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION
A	See BLK 16	See BLK 16

16. REMARKS

Exhibit	Data Item No	Performance Period
A	A004	Basic Year
B	B004	Ordering Period 1
C	C004	Ordering Period 2
D	D004	Ordering Period 3
E	E004	Ordering Period 4

BLK 4: The Data Item Description (DID) contains format and content preparation instructions for the data product generated by the specific and discrete task requirement as delineated in the contract. See Data Item Description at http://quicksearch.dla.mil/ for content requirements and most current version.

BLK 7: E-DD FORM 250 shallbe submitted to FA8538 Jessica.Grinstead@us.af.mil for acceptance.

BLK 8: Approval (written) is not required. However, the data item will be reviewed and accepted/rejected, based on its conforming to the requirements of the DID, and within the review time specified in Block 16, items 10-12.

BLK 9: "C" Distribution authorized to U.S. Government Agencies and their contractors (Administrative or Operational use) (20 March 2026). Other requests shall be referred to the contract management team, AFSC/PZAAB, 460 Richard Ray Blvd, Suite 221, Robins AFB, GA 31098.

BLKS 10-13: Contractor shall submit an IUID Marking Activity and Verification Report, to the Engineer every three months (quarterly) starting with the first production. Written Government acceptance/comments/rejection will be within 10 working days after receipt of plan from the Contractor. Contractor final submission shall be submitted within 10 working days of receiving Government comments. Acceptance by the Government is required prior to formal distribution.

BLK 14: EMAIL electronic IUID Marking Activity and Verification Report to the Procuring Contract Officer (PCO), DCMA/ACO, Program Manager (PM) 409 SCMS/GUMA, and Engineer AFLCMC/WLS.
Points of Contact will be provided to the Contractor at Contract Award. Submit digital copy in a Microsoft Office compatible format or Adobe Portable Document Format for all reports.

14. DISTRIBUTION

a. ADDRESSEE	b. COPIES Draft	Final Reg	Final Repro
See BLK 16			
15. TOTAL →	0	0	0

G. PREPARED BY	H. DATE	I. APPROVED BY	J. DATE
GRINSTEAD.JESSICA.M.1610582822 Digitally signed by GRINSTEAD.JESSICA.M.1610582822 Date: 2026.03.20 15:12:09 -04'00'	3/20/2026	LISTER.WESLEY.A.1394566558 Digitally signed by LISTER.WESLEY.A.1394566558 Date: 2026.03.23 08:21:54 -04'00'	3/20/26

Reset