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Question 

Number

Subject (title) Question Question Reference 

(SOW, L&M, Page #s, 

etc)

Response

1

GFI

The documents listed below do not appear to contain changes for H6.1 OFP 

modifications.  Will these documents be provided with a revision reflecting H6.1 OFP 

changes for use on RFP responses?  

P-6067-1 Maintenance Manual for Device 11H94, Revision D, dated 1 June 2016

P-6069-1 Maintenance Manual for Device 11H95, Revision E, dated 31 July 2016

P-6072-1 Maintenance Manual for Device 11H98, Revision D, dated 31 January 2016

Draft RFP GFI

Questions that are related to the Draft RFP are not being answerd as the Final RFP has been posted. We will 

provide answers to the questions as it relates to the Final RFP GFI Attachment 6. The response to this question 

is based on the Final RFP. The maintenance manuals are not Operational Flight Program (OFP) specific.  The 

maintenance manuals listed in Attachment 6 to the Final  RFP are for the H6.0 OFP.  The RFP's, Section J, 

Attachment 6 GFI list is updated with Amendment 0001 to reflect the newer versions of the maintenance 

manuals updated with H6.1 OFP and will be provided via AMRDEC if requested by the vendor.  Please note the 

manuals will contain very little information about the H6.1.

2 WST RNP/RNAV 

Requirements

The solicitation Sections B and F provide for the upgrade of the 2F150 WSTs with the 

RNP/RNAV in CLIN (0007) with a delivery date of 20 months ADC. SOW paragraph 

3.2.8.14 (and related subparagraphs) does not discuss the RNP/RNAV.

Is it the intention of the Government to include the RNP/RNAV testing and 

acceptance during each 2F150 WST test phase?

Since the RNP/RNAV is a separate CLIN, if there are any related deficiencies found 

during the testing of any of the five WSTs, will these deficiencies potentially delay the 

RFT of the WSTs and subsequent final payments of CLINs 0001 through 0005 until 

such time that CLIN 0007 deficiencies are resolved?

Solicitation Sct B & F 

CLIN 0007, Par 

3.2.8.14, page 5 & 15

SOW 170014, page 45

The RFP's Section F, Delivery Information shows the CLIN 0007 has an 18 months  After Date of Contract (ADC).

The Government will include Required Navigation Performance (RNP) / Area Navigation (RNAV) acceptance 

testing in each 2F150 WST test phase.

CLIN 0007 deficiences will not delay payments for CLINs 0001-0005.

The RFP's Section F, Delivery Information, CLIN 0007 has been changed to 11 months ADC and updated with 

Amendment 0001. 

3 11H156 MTD 

Instructional Graphics 

Training Device 

Requirements

The solicitation Sections B and F provide for the development of the 11H156 IGTD in 

CLIN (0015) with a delivery date of 16 months ADC. SOW paragraph 3.2.8.14 (and 

related subparagraphs) does not discuss the IGTD.

What are the T&E Test Components for the IGTD?

Solicitation Sct B & F 

CLIN 0007, Par 

3.2.8.14, page 9 & 16

SOW 170014, page 45

The Instructional Graphics Training Device (IGTD) is a CDRL deliverable for graphics and animations, which is 

separately priced.  The Government will accept or reject the graphics and animations via the normal CDRL 

process.  Testing is not required for the IGTD graphics and animations, per SOW paragraph 3.2.8.14. 

4 Proposal Content and 

Volumes

Part A, Paragraph 3.0 (Proposal Format) states “The offeror will ensure that the 

Technical Volume, Technical Annex Volume, Past Performance Volume, and Price 

Volume…”. Part A, Paragraph 4 (Proposal Content and Volumes) requires a Technical 

Volume and a Price Volume.

1. Is a Technical Annex Volume required and if so, is there a page limitation?

2. Is Past Performance Volume required and if so, are there any applicable guidelines 

and what is the due date?

Solicitation Sct L, Part 

A, Par 3 & 4, page 54

There is no requirement to provide a Technical Annex Volume or Past Performance Volume.  Refer to RFP's 

Section L, Part A, Par 4.0. The RFP's Section L, Part A, Par 3.0 has been updated with Amendment 0001.

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 1021   Each    TDPC - Functional Area 1 - LOT I FPI Training Data Products, Functional Area 1, LOT I NON-SET-ASIDE PORTION.  The contractor shall deliver the Functional Area 1 (Analysis, Design, and Evaluation) Training Data Products requirement as specified in each individual DO/TO in accordance with the Statement of Work # 110023.  BASE ORDERING PERIOD (AWARD + 60 MONTHS). FOB: Destination     TARGET COST    TARGET PROFIT    TOTAL TARGET PRICE    CEILING PRICE    SHARE RATIO ABOVE TARGET    SHARE RATIO BELOW TARGET      
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5 Proposal Content and 

Volumes Page Limit 

Clarification

Part A, Paragraph 4 (Proposal Content and Volumes) provides a page limit of 35 

pages.

1. Are the Integrated Master Schedule and Critical Path Schedule excluded from the 

page count limitation?

2. Are figures excluded from the page count?

3. Are acronym lists excluded from the page count?

4. Is the List of Tables excluded from the page count?

Solicitation Sct L, Part 

A, Par 4, page 54

1. The IMS is excluded from the page count.

2. Figures contained within the main body of the RFP are included in the page count.  

3. The acronym list is excluded from the page count.

4. The list of tables is excluded from the page count 

The RFP's Section L, Part A, Par. 4.0 Proposal Content and Volumes table note has been updated with 

Amendment 0001

6 708 Test Set Questions 

and Documentation 

Request

1. Is the 708 Test Set replacing the 480 Test set?

2. The 708 Test Set is a Multi-Function Test Set, can you identify the Functions and 

Modes required for the AV8B Device 11H94. Can you specify the A1-AV8BB-650-200 

Work Procedures (WPs) that are required to be run?

3. Can you provide the latest revisions of the following documents? Items 1 and 2 are 

specifically referenced by the Performance Specification, Section 2.2.2 in the Table:  

NAVAIR and NAWCTSD Documents (page 3). Items 3 and 4 are documents that are 

directly related:

1. A1-AV8BB-650-200 Organizational Maintenance, Testing and Troubleshooting, 

Communication and IFF Systems

2. A1-AV8BB-650-500 Organizational Maintenance, System Schematics, 

Communication and IFF Systems

3. A1-AV8BB-650-100 Organizational Maintenance, Principles of Operation,

Communication and IFF Systems

4. A1-AV8BB-650-300 Organizational Maintenance, System Maintenance with IPB,

Communication and IFF Systems

Performance 

Specification, 

3.1.2.5.1.1 

(Requirement) Page 8

2.2.2 (Document 

Table) Page 3

1. Yes, the 708 test set will be replacing the 480 test set. 

2. The simulated 708 test set should be designed to support the existing capabilities of the 480 test set (MODE 

1, 2, 3A, C, and 4), plus MODE 5. The test set should be designed to support work package A1-AV8BB-650-200 

WP023 03. The trainer IFF simulation should be designed to support work packages A1-AV8BB-650-200 WP022 

00, A1-AV8BB-650-200 WP023 03, and A1-AV8BB-650-500.

3. No, the pubs will not available until after contract award. The pubs will not provide any H6.2 maintenance 

information related to the APX-123 and will not assist in the development of the proposal.  The 16-30USM708-

1 provides all of the necessary information to bid on this effort and that was provided with the solicitation. 

7 AV-8B WST Solicitation 

Missing Attachments

Section J of the subject solicitation lists Attachment 1 through 11. Attachments 1 

(SOW 170014 dated 5 Jun 17*), Attachment 2 (PRF SPEC 170015 dated 11 May 17), 

and Attachment 6 (GFI/GFS List dated 5 Jun 17) were on released with the final 

solicitation on 14 July (although they were released in various draft solicitation 

releases).

*Note: the SOW released with the 22 June 17 draft release from the Government is 

marked “DRAFT”.

Request the Government release the final Attachments 1, 2, and 6.

Solicitation Sct J, Page 

48 of 68

The SOW has been updated to remove the draft watermark.  The content of the SOW did not change from the 

posting of the original solicitation.

The RFP's Section L, Part A, Paragragh 10 has the instructions on how to obtain the Attachment 1, 2, and 6.

8 AV-8B NATOPS The NATOPS FLIGHT MANUAL NAVY MODEL AV-8B/TAV-8B 161573 AND UP 

AIRCRAFT, no. A1-AV8BB-NFM-000 is referenced in Attachment 6 (draft solicitation 

release) as being applicable to this solicitation.

Request the Government release this document at this time to support technical 

proposal efforts. 

Solicitation Sct J, Page 

48 of 68

The Government will not provide the NATOPS Flight Manual Navy Model AV-8B/TAV-8B 161573 and Up 

Aircraft, no. A1-AV8BB-NFM-000, as referenced in Attachment 6, until after contract award.
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9 APX-123 Upgrade on the 

MTDs

The tasks specified in the SOW paragraphs for Maintenance Devices 11H94 and 

11H98 do not explicitly call out an APX-123 upgrade. 

The Performance Spec requires:

Device 11H98 shall have a mockup of the APX-123 box IAW ECP-MDC-AV8B-00336 

Device 11H94 shall have the following: 

a. Simulated maintenance failure/malfunctions IAW A1-AV8BB-650-200, A1-AV8BB-

650-500 and 11H94 TUG 

b. A simulated mockup of the APX-123 box IAW ECP-MDC-AV8B-00336

1. Can you confirm the requirement to do an APX-123 Upgrade on the MTDs? 

2. The referenced ECP indicates both the APX-123 IFF Receiver/Transmitter and the 

IFF Transducer boxes are replaced. Can you identify which Mock-up box must be 

replaced in the MTDs?

3. Can you confirm the mock up 11H98 is a physical representation only and has no 

functionality?

4. Can you specify the level of physical fidelity of the 11H98 box required?

5. The 11H94 referenced documentation (-200, -500, TUG) are currently written for 

the APX-100 and updates to the -200 and -500 for the APX-123 are not available until 

contract award. Can you identify the specific functionality required or make the 

documents available now?

Performance 

Specification

3.2.2.1, 3.2.2.3, Page 

31

3.1.2.4.1, 3.1.2.5.1, 

Page 8

1.  Refer to PRF SPEC: 3.1.2.5 APX-123 System Functions (11H94). Device 11H94 APX-123 functionalities shall be 

IAW SDN AV8B-1228 FRD paragraph 2.4-1.

2. The existing APX-100 IFF box and KIT-1C box are being replaced with a single APX-123 box per SOW 

paragraph 3.2.1.1 (d).

3. 11H98 has a 3D mock-up of the APX-100, but no functional simulation is included on this trainer per PRF 

SPEC paragraph  3.1.2.4 and 3.1.2.4.1.

4. APX-123 box should be built to the dimensions of the real box. The buttons and connectors are not required 

to be physical items, for example; silk screens can be used to represent buttons, connectors, etc...

5. The updated -200, -500, and TUG are not available until the contract award. The new simulated 708 test set 

should function according to A1-AV8BB-650-200 WP023 03 and also be capable of supporting MODE 5. The 

test set should be built to allow for future upgrades, such as, MODE S and ADB-OUT. The simulated test set 

should function like the real test set.

10 Organizational 

Maintenance Testing and 

Troubleshooting Manuals

RFP GFI List indicates the Communications and IFF System Organizational 

Maintenance Testing and Troubleshooting Manuals shall be provided at contract 

award.  The information in these manuals is necessary to develop a comprehensive 

design for the proposal response.  Can these documents be provided at this time 

even if in preliminary or previous version to facilitate adequate proposal 

development?

GFS List The pubs will not available until contract award. The pubs will not provide any H6.2 maintenance information 

related to the APX-123 and will not assist in the development of the proposal.  The 16-30USM708-1 provides all 

of the necessary information to bid on this effort and that was provided with the solicitation. 

11 APX-123A Transponder 

Interface

Can the Government make available an Interface Control Document (ICD) which 

indicates how communications are to be done on the aircraft with the new APX-123A 

transponder? Specifically, what 1553 messages are used to communicate with the 

APX-123A?

FRD SDN AV8B-1228 

v8, 2.4-1 INTEGRATE 

THE APX-123 SYSTEM, 

Page 466

No, the Interface Control Document (ICD) will not be made available at this time. The AVMUX and 

ARMUX report, which contain the 1553 messages, will be provided at contract award.

12 SSE Support Software RFP GFS List indicates the 11H94 Avionics, 11H95 Electrical, 11H98 Armament and 

2F150 WST source code will be provided.  Will the Maintenance Training Device 

(MTD) Software Support Environment (SEE) support software, utilities and or licenses 

be provided as well?

GFS List The Government will not provide the Maintenance Training Device (MTD) Software Support Environment (SSE) 

support software, utiliities and or licenses for the RFP. The contractor shall have access while onsite to MTD 

SSE. 

13 MTD Malfunctions Paragraph 3.1.2.3 states that the 11H94, 11H95, and 11H98 configuration page and 

BIT page for Link-16 shall be provided however there is mention of additional 

malfunctions for Link 16.  Please confirm new Link-16 malfunctions are not required.  

Also paragraph 3.1.2.5.1 states that simulated IFF failure/malfunctions shall be IAW 

A1-AV8BB650-200, A1-AV8BB-650-500, and 11H94 TUG.  The 11H94 TUG indicates 

that malfunctions 506 through 510 are for the IFF system, please confirm that these 

are the only APX-123 IIF related malfunctions requiring updates and no new IFF 

malfunctions are required.  

PRF 170015, 11 May 

2017, 3.1.2.3, 

3.1.2.5.1, page 8

Link-16 malfunctions are not required in the 11H94, 11H95 and 11H98.  

The Government cannot confirm that the malfunctions that are listed are the only malfunctions that will be 

required for APX-123.  The final list of malfunctions will not be available until after contract award.
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14 Page Limits Please clarify whether the schedule called for in this section counts as part of the 35-

page limit for the Technical Volume.

RFP, Section L, Part B, 

1.5.2, Page 60

The schedule is excluded from the page count.

15 SSE Support Software RFP GFS List indicates the 11H94 Avionics, 11H95 Electrical, 11H98 Armament and 

2F150 WST source code will be provided.  Will the Maintenance Training Device 

(MTD) Software Support Environment (SEE) support software, utilities and or licenses 

be provided as well?

GFS List The Government will not provide the Maintenance Training Device (MTD) Software Support Environment (SSE) 

support software, utiliities and or licenses for the RFP. The contractor shall have access while onsite to MTD 

SSE. 

16 USMC Tactical 

Environment (TEn) v6.X

Can the Government make available an Interface Control Document (ICD) which 

indicates how the new Link-16 messages will be communicated to / from the new 

version of the TEn?

Performance 

Specification PRF 

170015, 3.1.1.18 Host-

Ten Interface  , Page 7

No, the Government cannot make the Interface Control Document (ICD) avaiable until after contract award. 

The TEn is currently being upgraded with Link-16.  
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